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City of Colorado Springs 

ADDENDUM #3 
R24-023 NA

3/19/2024 

NAME OF PROJECT:  "Transit Campus Parking Lot Repairs”

PROPOSAL DUE DATE: REMAINS: FRIDAY, MARCH 29, 2024 - NO LATER THAN 5:00 PM 
MST. 

This document shall become as fully a part of the above named solicitation and Contract 
Documents as if included and shall take full and complete precedence over anything stated or 
shown to the contrary in them. 

Acknowledgment: Each Offeror shall indicate in the place provided acknowledgment of receipt of 
this Addendum. 

Each and every Offeror, subcontractor, and material supplier shall be responsible for 
reading each and every item in this Addendum to ascertain the extent and manner it affects 
the work in which he is interested. 

***CHANGES TO THE PUBLICATION NOTICE*** 

The following items and information are corrections and additions to the above referenced project. 

1. Exhibit 5- Scope of Work has been updated and scope changes have been highlighted.
2. Schedule A- Price Sheet has been updated

--------------------------------------------------------------------------------------------------------------

Offeror shall acknowledge receipt of this addendum by signing below, and this addendum must 
be returned as part of the proposal. 

Signature Date 

Firm 



EXHIBIT 5 SCOPE OF SERVICES FOR TRANSIT CAMPUS PARKING LOTS 
REPAIRS 

 

1.0 GENERAL 

The City of Colorado Springs Transit Services, DBA Mountain Metropolitan Transit 
(MMT), requests bids from qualified contractors for our Transit Campus Parking Lots
Refresh project. 

MMT intends to utilize one Contractor to complete all requested tasks. The Contractor 
shall be responsible for project schedule, work coordination, managing and scheduling 
subcontractors.    

The purchase order will be valid for only the tasks related within the scope of work, with 
no renewal options available.  

2.0 SCHEDULE 

Contractor shall submit a tentative project schedule illustrating a proposed work plan, 
sequencing of work, and anticipated durations of work, preferably in Gantt format. After 
contract award, MMT will issue a Notice to Proceed (NTP). Upon receipt of NTP, 
Contractor shall coordinate with the MMT Project Manager (PM) to finalize the project 
schedule and confirm dates and times of performance.  

The Contractor shall arrange the work in such a manner as to cause minimum 
inconvenience to the property owner’s staff, the traveling public, and the abutting property 
owners. The Contractor shall submit to the MMT PM a plan of this operation as detailed 
above. In general, the Contractor shall be allowed to proceed as he/she proposes. 
However, the MMT PM retains the authority to order the Contractor to schedule the 
proposed operation in another manner if such a change in schedule is to the benefit of 
the owner and beneficial to the interests of a good project. 

Work may be performed Monday-Sunday, during or after standard business hours of 
8AM-5PM. Exact times and dates of performance shall be coordinated between the 
Contractor and the MMT PM per the above.  

All project-related tasks will be required to be completed within the agreed-upon 
performance period from the issuance of the Notice to Proceed, unless otherwise 
specified if warranted due to unforeseen conditions.  

The Contractor shall notify the PM within 48 hours, or as soon as practical, if project work 
is to be delayed due to unforeseen circumstances or weather. 

Performance period for this contract is 90 calendar days from Notice to Proceed.  



3.0 PROJECT SCOPE AND STANDARDS

Contractor shall provide all materials, equipment, traffic control, materials testing, 
transportation, labor, superintendence, placards, permitting and fees, waste 
characterization, disposal/recycling, and other services/items necessary to complete the 
project in a timely manner. The Contractor shall perform all work according to
following specifications, as applicable, which are attached as appendices or linked 
to below:  

 Pikes Peak Region Asphalt Paving Specifications (PPRAPS) – See 
schedule “D”. 

 Standards Specifications Manual – Available at  
https://coloradosprings.gov/public-works/page/standard-specifications-
manual 

 Pavement Design Criteria Manual – Available at 
https://coloradosprings.gov/public-works/page/pavement-design-criteria-
manual 

 City of Colorado Springs Signage & Pavement Marking Guidelines – See 
schedule “K”.  

The Contractor shall be responsible for all work, including work performed by others under 
a subcontract agreement.  

All work required as described in the contract shall be performed in a careful and orderly 
manner, with due consideration given to protection of adjoining property, the public, and 
workmen. Any damage to work areas shall be repaired or replaced and restored to its 
original condition by the Contractor, at their expense and to the satisfaction of the PM. 
The Contractor shall ensure that all areas around the service work area are not disturbed 
or damaged, during the removal and installation process.  

This project is to adhere to the Davis Bacon Wage Act wages for highway construction. 
Contractor is to provide Certified Payroll weekly log sheets for the entire duration of the 
project, from NTP to project completion, even if no work was performed during a specific 
week. 

Contractor shall be responsible for verifying all field dimensions and site conditions that 
may affect the performance and cost of work before submitting a bid for the project. Any 
drawings or figures provided are for general reference purposes only and the actual “as-
built” conditions may differ. 

Upon completion of all installation activities, Contractor shall verify that the entire project 
has been completed to plans and specifications. Contractor shall be responsible to correct 
any faults or defects in the work to the satisfaction of the MMT PM.  

 



Background 

For 1015 Transit:
The parking lot surface layer is composed of 4” asphalt concrete (AC) pavement. 
An asphaltic subbase of unknown thickness and characteristics is present below 
the AC pavement.  

For all other locations:  
 1070, 1145/1075, 1161, and 1165 Transit are characterized by varying degrees of 

cracks and striping/curb paint deterioration.  

Staging & Traffic Control 

The Contractor may stage equipment and vehicles along the public road, Transit Drive. 
Staged vehicles and equipment shall be staged in a neat and orderly manner and shall 
not obstruct the flow of public traffic along Transit Drive. All staged vehicles and 
equipment shall be the responsibility of the Contractor and are staged at Contractor’s own 
risk.  

The Contractor shall be responsible for traffic control permits and planning, if applicable, 
according to the Colorado Springs Traffic Criteria Manual and applicable regulations or 
requirements imposed by authorities having jurisdiction.  

Best Management Practices (BMPs) 

The Contractor shall install and maintain storm drain inlet protection measures in 
accordance with all applicable local regulations. Equipment washout shall comply with 
City of Colorado Springs MS4 permit procedures. The Contractor shall regularly inspect 
and maintain the BMP measures—at a minimum of once per day—and correct any 
deficiencies in the measures immediately.  

Materials Testing  

The contractor shall be responsible to provide all required materials testing profiles to 
ensure asphalt and fill products meet all required specifications. These specifications are 
detailed in sections 2.0 – Materials and 3.0 Asphalt Pavement Material Mixture 
Composition of the Pikes Peak Region Asphalt Paving Specifications Manual.  

IMPORTANT NOTES:  
 Where there exist any discrepancies between the written scope of work and 

the graphic layout documents provided, the narrative instructions and 
existing conditions shall govern.  

 The documents, measurements, and quantities provided herein are given for 
reference only. The Contractor shall be solely responsible for verification of 
quantities and existing conditions.  
 



Scope of Work for 1015 Transit Drive

1. Participate in the pre-bid site visit or schedule a separate site visit with the MMT 
PM by contacting the MMT Procurement Specialist for this solicitation. 
 

2. Participate in a pre-paving meeting with the MMT PM. The Contractor’s Project 
Manager, Superintendent, or other responsible individual shall attend the meeting. 
The parties will review and discuss the operations schedule, mix design, 
specifications and process compliance, and general project logistics.  
 

3. Seven (7) days before paving day, Contractor shall submit to MMT PM the mix 
design and APM binder information in accordance with the PPRAPS. The MMT 
PM will review and transmit comments to the Contractor in writing, via email.  
 

4. Prepare the site for milling and paving operations. Install traffic cones and high 
visibility tape across the 1015 Transit Drive vehicle entrance pathway to prevent 
public vehicle access during operations and curing.  
 
NOTE: Beware of minimally buried gate access wiring located approx. 1” below 
the surface in the driveway located on either side of the main gate. This may 
include additonal prep to ensure these wires are not damaged during mill and prep.  
 

5. Remove and store for reinstallation all parking blocks and rebar. If parking blocks 
or rebar are damaged or rendered unusable by removal, Contractor shall replace 
at no additional cost to MMT.  
 

6. Perform wide crack repairs as required, by saw cutting on each side of cracks the 
entire length of the affected area; apply new base mat material or appropriate 
backing materials as required to prepare for overlay. This process shall be 
performed based on industry best practice for cracks determined to be too large to 
effectively be repaired by using an emulsified crack sealing agent.  
 

7. Perform partial depth milling of the entire existing surfacing layer to a uniform and 
consistent depth. The minimum milling depth shall be 2” from the top of the surface 
layer.  

a. The surface resulting from milling operations shall have uniform, 
discontinuous longitudinal striations, or another uniform pattern. The milled 
surface shall provide a satisfactory riding surface free from gouges, 
continuous longitudinal grooves, ridges, oil film, or other imperfections of 
workmanship and shall have a uniform textured appearance.  

b. Promptly remove milling waste, dirt, and other debris, leaving a clean, well-
patterned surface. Do not allow millings waste to be recompacted into the 
underlying surface by equipment traffic.  



c. Load and dispose of or recycle all millings and other waste materials
according to applicable regulations. Clean up incidental milling debris from
surrounding areas (planters, grass areas, etc.)

d. NOTE: Contractor must perform dust control during all operations, including
cleaning operations. All mechanical brooms shall have functioning water
delivery systems to reduce airborne dust.

8. Thoroughly clean the future paving surface and all adjacent areas of debris before
repaving operations. Sweeping and cleaning operations shall extend to adjacent
areas (planters, grass, concrete sidewalks, etc.) which may have debris from
preceding operations.

9. Prepare the underlying surface for repaving.
a. Clean all cracks (regardless of size or width) in the underlying surface which

remain following partial milling operations. Thoroughly remove all
vegetation, rocks, gravel, debris, old sealant, and other foreign materials.
Apply tack to all cracks, then fill with asphalt paving material (APM) and
compact. Placing APM in cracks without compacting and then paving over
the uncompacted fill is unacceptable.

b. Perform surface leveling of potholes, depressions, ruts, or other low spots.
Areas less than 100 square feet requiring leveling may be tacked, filled,
raked, and compacted by hand. Areas requiring leveling larger than 100
square feet require a leveling course using a paver. All leveling applications
must be coated with tack before placing APM fill and compacting.

10. Apply emulsified asphalt/tack to all milled surfaces before applying new overlay. If
the main APM is to be applied in lifts, tack must be applied prior to installing the
next lift of APM. Tack shall be applied evenly, consistently, and covering as close
to 100% of the underlying surface as possible. Contractor shall ensure tack is
properly applied to ensure proper layer bonding and adhesion. Improper
application of tack resulting in streaks or stripes (“zebra tack”) is unacceptable.

11. Install new hot pour asphalt and pave and compact according to the specifications
provided herein.

12. Restripe the new surface according to the preexisting layout and illustrative
layouts, referenced herein as Schedule “E”. Hashing, stenciling, and ADA stencils
are to be included. All curb color and language is to be repainted and stenciled as
existing. Curb paint shall include fire lane in front of main entrance doors.



13. Replace all parking blocks and other conditions removed and held during
preceding operations.

Scope of Work for 1070 Transit Drive

1. Participate in the pre-bid site visit or schedule a separate site visit with the MMT
PM by contacting the MMT Procurement Specialist for this solicitation.

2. Participate in a pre-work meeting with the MMT PM. The Contractor’s Project
Manager, Superintendent, or other responsible individual shall attend the meeting.
The parties will review and discuss the operations schedule, overlay material,
specifications and process compliance, and general project logistics.

3. Clean existing asphalt pavement and remove loose dust and debris. Remove all
intruding vegetation.

4. Thoroughly clean all cracks and remove all debris, trash, loose aggregate, foreign
materials, and old crack fill. Repair all cracks with appropriate crack fill material
and apply sealant over crack fill. Areas with ‘alligator’ cracks shall also be repaired.

a. Cracks deeper than ½” shall be filled up to ½” depth with crushed angular
gravel and compacted before applying crack fill.

b. Cracks up to 2” in width shall be filled with rubberized hot pour crack fill. A
filled crack shall be subsequently sealed, and the sealant neatly spread
beyond both edges of the crack with a trowel or mechanical means.

c. Cracks wider than 2” shall be repaired with compacted APM and sealed as
detailed above before the application of sealcoat.

5. Sealcoat all asphalt pavement with appropriate material.

6. Ensure all gaps where asphalt surface abuts concrete surfaces are properly filled
or sealed to minimize vertical discontinuities.

7. Restripe each parking space according to the existing layout and specifications,
referenced herein as Schedule “F”.

8. Repaint painted curbs with matching colors. Re-stencil existing curb language.
Paint over the existing paint without stripping.

Scope of Work for 1145 and 1075 Transit Drive 

1. Participate in the pre-bid site visit or schedule a separate site visit with the MMT
PM by contacting the MMT Procurement Specialist for this solicitation.



2. Participate in a pre-work meeting with the MMT PM. The Contractor’s Project
Manager, Superintendent, or other responsible individual shall attend the meeting.
The parties will review and discuss the operations schedule, overlay material,
specifications and process compliance, and general project logistics.

3. Clean existing asphalt pavement and remove loose dust and debris. Remove all
intruding vegetation.

4. Restripe the entire property (1145 & 1075) according to the existing layout and
illustrative attachments, referenced herein as Schedule “I”. Restripe the existing
Commercial Driver’s License (CDL) yellow testing markings on the concrete
pavement along the perimeter of the canopy as those marking exist currently.

5. Remove the existing vertical striping at the north end of the yard, directly abutting
the silver chain link fence and electric vehicle chargers. Restripe the parking
spaces in a diagonal configuration according to the markings applied by the MMT
PM and according to the MMT PM’s direction. (Water-blasting or other cost-
effective striping paint removal measures are acceptable subject to the MMT PM’s
approval).

6. Repaint painted curbs with matching colors. Re-stencil existing curb language.
Paint over existing paint without stripping.

Scope of Work for 1161 Transit Drive

1. Participate in the pre-bid site visit or schedule a separate site visit with the MMT
PM by contacting the MMT Procurement Specialist for this solicitation.

2. Participate in a pre-work meeting with the MMT PM. The Contractor’s Project
Manager, Superintendent, or other responsible individual shall attend the meeting.
The parties will review and discuss the operations schedule, overlay material,
specifications and process compliance, and general project logistics.

3. Clean existing asphalt pavement and remove loose dust and debris. Remove all
intruding vegetation.

4. Thoroughly clean all cracks and remove all debris, trash, loose aggregate, foreign
materials, and old crack fill. Repair all cracks with appropriate crack fill material
and apply sealant over crack fill. Areas with ‘alligator’ cracks shall also be repaired.

a. Cracks deeper than ½” shall be filled up to ½” depth with crushed angular
gravel and compacted before applying crack fill.

b. Cracks up to 2” in width shall be filled with rubberized hot pour crack fill. A
filled crack shall be subsequently sealed, and the sealant neatly spread
beyond both edges of the crack with a trowel or mechanical means.



c. Cracks wider than 2” shall be repaired with compacted APM and sealed as
detailed above before the application of sealcoat.

5. Patch any existing potholes as required.

6. Sealcoat all asphalt pavement with appropriate material.

7. Ensure all gaps where asphalt surface abuts concrete surfaces are properly filled
or sealed to minimize vertical discontinuities.

8. Restripe each parking space according to the existing layout and specifications,
referenced herein as Schedule “G”.

9. Repaint painted curbs with matching colors. Re-stencil existing curb language.
Paint over existing without stripping.

Scope of Work for 1165 Transit Drive

1. Participate in the pre-bid site visit or schedule a separate site visit with the MMT
PM by contacting the MMT Procurement Specialist for this solicitation.

2. Participate in a pre-work meeting with the MMT PM. The Contractor’s Project
Manager, Superintendent, or other responsible individual shall attend the meeting.
The parties will review and discuss the operations schedule, overlay material,
specifications and process compliance, and general project logistics.

3. Clean existing asphalt pavement and remove loose dust and debris. Remove all
intruding vegetation.

4. Thoroughly clean all cracks and remove all debris, trash, loose aggregate, foreign
materials, and old crack fill. Repair all cracks with appropriate crack fill material
and apply sealant over crack fill. Areas with ‘alligator’ cracks shall also be repaired.

a. Cracks deeper than ½” shall be filled up to ½” depth with crushed angular
gravel and compacted before applying crack fill.

b. Cracks up to 2” in width shall be filled with rubberized hot pour crack fill. A
filled crack shall be subsequently sealed, and the sealant neatly spread
beyond both edges of the crack with a trowel or mechanical means.

c. Cracks wider than 2” shall be repaired with compacted APM and sealed as
detailed above before the application of sealcoat.

5. Sealcoat all asphalt pavement with appropriate material.



6. Ensure all gaps where asphalt surface abuts concrete surfaces are properly filled
or sealed to minimize vertical discontinuities.

7. Restripe each parking space according to the existing layout and specifications,
referenced herein as Schedule “H”. Restripe the building interior according to the
existing layout.

8. Repaint painted curbs with matching colors. Re-stencil existing curb language.
Paint over the existing paint without stripping.

Scope of Work for 1161 Transit Drive

1. Install four (4) visitor spaces at the north end of the east row (closest to the
building) on the north section of parking. Use capitalized block stenciling to mark
“VISITOR”. The lettering shall be centered in the parking space and located near
the open end of the space.

4.0 WARRANTY 

Contractor shall comply with all warranty provisions according to the General 
Conditions of the Contract. Warranty period shall include materials, labor, and trip 
charges, directly related to the warranty claim. All materials warranty certificates must 
be presented to the PM at the time of completion, if applicable. 

4.1 WARRANTY PROCEDURE

(a) In addition to any warranties in this contract, the Contractor warrants, except as
provided in paragraph (i) of this clause, that work performed under this contract
conforms to the contract requirements and is free of any defect in material or
workmanship performed by the Contractor, or any subcontractor or supplier at any
tier.

(b) This warranty shall continue for a period of 1 year from the date of the final
acceptance and issuance of the certificate of completion for the work – if
applicable. If the City takes possession of any part of the work before final
acceptance, this warranty shall continue for the period of 1 year from the date the
City takes possession.

(c) The Contractor shall remedy, at the Contractors expense, any damage to City
owned or controlled real or personal property, when that damage is the result of:

1) The Contractor’s failure to conform to the contract requirements; or
2) Any defect of material or workmanship.

(d) The Contractor shall restore any work damaged in fulfilling the terms and
conditions of this clause. The Service Contractors warranty with respect to work
repaired or replaced will run for 1 year from the date of repair or replacement.



(e) The PM shall notify the Contactor, in writing, within a reasonable time after the
discovery of any failure, defect, or damage.

(f) If the Contractor fails to remedy any failure, defect, or damage with a reasonable
time after receipt of notice, the City may replace, repair or otherwise remedy the
failure, defect or damage at the Contractors expense.

(g) With respect to all warranties, expressed or implied, from subcontractors,
manufacturers, or suppliers for work performed and materials furnished under this
contract, the Contractor shall:

1) Obtain all warranties that would be given in normal commercial practice.
2) Require all warranties to be executed, in writing, for the benefit of the

City.
3) Enforce all warranties for the benefit of the City.

(h) If the Contractor’s warranty under paragraph (b) of this clause has expired, the
City may bring suit, at its expense, to enforce a subcontractor’s, manufacturer’s,
or supplier’s warranty.

(i) Unless the defect is caused by the negligence of the Contractor, subcontractor,
or supplier, at any tier, the Contractor is not liable for the repair of any defects of
material furnished by the City, nor for the repair of any damage that may result
from any defect in City furnished materials.

(j) This warranty does not limit the City’s rights under the Inspection and Acceptance
clause of this contract, with respect to latent defects, gross mistakes, or fraud.



SCHEDULE A � PRICE SHEET (To Be Added) 

Pricing must include all foreseeable project costs, including material, taxes and fees, shipping 
and handling, delivery, installation and assembly, disposal, and overhead and profit.  

Specific Area of Request:  Estimated Project Cost:  
1015 Transit Drive � Site Preparation, 
Cleaning, and Traffic Control 

$ 

1015 Transit Drive � Milling and Disposal $ 
1015 Transit Drive � Hot-Applied Asphalt 
and Paving 

$ 

1015 Transit Drive � Striping  $ 
1015 Transit Drive � Wide Crack Repair  $ 
1070 Transit Drive � Site Preparation, 
Cleaning, and Traffic Control 

$ 

1070 Transit Drive � Crack Fill & Repair $ 
1070 Transit Drive � Sealcoat $ 
1070 Transit Drive � Restriping, incl. 
Curbs & Stencils 

$ 

1145 and 1075 Transit Drive � Site 
Preparation, Cleaning, and Traffic Control 

$ 

1145 and 1075 Transit Drive � Parking 
Striping and Hashing 

$ 

1145 and 1075 Transit Drive � CDL 
Courses & BEB Restriping 

$ 

1145 and 1075 Transit Drive � Curb 
Repaint 

$ 

1161 Transit Drive � Site Preparation, 
Cleaning, and Traffic Control 

$ 

1161 Transit Drive � Crack Fill & Repair $ 
1161 Transit Drive � Sealcoat $ 
1161 Transit Drive � Restriping, incl. 
Curbs & Stencils 

$ 

1165 Transit Drive � Site Preparation, 
Cleaning, and Traffic Control 

$ 

1165 Transit Drive � Crack Fill & Repair $ 
1165 Transit Drive � Sealcoat $ 
1165 Transit Drive � Restriping, incl. 
Curbs & Stencils 

$ 

1190 Transit Drive � Striping Visitor 
Spaces 

$ 

Other Costs (SPECIFY BELOW) $ 
Materials Testing $ 
OH&P $ 

Estimated Project Total  



$ 

Description of Other Costs:  
 
 
 

 
 


