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INVITATION FOR BID (IFB)  
SECTIONS B1 THROUGH B34 EXPLAIN IN DETAIL THE BID REQUIREMENTS 

 

BID # B16-T016 NS 
 

Federal Aid Project No: SAR M240-143 (19251) 
CDOT PREQUALIFIED CONTRACTOR REQUIREMENT 

 
NON-REFUNDABLE FEE FOR BIDDING DOCUMENTS:   

$NO FEE  

 

Midland Elementary School Sidewalk 
Improvements 

FOR 
CITY OF COLORADO SPRINGS 

PUBLIC WORKS / CITY ENGINEERING 
 

OFFERS DUE: THURSDAY, FEBRUARY 25, 2016  
2:00 P.M.,  

 
POINT OF CONTACT: 

Nicole Spindler 
nspindler@springsgov.com  

30 S. Nevada Ave. Suite 201 
Colorado Springs, CO  80901 

Phone (719) 385-5265 - FAX (719) 475-8477 
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SCHEDULE A 

BID FORM 

The undersigned declares that it has carefully examined the bid information and the complete Solicitation, (The term 
solicitation means the complete invitation for bid) in submitting a bid for Midland Elementary School Sidewalk 
Improvements. The Offeror‘s signature will be considered the offeror’s acknowledgment of understanding and ability 
to comply with all items in this solicitation.    
 
The Offeror‘s signature will be considered the offerors acknowledgment of understanding and ability to comply with all 
items in this solicitation.  If an offeror makes any changes or corrections to the bid documents (such as white out, or 
writing over a figure, etc.) such changes or corrections must be initialed and dated by the person signing the offer prior 
to its submittal.  
 
TOTAL BID will be evaluated and awarded as follows: The City of Colorado Springs intends to award a contract to the 
lowest responsible and responsive bidder.  Each bidder will provide pricing for each area listed in the following 
documentation. 

BID SCHEDULE 

 

NO. DESCRIPTION 
EST 

QNTY UNITS COST  

630-00000 MOBILIZATION 1 LS   

201-00000 
CLEARING AND GRUBBING/SITE 
RESTORATION/TREE TRIMMING 1 LS   

625-00000 CONSTRUCTION SURVEYING 1 LS   

208-00220 EROSION CONTROL 1 LS   

630-10005 WORK ZONE TRAFFIC CONTROL 1 LS   

212-01200 LANDSCAPE  RESTORATION 1 LS   

201-00220 
REMOVAL OF (EXISTING) 
ASPHALT 5500 SF   

202-00203 
REMOVAL OF (EXISTING) 
CONCRETE CURB AND GUTTER 801 LF   

202-00200 

REMOVAL OF (EXISTING) 
CONCRETE SIDEWALK AND PED. 
RAMP 1090 SF   

202-00210 REMOVE (EXISTING) CROSS PAN 413 SF   

202-00090 REMOVE DELINEATOR 1 LS   

403-33842 
ASPHALT PATCHING (GRADING S) 
(6 INCH) 220 SY   

412-00400 CONCRETE SIDEWALK (4" DEPTH) 6152 SF   

608-00010 CONCRETE PEDESTRIAN RAMP 1200 SF   

412-00400 
CONCRETE FLATWORK (4" THICK) 
(@ CALVERT AND BROADWAY) 2900 SF   

609-21010 
CONCRETE CURB AND GUTTER, 
TYPE 1 1000 LF   
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412-00600 CONCRETE DRIVEWAY, 6" THICK 1275 SF   

412-00815 
CONCRETE DRIVEWAY, 8" THICK 
(REINFORCED) 1025 SF   

210-00810 INSTALL TRAFFIC SIGN POLE 5 EA   

210-00815 MOUNT TRAFFIC SIGN 18 EA   

627-00002 

PREFORMED THERMOPLASTIC 
PAVEMENT MARKING -STOP 
BARS 200 SF   

627-00002 

PREFORMED THERMOPLASTIC 
PAVEMENT MARKING -STRIPING 
CROSS WALK 1500 SF   

630-00000  SIDEWALK CHASE  50 LF   

      

     

 TOTAL BASE BID    

 
Supplemental Bid Notes: (if applicable) 
The bidder understands that the bid quantities are estimated and that final payment will be based on 
actual field measured quantities. 

A. Davis Bacon Wage Rates do not apply to this solicitation.  
B. Period of Performance ----90  Calendar Days 
C. DBE Goal is 2% 
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(BID FORM) 
SIGNATURE PAGE 

By signing in this space, the contractor hereb7y certifies that this company is not presently debarred, suspended, 
proposed for debarment, declared ineligible or 8voluntarily excluded from bidding/proposing on any federal, state, 
county or municipal Invitations for Bids or Requests for Proposals. 

          
Signature      Date 
       
Title 

 
THE CONTRACTOR hereby Certifies that at the time of this certification, the Contractor does not 
knowingly employ or contract with an illegal alien and that the contractor has participated or attempted to 
participate in the basic pilot program in order to verify that the Contractor does not employ any illegal 
aliens.  "Basic pilot program" means the basic pilot employment verification program created in Public 
Law 208, 104th Congress, as amended, and expanded in Public Law 156, 108th Congress, as amended, 
that is administered by the United States department of homeland security. 
 
If awarded the contract, the undersigned hereby agrees to sign said Contract, and furnish the necessary 
bonds within ten (10) days of receipt of the “Notice of Award”, of said contract, and to begin work within 
ten (10) days from the date of receipt of the “Notice to Proceed” and to complete the work within NINETY 
(90) calendar days. 
 
The undersigned acknowledges and understands the terms, conditions, Specifications and all 
Requirements contained and/or referenced and is legally authorized by the bidder to make the above bid 
statements or representations. 
 

             
(Name of Company)     (Signature)  (Date) 
 
        
(Address) 
 
             
(City, State and Zip)     (Telephone Number) 
 
             
(Name typed/Printed)  (Title)   (Facsimile Number) 
 

FEDERAL TAX ID #      
 
This Company Is: Corporation___ Individual____     Partnership____ LLC____ 

 
 
Offeror hereby acknowledges receipt of the following amendments, if applicable (Offeror agrees that it is bound 

by all Amendments identified herein) 

 
AMENDMENT #1____________     DATED:________________ 

AMENDMENT #2____________     DATED:________________ 

AMENDMENT #3____________     DATED:________________ 
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SCHEDULE B 

INSTRUCTIONS TO BIDDERS 

GENERAL INFORMATION 
City Contracting no longer maintains a bidders’ list.  All projects subject to formal competition are posted 
on Rocky Mountain E Purchasing (www.rockymountainbidsystem.com) or in the lobby of our office at 30 
S. Nevada Ave., Ste. 201, Colorado Springs, CO 80903. 

The City of Colorado Springs Contracting now utilizes Rocky Mountain E Purchasing which can 
be accessed here. This system will provide you with convenient access to all bid information for 
the City of Colorado Springs as well as 106 other local agencies throughout Colorado.  To receive 
email alerts of open bids in your field please register with Rocky Mountain E Purchasing System 
and complete your online registration.  All vendors are encouraged to register in order to access 
RFP’s, IFB’s, addenda, and awards. 

 
NON REFUNDABLE FEE FOR THIS SOLICITATION IS $ NO FEE 

B.1 BID ISSUE DATE 

Invitation for Bid (IFB) Number B16-T016NS is being issued and posted on the web-site on 
January 26, 2016.   

B.2 PROCUREMENT RULES AND REGULATIONS 

All formal Invitation for Bids (IFB) advertised by the City of Colorado Springs are solicited in 
accordance with the City's Procurement Rules and Regulations.  The City's Procurement Rules 
and Regulations can be reviewed and/or downloaded from the City Contracting web-site which 
can be accessed here. Any discrepancies or conflicting statements, decisions regarding bidding 
irregularities, clauses or specifications will be rectified utilizing the City’s Procurement Rules and 
Regulations.  It is the bidder’s responsibility to advise the Contracting Specialist listed in these 
bidding documents of any potential discrepancies, conflicting statements, clauses or 
specifications prior to the bid opening date and time. 

B.3 PREPARATION OF BID OFFER 

B.3.1 Bidders are expected to examine the drawings, specifications, bid documents, proposed 
contract forms, terms and conditions, and all other instructions and solicitation 
documents. Bidders are expected to visit the job-site to determine all requirements and 
conditions that will affect the work.  Failure to do so will not relieve a bidder from their 
responsibility to know what is contained in this invitation for bid, or site conditions 
affecting the work.    

B.3.2 The bidder certifies that it has checked all of its figures, and understands that the City will 
not be responsible for any errors or omissions on the part of the bidders in preparing its 
bid.  

B.3.3 All items, (unless the invitation specifically states otherwise) including any additive or 
deductive alternates on the bid schedule, must be completely filled out or the bid will be 
determined non-responsive and ineligible for consideration for award. 

B.3.4  The bidder declares that the person or persons signing this bid is/are authorized to sign 
on behalf of the firm listed and to fully bind the bidder to all the requirements of the 
solicitation.   

B.3.5  The bidder certifies that no person or firm other than the bidder or as otherwise indicated 
has any interest whatsoever in this bid/offer or the Contract that may be entered into as a 
result of this bid/offer and that in all respects the offer is legal and firm, submitted in good 
faith without collusion or fraud.  

B.3.6  By submitting a bid the bidder certifies that it has complied and will comply with all 
requirements of local, state, and federal laws, and that no legal requirements have been 
or will be violated in making or accepting this bid.  Bidders are expected to review the 

http://www.rockymountainbidsystem.com/
http://www.rockymountainbidsystem.com/
https://coloradosprings.gov/business/doing-business/contracting-rfps/procurement-rules-and-regulations
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City’s Procurement Rules and Regulations which will be used when determining a bidder 
responsive and responsible and awarding contracts in the best interest of the City.   

B.3.7 If there is a discrepancy between the unit price and the total price, the unit price shall be used 
to determine the applicable total price.  Bidders are responsible for including profit and 
overhead associated with the project when determining their unit prices.  

B.4 EXPLANATIONS TO PROSPECTIVE OFFERORS 

Any prospective bidder desiring an explanation or interpretation of the solicitation documents, 
drawings, specifications, etc., must request it in writing soon enough to allow a reply to reach all 
prospective offerors before the time for submission of offers.  Oral explanations or instructions 
given before the opening of bids will not be binding.  Any information provided to a prospective 
bidder during the bid preparation stage will be promptly furnished to all other prospective bidders 
as an amendment to the solicitation if that information is necessary in submitting bid offers or if 
the lack of it would be prejudicial to other prospective bidders.   

B.5 QUESTIONS AND OTHER REQUESTS FOR INFORMATION 

All questions shall be submitted in writing to the following specified individual.  The preferred 
method of submitting written questions is via e-mail.  All questions must be received no later than 
10:00 AM, February 15, 2016. 
 

All questions shall be 
directed to:  

Nicole Spindler nspindler@springsgov.com  

B.6 PRE-BID CONFERENCE  

A pre-bid conference is not scheduled for this solicitation. 

B.7 AMENDMENTS TO THE SOLICITATION 

Amendments are also referred to as addendum or addenda; and these terms shall be considered 
synonymous.  The City of Colorado Springs will post all addenda on the web-site.  It is the 
bidder’s responsibility to check the web-site for posted addenda or contact the Contracting 
Specialist listed in B.5 to confirm the number of Amendments which have been issued.   
 
B.7.1 If this solicitation is amended, then all specifications, terms and conditions, which are not 

amended, remain unchanged. 
B.7.2 Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing 

and returning the amendment, (2) by identifying the amendment number and date in the 
space provided for this purpose on the form for submitting a bid offers, or (3) by letter or 
facsimile.  

B.7.3 Acknowledged amendments must be received prior to bid opening.  Bidders are 
encouraged to include signed addenda or initialed acknowledgment with returned bids. 

B.8 BID BOND REQUIREMENTS 

A bid bond in the amount of five (5) percent of the bid amount is required to be submitted with 
your bid when (1) the total amount of your accumulative bid is more than $100,000 or (2) is 
required elsewhere in this solicitation.  This Bond must meet the following conditions and shall be 
submitted using the form in the Exhibits Section of this solicitation. 
B.8.1 Bid (offer) Bond 

a) The Bidder is required to furnish with their bid a bid bond in the form of a certified check, 
cashier’s check or surety bid bond acceptable to the Contracting Specialist in the 
sum equal to at least 5% of the total amount of the bid payable without condition to 
the City of Colorado Springs if; (1) the total amount of your accumulative bid is more 
than $100,000 or (2) is required elsewhere in this solicitation. 

b) The Bid Bond shall guarantee that the bid will not be withdrawn or modified for a period of 
sixty calendar days after the time set for the receipt of bid offers, and if accepted 

mailto:nspindler@springsgov.com
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within those sixty calendar days, that the person, firm or corporation submitting same 
shall within ten (10) calendar days after being notified of the acceptance of its bid 
offer, enter into a Contract and furnish the required bonds and all insurance 
certificates called for under this invitation for bid. 

c) The Bid Bonds of unsuccessful bidders will not be returned to the respective bidders 
unless a self-addressed stamped envelope is provided along with a written request 
for bid bond return.  However, if a certified check or a cashier’s check is submitted in 
lieu of the Bid Bond, it will be returned as soon as possible after the lowest 
responsive and responsible bidder is determined and a contract is executed. 

d) In the event the bidder whose bid offer is accepted fails to enter into the contract and/or 
furnish the proper bonds, its certified check, cashier’s check or surety bid bond will be 
forfeited in full to the City. 

B.9 ESTIMATED QUANTITIES 

If the bid schedule herein contains estimated quantities this provision is applicable. The quantities 
listed for each of the items in the bid schedule are only estimated quantities. Contractors are 
required to bid a firm unit cost for each item specified.  The actual quantities ordered may 
fluctuate up or down.  The unit prices proposed by each bidder will remain firm and will not be re-
negotiated if the estimated quantities are not met or are exceeded.  This clause will take 
precedence over any/all other estimated quantity clauses that conflict with this clause. 

 
For bidding purposes, if there is a conflict between the extended total of an item and the unit 
price, the unit price shall prevail and be considered as the amount of the bid. All unit prices shall 
include all necessary overhead and profit. Items not listed in the bid schedule such as overhead, 
profit, mobilization, de-mobilization, bonding, etc shall be distributed throughout the bidder's unit 
prices for the items listed in the bid schedule.  

B.10 SALES TAX 

The contractor shall apply with the Colorado Department of Revenue for a tax-exempt certificate 
for this project.  The certificate does not apply to City of Colorado Springs Sales and Use Tax 
(3.12%) which shall be applicable and included in your bid or proposal in all cases.  The tax 
exempt project number and the exemption certificate only applies to County, PPRTA (Pikes Peak 
Rural Transportation Authority), and State taxes when purchasing construction and building 
materials to be incorporated in this project.   

 
Furthermore, the exemption does not include or apply to the purchase or rental of equipment, 
supplies or materials that do not become a part of the completed project or structure.  In 
these instances, the purchase or rental is subject to full taxation of 8.25% (City-3.12%, County-
1.23%, PPRTA-1%, and State-2.9%). 

 
The Contractor and all subcontractors shall include in their bid City of Colorado Springs Sales 
and Use Tax (3.12%) on the work covered by the Contract, and other taxes as applicable.   

 
Note:  For all equipment, materials and supplies incorporated into the work purchased from 
vendors or suppliers not licensed to collect City Sales Tax (i.e. out of state suppliers, etc.), City 
Use Tax (3.12%) is due and payable to the City.  The contractor shall execute and deliver, and 
shall cause the Contractor’s subcontractors to execute and deliver to the City Sales Tax Office, 
ST 16 forms listing all said equipment, materials and supplies and the corresponding use tax due, 
along with payment for said taxes unless already included in the bid price.  Any outstanding taxes 
due may be withheld from the final payment due the contractor and may result in suspension from 
bidding on City projects.  

 
Forms and instructions can be downloaded at https://coloradosprings.gov/cat/government/tax-
information/sales-tax.  Questions can be directed to the City Sales Tax Division at (719) 385-
5903.  

https://coloradosprings.gov/cat/government/tax-information/sales-tax
https://coloradosprings.gov/cat/government/tax-information/sales-tax
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Our Registration Numbers are as follows: 
City of Colorado Springs 
Federal I.D.: 84-6000573 
Federal Excise: A-138557 
State Sales Tax: 98-03479 

 

B.11 IDENTIFICATION OF BID 

Bids must be returned in a sealed envelope; solicitation number and date for submission of offers 
must be clearly marked on the outside in the lower left hand corner:  Any offer that is submitted 
without being properly marked may be opened for identification prior to the deadline for receipt of 
offers and then resealed. 

B.12 SUBMISSION OF BIDS 

B.12.1 Bids are to be submitted in a sealed envelope to City Contracting Office, 30 S. Nevada 
Ave., Suite 201, Colorado Springs CO. 80903. 

B.12.2 Date/Time: Bids shall be received on or before: 2:00 P.M., February 25, 2016.  
B.12.3 BID SUBMITTAL DOCUMENTS: REQUIRED AT TIME OF BID SUBMITTAL 

Schedule A., Bid Form  
Exhibit 1 Bid Bond  
Exhibit 7 Minimum Insurance Requirements  
Appendix 5 Representations and Certifications 

  Acknowledged Addenda, if issued 
  CDOT forms required by all bidders, see below 

 
CDOT PROJECTS 
CDOT FORMS AND SUBMITTALS ARE LISTED ON APPENDIX 2 SHALL BE SUBMITTED AS 
FOLLOWS: 

a) ALL BIDDERS: 
CDOT Form 606 Anti-collusion Affidavit 
CDOT Form 1413 Bidder’s List 
CDOT Form 1414 Anticipated DBE Participation Plan (Only if Contract Goal > 0) 
must be submitted by all bidders with their bid.  If these forms is not submitted, the 
bid is considered non responsive and shall be rejected.   
 

b) APPARENT LOW BIDDER: 
The apparent low bidder must submit the following listing CDOT Forms by 4:00 P.M. 
the day after the bid opening.  Because each Form 715 requires a UDBE 
representative signature, the apparent low bidder has until 4:00 P.M. on the 3

rd
 

working day after the date of bid opening to submit each signed Form 715. 
CDOT Form 605 – Contractors Performance Capability Statement 
CDOT Form 621 – Assignment of Antitrust Claims  
http://www.coloradodot.info/library/forms/form-numbers-broken-down 
CDOT Form 1415 - Commitment Confirmation for commitment listed on CDOT 

Form 1414 
   ** Prime completes first half / DBE completes second half ** 

CDOT Form 718 – Underutilized DBE Good Faith Effort Documentation, if UDBE 
goals are not met. 

CDOT Form 1416 - Good Faith Effort Report if commitments do not meet the 
contract  goal 

http://www.coloradodot.info/library/forms/form-numbers-broken-down 
 

*******************************LATE BIDS WILL NOT BE ACCEPTED********************************* 

http://www.coloradodot.info/library/forms/form-numbers-broken-down
http://www.coloradodot.info/library/forms/form-numbers-broken-down
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B.13 NUMBER OF COPIES 

Bidder shall submit in its sealed and marked envelope, one (1) copy of its bid, signed in ink, and, 
if applicable, one (1) original copy of the Bid Bond as defined in B.12 and B.22. 

B.14 LATE BIDS/LATE MODIFICATIONS OF BIDS 

B.14.1 Bids received in the office designated in B.12 above, after the exact time set for opening 
are considered “late bids”, and will not be accepted by the Bid Opening Official. Bidders 
are solely responsible for insuring their bids arrive on time and to the place of bids 
specified in the Invitation for Bid. 

B.14.2 The City of Colorado Springs will not consider a late bid or late modification of bid unless: 
a) There is conclusive evidence that the bid was submitted to the office designated in 

B.12 above, on time and was mishandled by the City of Colorado Springs ( i.e. lost or 
misplaced) City Contracting personnel responsible for handling/receiving bids. 
Mishandling by other units or offices of the City of Colorado Springs does not 
constitute City Contracting personnel. 

b) Or – it was the only bid received. 

B.15 MISTAKES IN BIDS - CONFIRMATION OF BID 

When it appears from a review of the bid that a mistake has been made, the bidder may be 
requested to confirm their bid.  Situations in which the confirmation may be requested include 
obvious, apparent errors on the face of the bid or a bid unreasonably lower than the other bids 
submitted.  All mistakes in bids will be handled in accordance with the City of Colorado Springs 
Procurement Rules and Regulations.  

B.16 MINOR INFORMALITIES/IRREGULARITIES IN BIDS  

B.16.1 A minor informality or irregularity is one that is merely a matter of form and not of 
substance.  It also pertains to some immaterial defect in a bid or variation of a bid from 
the exact requirements of the invitation that can be corrected or waived without being 
prejudicial to other bidders.  The defect or variation is considered immaterial when the 
effect on price, quantity, quality, or delivery is negligible when contrasted with the total 
cost or scope of the services being acquired. 

B.16.2 If the City Procurement Services determines that the bid submitted contains a minor 
informality or irregularity, then the Manager shall give the bidder an opportunity to cure 
any deficiency resulting from a minor informality or irregularity in a bid, or waive the 
deficiency, whichever is to the advantage of the City. In no event will the bidder be 
allowed to change the bid amount. Examples of minor informalities or irregularities 
include but are not limited to the following; 

 
B.16.2.1 Bidder fails to sign the Bid, but only if the unsigned bid is accompanied 

by  other material evidence, which indicates the bidder’s intention to be 
bound by  the unsigned bid. (such as Bid bond, or signed cover letter which 
references  the bid #  and amount of bid). 

B.16.2.2 Bidder fails to acknowledge an Amendment - this may be considered a 
minor  informality only if the Amendment, which was not acknowledged, 
involves only  a matter of form or has either no effect or merely a negligible 
effect on price,  quantity, quality, or delivery of the item or services bid upon.  

B.17 REJECTION OF BIDS 

Any bid that fails to conform to the essential requirements of the Invitation for Bids will be 
rejected. 
 
B.17.1 Any bid that does not conform to the applicable specifications shall be rejected unless the 

invitation authorizes the submission of alternate bids and the items or services offered as 
alternates meet the requirements specified in the Invitation for Bids. 



City of Colorado Springs 

B16-T016 NS – Midland Elementary School Sidewalk 
Improvements

15 

B.17.2 A bid shall be rejected when the bidder imposes conditions that would modify 
requirements of the invitation or limit the bidder’s liability to the City, since to allow the 
bidder to impose such conditions would be prejudicial to other bidders.  For example, 
bids shall be rejected in which the bidder: 
B.17.2.1 Protects against future changes in conditions, such as increased costs, if total 

possible costs to the City cannot be determined. 
B.17.2.2. Fails to state a price and indicates that price shall be “price in effect at time 

delivery”. 
B.17.2.3 States a price but qualifies it as being subject to “price in effect at time of 

delivery”. 
B.17.2.4 Takes exceptions to the Invitation for Bids terms and conditions. 
B.17.2.5 Inserts the bidder’s terms and conditions. 
B.17.2.6 Limits the rights of the City under any contract/invitation for bid clause. 

B.18 BASIS OF AWARD 

The City of Colorado Springs intends to award a contract resulting from this solicitation to the 
lowest, responsive, responsible bidder, whose offer conforming to the solicitation, will be most 
advantageous to and in the best interest of the City of Colorado Springs, cost or price and other 
factors considered. 
 
B.18.1 In addition to other factors, bid/offers will be evaluated on the basis of advantages and 

disadvantages to the City that might result from offers received.  
B.18.2 The City reserves the right to reject any or all proposals and to waive informalities and/or 

irregularities in the bid offer. 
B.18.3 Total bid will be evaluated and awarded as follows: It is the City’s intent to award this bid 

based on the TOTAL BID FOR ALL ITEMS. 
B.18.4 If the lowest responsible and responsive bid exceeds the City’s budget for these items, 

the City reserves the right to reduce estimated quantities to get within the available 
budget and award a contract that is within budget.  B.18.4 only applies to the lowest 
responsible and responsive bidder at time of bid opening. 

B.19 NOT USED 

B.20 PERIOD OF ACCEPTANCE 

The bidder agrees that its bid offer shall remain open for acceptance by the City for a period of 
sixty (60) calendar days from the date specified in the solicitation for receipt of bids. Additionally 
the City reserves the right to extend any resultant contract or previously approved contract 
extension for up to six months whiles products or services are being rebid.    

B.21 BID RESULTS 

The City of Colorado Springs does not mail bid results or tabulations.  However, bid tabulations 
are posted and can be downloaded from the web-site.  Bid tabulations will also be faxed upon 
request.  To request a bid tabulation email contracting@springsgov.com. 

B.22 CONTRACT AWARD 

The signature of the bidder indicates that within ten (10) calendar days from acceptance of its bid 
offer it will execute a contract with the City of Colorado Springs and if indicated in this solicitation, 
furnish a project specific Certificate of Insurance naming the City of Colorado Springs as 
Additional Insured, furnish Performance, Labor and Materials, Payment and Maintenance Bonds 
and any other documents required by the Specifications or Contract Documents.   

B.23 TYPE OF CONTRACT 

It is the intent of this Invitation for Bids (IFB) to award a firm fixed price Contract based on the 
prices offered by the lowest responsive and responsible bidder.  Contract prices shall remain firm 
and fixed throughout the contract performance period. 

mailto:contracting@springsgov.com
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B.24 ADDITIONAL BOND REQUIREMENTS 

 B.24.1 Performance, Labor and Materials Payment, and Maintenance Bonds 
The Contractor shall furnish to the City of Colorado Springs one copy of each; 
Performance Bond, Labor and Materials Payment Bond, and a Maintenance Bond in the 
amount of 100% of the total contract within ten (10) calendar days after notification of 
award of a contract.  The cost of all bonds shall be included in Contractor’s bid offer.  

Bonds shall: 
a) Be for the full amount of the contract price. 
b) Guarantee the Contractor's faithful performance of the work under this 

contract, and the prompt and full payment for all labor and materials 
involved therein. 

c) Guarantee protection to the City of Colorado Springs against liens of any 
kind. 

d) Be, when a surety bond is furnished, from a surety company operating 
lawfully in the state of Colorado and shall be accompanied with an 
acceptable "Power-of-Attorney" form attached to each bond copy. 

e) Be issued from a surety company that is acceptable to the City of Colorado 
Springs. 

f) Be submitted using the forms in the Exhibit section of this solicitation. 

B.25 F.O.B. DESTINATION 

Unless otherwise specified in the invitation for bid, all goods, materials, supplies, equipment or 
services covered by this solicitation shall be delivered F.O.B. destination, all freight charges 
prepaid and allowed, within the city limits of the City of Colorado Springs, Colorado, at the 
location indicated in the awarded contract or purchase order.   

B.26 TERMS, CONDITIONS AND SPECIAL PROVISIONS 

Bidders are advised to pay special attention to Schedules C, Terms and Conditions, and 
Schedule D, Special Provisions.  These schedules may contain requirements that will have an 
impact on all potential bidders, such as Liquidated Damages, Indemnification, DBE participation, 
type of contract, and delivery schedule. 

B.27 FISCAL OBLIGATIONS OF CITY 

This Agreement is expressly made subject to the limitations of the Colorado Constitution and 
Section 7-60 of the Charter of the City of Colorado Springs. Nothing herein shall constitute, nor 
be deemed to constitute, the creation of a debt or multi-year fiscal obligation or an obligation of 
future appropriations by the City Council of Colorado Springs, contrary to Article X, § 20, Colo. 
Const., or any other constitutional, statutory, or charter debt limitation. Notwithstanding any other 
provision of this Agreement, with respect to any financial obligation of the City which may arise 
under this Agreement in any fiscal year after the year of execution, in the event the budget or 
other means of appropriation for any such year fails to provide funds in sufficient amounts to 
discharge such obligation, such failure (i) shall act to terminate this Agreement at such time as 
the then-existing and available appropriations are depleted, and (ii) neither such failure nor 
termination shall constitute a default or breach of this Agreement, including any sub-agreement, 
attachment, schedule, or exhibit thereto, by the City.  As used herein, the term “appropriation” 
shall mean and include the due adoption of an appropriation ordinance and budget and the 
approval of a Budget Detail Report (Resource Allocations) which contains an allocation of 
sufficient funds for the performance of fiscal obligations arising under this Agreement.  

B.28 EQUAL EMPLOYMENT OPPORTUNITY 

B.27.1 In connection with this procurement, the contractor shall not discriminate against any 
employee or applicant for employment because of race, color, religion, sex, national origin, 
age, marital status or disability.  The contractor will take affirmative action to ensure that all 
applicants are employed and that employees are treated during employment without regard 
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to their race, color, religion, sex, national origin, age, marital status or disability.  Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion 
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. 

a) The Contractor will, in all solicitations or advertisements for employees placed by or 
on behalf of the contractor; state that all qualified applicants will receive consideration 
for employment without regard to race, color, religion, sex, age, or national origin. 

b) The Contractor will comply with all equal employment opportunity provisions, rules, 
regulations and executive orders issued by the City of Colorado Springs, State of 
Colorado and the Secretary of Labor. 

c) The Contractor will furnish all information and reports required by any equal 
employment opportunity provisions, rules, regulations and executive orders and will 
permit access to its books, records, and accounts for purposes of investigation to 
ascertain compliance with such Rules, Regulations, and Orders. 

d) In the event of the Contractor’s noncompliance with the nondiscrimination clauses of 
this contract or with any of such Rules, Regulations, or Orders, this contract may be 
canceled, terminated or suspended in whole or in part and the Contractor may be 
declared ineligible for further City contracts. 

B.29 PERIOD OF PERFORMANCE 

The contractor shall complete all work within 90 Calendar Days after the Notice-to-Proceed as 
per the Specifications and Drawings.  The contractor will start work promptly after receipt of the 
Notice-to-Proceed and continue to work diligently until all work is completed and accepted by the 
City.  

B.30 NOTICE TO PROCEED 

Work may not start under any awarded contract until a written notice to proceed is issued by the 
City of Colorado Springs. The City of Colorado Springs may issue the Notice-to-Proceed any time 
after the contract is signed and, if required, insurance and bonds have been provided in 
accordance with B.24.  

 

B.31 FUNDING 

This project is being funded by the Colorado Department of Transportation (CDOT).  Contractors 
must be on CDOT’s prequalified bidders list to submit on this project.   
 

B.32 CDOT PREQUALIFIED CONTRACTOR REQUIREMENT 

All contractors responding to this solicitation must be on the Colorado Department of 
Transportation (CDOT) prequalified contractors list.  The prequalified list can be found at 
https://cdot.gov (and perform a search for prequalified contractor listing).  Bids received from 
firms that are not on this list will be rejected. 

B.33 DAVIS BACON WAGE RATES 

 Davis Bacon Wage Rates DO NOT apply to this solicitation. 

B.34 DBE GOAL 

  Disadvantaged Business Enterprise (DBE) Contract Goal  
This is a federally-assisted construction project.   As described in the CDOT DBE 
Standard Special Provision, the Bidder shall make good faith efforts to meet the 
following contract goal:   

       

2% Percent DBE participation.   

https://cdot.gov/
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SCHEDULE C 

TERMS & CONDITIONS 

The Standard Specifications for this project shall be the “CITY OF COLORADO SPRINGS 
ENGINEERING DIVISIONS SPECIAL PROVISIONS/STANDARD SPECIFICATIONS listed in Schedule 
F, except as modified hereinafter, which are incorporated in the contract documents by reference as 
though embodied herein in their entirety.  The following terms and conditions are listed because of their 
importance to bidders during the solicitation phase. The City of Colorado Springs Engineering Divisions 
Standards contains all of the Terms and Conditions that are applicable.  It is the responsibility of each 
bidder/contractor to insure they have a copy of the above mentioned special provisions/standard 
specifications and understand the requirements therein.  Copies are available for purchase at the cost of 
$25.00 from the City of Colorado Springs, Office Services Unit, Suite L01, 30 South Nevada, Colorado 
Springs, during regular business hours.  These special provisions/standard specifications are also 
available and may also be downloaded from the City's web-site at 
coloradosprings.gov/contracting/purchasing, or coloradosprings.gov/contracting/cityengineering. 
 

C.1 PERIOD OF PERFORMANCE 

The period of performance for this project is 90 calendar days from the date indicated in the 

Notice to Proceed.   

C.2 CDOT FUNDED PROJECT 

This is a CDOT funded project that will be constructed along City right-of-ways.  It is the 
successful bidder’s responsibility to obtain all required permits, access and to coordinate all 
phases and requirements of the work with the Colorado Department of Transportation, applicable 
utilities, other contractors, City of Colorado Springs departments and the City Engineering Unit.   

C.3 DBE PROGRAM 

 See Appendix 3 – Affirmative Action Requirements – Equal Employment Opportunity 

 See Appendix 4 – Disadvantaged Business Enterprise (DBE) Requirement 
This IFB contains the City’s DBE Program Requirements.  All bidders are advised that the City 
will submit all required DBE information, forms, and attachments to CDOT for review and 
approval prior to determining that a bidder is responsive and responsible.   

C.4. CONFIDENTIAL MATTERS 

All data and information gathered by the Contractor and its subcontractors, and all reports, 
recommendations, drawings, documents, and data shall be treated by the Contractor and its 
subcontractors as confidential.  The Contractor and its subcontractors must agree not to 
communicate and disclose the aforesaid matters to a third party or use them in advertising, 
publicity, or propaganda and/or in another job or jobs, unless prior written consent is obtained 
from the City. 

C.5. LAW 

This contract is subject to and shall be interpreted under the law of the State of Colorado, and the 
charter, City Code, Ordinances, Rules and Regulations of the City of Colorado Springs, a home 

rule city.  Court venue and jurisdiction shall exclusively be in the Colorado District Court of El 
Paso County Colorado.  The contractor shall insure that the contractor and the contractor’s 

employees, agents and officers are familiar with, and comply with, applicable Federal, State and 
Local laws and Regulations as now written or hereafter amended. 

 

C.6       CITY/PPRTA JOINT CONTRACT TERMS AND CONDITIONS 

PPRTA Funding Special Provision:  Joint Contracts - City of Colorado Springs and the Pikes 
Peak Rural Transportation Authority (PPRTA). 

 
This contract is a joint contract between the Contractor, the City of Colorado Springs, and the 
Pikes Peak Rural Transportation Authority.  The Parties therefore Agree to the following: 

http://www.springsgov.com/purchasing
http://www.springsgov.com/cityengineering
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1. This PPRTA Funding Special Provision shall superede any contrary provision of this 

Contract. 
  
 2. The Contractor acknowledges and understands that this contract is  funded in  whole 

or in part by the PPRTA and administered by the City.  Both the City and  the PPRTA are Parties 
to this Contract. 

 
 3. The Contractor acknowledges and understands that all payments under this  contract 

shall be made to the contractor by the PPRTA.  PPRTA funding  obligations shall be paid by 
PPRTA warrants.  In the event there is Joint City /  PPRTA funding, then payment to the 
Contractor by the PPRTA shall consist of  Warrants from the City and Warrants from the 
PPRTA.  The Contractor agrees to  accept all payments made or proffered by the PPRTA 
under this Contract. 

 
 4. All bonds under this Contract shall include the City of Colorado Springs and the  PPRTA 

as Obligees. 
 

5. All insurance policies provided by the Contractor pursuant to this contract except Workers 
Compensation Insurance shall name both the City of Colorado Springs and the PPRTA 
as additional insureds.  All insurance policies provided by  any sub-contractor for any 
work pursuant to contracts with the Contractor, except Workers Compensation Insurance, 
shall  also name both the City of Colorado Springs and the PPRTA as additional 
insureds. 

 
6. Law:  This contract  is subject to and shall be interpreted under the law of the State of 

Colorado, and the Charter, City Code, Ordinances, Rules and Regulations of the City of 
Colorado Springs, Colorado, a Home Rule City and the Resolutions, Rules and 
Regulations of the PPRTA.  Court venue and jurisdiction shall exclusively be in the 
Colorado District Court for El Paso County, Colorado.  The Parties agree that this 
contract shall be deemed to have been made in, and the place of performance is deemed 
to be in, the City of Colorado Springs, El Paso County, State of Colorado.  The 
Contractor shall insure that the Contractor and the Contractor's employees, agents, 
officers and subcontractors are familiar with, and comply with, applicable Federal, State, 
and Local laws and regulations as now written or hereafter amended. 

 
7. Appropriation and availability of funds:  In accord with the Colorado Constitution, Article 

X, Section 20, and the City Charter, performance of the City's obligations under this 
Contract is expressly subject to appropriation of funds by the City Council for this contract 
and the availability of those appropriated funds for expenditure.  Further, in the event that 
funds are not appropriated in whole or in part sufficient for performance of the City's 
obligations under this Contract, or appropriated funds may not be expended due to 
Constitutional or City Charter spending limitations, then the City and the PPRTA may 
terminate this Agreement without compensation to the Contractor. Performance of the 
PPRTA's obligations under this IGA are expressly subject to appropriation of funds by the 
PPRTA and the availability of those funds for the payment of obligations incurred under 
this contract.  Further, in the event that PPRTA funds are not appropriated in whole or in 
part sufficient for performance of the PPRTA's obligations under this Contract, or 
appropriated funds may not be expended legal limitations on non-availability, then the 
City and the PPRTA may terminate this Contract without compensation to the Contractor. 

 
8. Indemnification:  The Contractor agrees that the Contractor shall indemnify, defend and 

hold harmless the City, its officers, employees and agents, and the PPRTA, its officers, 
employees and agents, from and against any and all loss, damage, injuries, claims, 
cause or causes of action, or any liability whatsoever resulting from, or arising out of, or 
in connection with the Contractor's obligations or actions under this Contract. 
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9. Warranties:  All warranties provided by Contractor under or pursuant to this Contract to 

the City shall also apply to the PPRTA. 
 

10. Final Payment: Final payment under this Contract shall be made in accord with the terms 
of this Contract, except that final payment shall be made by the PPRTA, and the making 
and acceptance of final payment shall constitute a waiver of all claims by the Contractor 
against the City and the PPRTA. 

 
11. Termination or default of Contract:  In all contract provisions giving the City the right to 

terminate, for convenience or otherwise, or giving the City rights in the event of default by 
the contractor, the term City shall include the PPRTA. 

 
12. Change Orders:   
a) The Contractor agrees and acknowledges as a part of this Contract that no change order 

or other form or order or directive may be issued by the City which requires additional 
compensable work to be performed, which work causes the aggregate amount payable 
under this Contract to exceed the amount appropriated for this Contract, unless the 
Contractor has been given a written assurance by the City that lawful appropriations to 
cover the costs of the additional work have been made or unless such work is covered 
under a remedy-granting provision of this Contract. 

 
b) The Contractor further agrees and acknowledges as a part of this Contract that no 

change order or other form or order or directive which requires additional compensable 
work to be performed under this Contract shall be issued by the City unless City or 
PPRTA funds are available to pay such additional costs, and, regardless of any remedy-
granting provision included within this Contract, the Contractor shall not be entitled to any 
additional compensation for any additional compensable work performed under this 
Contract, including but not limited to emergency work, and expressly waives any rights to 
additional compensation, whether by law or equity, unless, prior to commencing the 
additional work, the Contractor was given a written change order describing the additional 
compensable work to be performed, and setting forth the amount of compensation to be 
paid, which change order was signed by the authorized City representative.  It is the 
Contractor's sole responsibility to know, determine, and ascertain the authority of the City 
representative signing any change order under this Contract. 

 
c) Any budget changes or significant changes to the design, requirements or scope of the 

Contract shall require the approval of the City and the PPRTA. 
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SCHEDULE D 

Article I. GENERAL PROVISIONS 

All bids submitted as a result of City of Colorado Springs Invitations for Bids (IFB) and/or Request 
for Proposals (RFP) shall be in accordance with the latest version of the City's Procurement 
Rules, Regulations and Information.  The latest version is posted on the City's web-site at 
coloradosprings.gov/contracting/rfp.aspx, and can be reviewed or downloaded. 

Section 100 DEFINITIONS AND TERMS 

Also see Procurement Rules 1-103 Terms Defined 
 
Titles used in these specifications having a masculine gender, such as “workmen” and the 
pronouns “he” or “his”, are for the sake of brevity and are intended to refer to persons of either 
sex. 
 
The titles or headings of the sections and subsections herein are intended for convenience of 
reference and shall not have any bearing on their interpretation. 
 
When the Contract indicates that something “shall” be done, the action is required and is not 
discretionary. 
 
Calendar Day Each and every day shown on the calendar, beginning and 

ending at midnight. 
 
Change Order A written order issued to the Contractor by the City covering 

contingencies, extra work, increases or decreases in contract 
quantities, and additions or alterations to the plans or 
specifications, within the scope of the Contract, and establishing 
the basis of payment and time adjustments for the work affected 
by the changes. The Change Order is the only method 
authorized for changing the Contract. 

 
City City of Colorado Springs, Colorado. 
 
Contract Documents Contract Documents include the Advertisement for Bids, 

Instructions to Bidders, Bid Form or Bid Proposal, Addenda, the 
signed Agreement, surety bonds, insurance documents, the 
General and Special Provisions, the Plans, the Specifications, 
including all modifications thereof incorporated in any of the 
documents before execution of the agreement. 

 
Contract The executed written agreement between the City and the 

Contractor setting forth the obligations of the parties for the 
performance of the work and the basis of payment.  The 
Contract includes the Contract Documents, Notice to Proceed, 
and executed Change Orders, all of which constitute one 
instrument. 

 
Contractor The person, persons, firm, or corporation to whom a contract is 

awarded by the City and who is subject to the terms of said 
contract. Contractor shall include the agents, employees, 
workmen, subcontractors and any assignees of said contract. 

 
Due Date and Time The scheduled date and time for the receipt of bids, and opening 

thereof. 

http://www.springsgov.com/rfp.aspx
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Engineer The City Engineer of Colorado Springs or, their designated 

representative. 
 
Notice Any written notice served pursuant to the terms of the contract.  

Notice shall be deemed to have been duly served if delivered in 
person or by registered mail to: 

 
 Pre-award 
 The Contracting Specialist listed in the Invitation for Bid, City of 

Colorado Springs, Procurement and Contracts, 30 South Nevada 
Ave., Room 201, Colorado Springs, CO 80903. 

 
 Post award 
 The Project Manager listed in the Invitation for Bid, City of 

Colorado Springs, City Engineering, 30 South Nevada Ave., 
Room 403, Colorado Springs, CO 80903. 

 
 Notice to the Contractor will be to the Chief representative of the 

Contractor at the site of the project in person; or by registered 
mail to the place stated in the papers prepared by the Contractor 
to accompany their proposal as the address of their permanent 
place of business; or as to the Surety on the performance bond 
by registered mail to the Surety at the home office of such 
surety. 

 
Plans The drawings, or reproductions, provided by the City which show 

the location, character, dimensions, and details of the work to be 
done. 

 
Project Engineer/Manager The individual representing the City responsible for managing 

and oversight of the Contract. 
 
Project The entire improvement proposed by the City to be constructed 

in whole or in part pursuant to the Contract. 
 
Proposal Form or The contract document prepared by the City upon which 
Bid Proposal the bidder shall submit their bid. 
 
Subcontractor A person, firm, or corporation, other than the Contractor, 

supplying labor or materials, or both, or equipment furnished at 
the site of the project under an Agreement with the Contractor. 

 
Surety The person, firm, or corporation that has executed as surety the 

Contractor's Bid, Performance, Payment and Maintenance 
Bonds. 



City of Colorado Springs 

B16-T016 NS – Midland Elementary School Sidewalk 
Improvements

23 

Section 101 PROSPECTIVE BIDDERS 

101.00 Procurement Rules and Regulations 

All formal Invitation for Bids (IFB) and/or Request for Proposals (RFP) advertised by the City of 
Colorado Springs are solicited in accordance with the City's Procurement Rules and Regulations.  
The City's Procurement Rules and Regulations can be reviewed and/or downloaded from the City 
Contracts web-site coloradosprings.gov/contracting/rfp.aspx. 
 
The bidder shall follow the prequalification and bidding procedures contained in the City's 
Procurement Rules and Regulations. 

101.01 Advertisement for Bids 

All bids estimated to exceed $199,999.00 will be formally advertised under normal conditions.  
Formal bids will be advertised and posted on the City's web-site at 
coloradosprings.gov/contracting/rfp.aspx. 
 

101.02 Invitation for Bids - Content 

The Invitation for Bids shall include the following: (a) Instructions and information to bidders 
concerning the bid submission requirements, including the time and closing date, the address of 
the office to which bids are to be delivered; (b) The project description, basis of award, delivery or 
performance schedule and inspection and acceptance requirements; (c) The contract terms and 
conditions, including warranty and bonding or security requirements as applicable. 
 
Project specific requirements, terms and conditions, etc. for each solicitation will reflect the 
contractual requirements for that particular Invitation for Bid or Request for Proposal.  These 
types of requirements will be specified in Instructions to Bidders, Terms and Conditions, General 
Provisions, and Specifications. 

101.03 Interpretation of Quantities in Proposal Form 

Except as otherwise provided in this subsection and the method of measurement for individual 
items, the quantities appearing in the proposal form are estimates prepared for the comparison of 
proposals. Payment to the Contractor will be made in accordance with the following procedures: 

(a) Measurement required. When the Contract requires measurement of work performed or 
material furnished, payment will be made for actual quantities measured and accepted. 

(b) Measurement Not Required. When the Contract does not require quantities of work 
performed or materials furnished to be measured, payment will be made for the quantities 
appearing in the Contract. 

 
The estimated quantities of work to be performed and materials to be furnished may be 
increased, decreased or omitted. 

101.04 Interpretation of Plans and Specifications 

Any change to proposal forms, plans, or specifications prior to the opening of proposals will be 
issued by the City to all holders of proposal forms. Certain individuals are named in the project 
specifications that have authority to provide information, clarification or interpretation to bidders 
prior to opening of proposals. Information obtained from persons other than those named 
individuals is invalid and shall not be used for bidding purposes. 

101.05 Examination of Plans, Specifications, Special Provisions, and Site of Work. 

The bidder is expected to examine the site of the proposed work, the proposal, plans, 
specifications, supplemental specifications, special provisions, and contract forms, before 
submitting a proposal. The submission of a proposal will be considered conclusive evidence that 

http://www.springsgov.com/rfp.aspx
http://www.springsgov.com/rfp.aspx
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the bidder has made this examination and is aware of the conditions to be encountered in 
performing the work according to the Contract. 
 
Boring logs and other records of subsurface investigations, if they exist, are available for 
inspection by bidders. These logs and records are made available so that all bidders have access 
to identical subsurface information that is available to the City, and is not intended as a substitute 
for personal investigation, interpretation and judgment of the bidders. 
 
The City does not warrant the adequacy of boring logs and other records of subsurface 
investigations, and such information is not considered to be a part of the Contract. When a log of 
test borings is included in the subsurface investigation record, the data shown in the individual log 
of each test boring apply only to that particular boring and are not intended to be conclusive as to 
the character of any material between or around test borings. If bidders use this information in 
preparing a proposal, it is used at their own risk, and bidders are responsible for all conclusions, 
deductions, and inferences drawn from such information. 
 
Bidders may conduct subsurface investigations at the project site at bidder’s expense; the City 
will afford them this opportunity prior to public opening of proposals. 
 
If a bidder discovers an apparent error or omission in the proposal form, estimated quantities, 
plan, or specifications, the bidder shall immediately notify the Contracting Specialist to enable the 
City to make any necessary revisions. The City may consider it to be detrimental to the City for a 
bidder to submit an obviously unbalanced unit bid price. 

101.06 Combination or Conditional Proposals 

If proposal forms are issued for projects in combination and separately, the bidder may submit 
proposals either on the combination or on separate units of the combination. The City reserves 
the right to make awards on combination or separate proposals to the advantage of the City. 
Combination proposals will be considered, only when specified. 

101.07 Anti-Collusion Affidavit 

The bidder/offeror by signing their proposal (bid) submitted to the City is certifying that the bidder 
has not participated in any collusion or taken any action in restraint of free competitive bidding. 
This statement may also be in the form of an affidavit provided by the City and signed by the 
bidder. The original of the signed anti-collusion affidavit shall be submitted with the proposal. The 
proposal will be rejected if it does not contain the completed anti-collusion affidavit. 

101.08 Material Guaranty 

The successful bidder may be required to furnish a complete statement of the origin, composition, 
and manufacture of materials used in the construction of the work together with samples, which 
will be tested for conformance with Contract requirements. 

101.09 Equal Opportunity 

The City Contracts Office shall be responsible for ensuring the procurement of products, 
commodities, and services are in a manner that affords all responsible businesses a fair and 
equal opportunity to compete. 

Section 102 CONTRACT DOCUMENT INTERPRETATION 

102.00 Intent of Contract Documents 

The sections of the contract documents are complementary, and what is called for by any one 
shall be as binding as if called for by all. The intent of the Contract Documents is to include the 
cost of all labor and materials, water, fuel, tools, plant, equipment, light, transportation, and all 
other expenses as may be necessary for the proper execution of the work.  If the Contract 
Documents should be contradictory in any part, the order of precedence shall be as described in 
subsection 102.03. 
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Any work shown on the Plans and not covered in the Specifications, or included in the 
Specifications and not shown on the Plans, shall be executed by the Contractor as though shown 
both on the Plans and included in the Specifications. 
 
If the Contractor, in the course of the work, finds any discrepancy between the Plans and the 
physical layout, or any errors or omissions in Plans or layout, he shall immediately so inform the 
Engineer and the Engineer shall promptly verify them. Any work done after such discovery 
without written consent of the Engineer authorizing the same shall be done at the Contractor's 
risk. 
 
Any incidental and/or appurtenant items not specifically called for in the Plans and Specifications, 
but which are necessary to complete the work in accordance with the requirements of good 
practice, as determined by the Engineer, shall be included as a part of the Contractor’s bid price 
and furnished at no additional cost to the Owner. 
 
In interpreting the Contract Documents, words describing materials or work which have a well 
known technical or trade meaning, unless otherwise specifically defined in the contract 
documents, shall be constructed in accordance with such well known meaning recognized by 
architects, engineers, and the trade. 

102.01 Special Provisions, Special Specifications 

Special Provisions or Special Specifications may be written to expand upon, modify or cancel 
these general provisions or the standard specifications. 

102.02 Order of Precedence 

Any inconsistency in this solicitation or Contract shall be resolved by giving precedence in the 
following order: 

(a) Terms and Conditions 
(b) Proposal Requirements 
(c) Contract Form 
(d) Provisions 

1. a. City of Colorado Springs Special Provisions 
b. CDOT Special Provisions  

2. a. City of Colorado Springs General Provisions 
b. CDOT General Provisions  

(e) Plans 
1. Detailed Plans 
2. Standard Drawings 
Calculated dimensions will govern over scaled dimensions. 

(f) Special Specifications 
(g) Standard Specifications 

1. City of Colorado Springs  
2. CDOT 

 

102.03 Standard Manufacturer 

Wherever the terms "standard", "recognized" or "reputable" manufacturers are used, they shall be 
construed as meaning manufacturers who have been engaged in the business of fabricating 
materials, equipment, or supplies of the nature called for by the Specifications for a reasonable 
period of time prior to the date set for opening of bids, and who can demonstrate to the 
satisfaction of the City that said manufacturer has successfully installed equipment, materials, or 
supplies of the type proposed to be furnished in at least three instances and that the performance 
of such materials, equipment, or supplies for  a period of over twelve months prior to the date 
fixed for opening bids shall, prima facie, be deemed to have been engaged in such  business for 
a reasonable length of time. 
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102.04 "Or Equal" Clause 

Whenever in any section of the contract documents, any article, material, or equipment is defined 
by describing a proprietary product, or by using the name of manufacturer or vendor, the term "or 
equal" if not inserted, shall not be construed in such a manner as to exclude manufacturers' 
products of comparable quality, design, and efficiency, subject to review and approval by the 
Engineer.  The Engineer may require that proposed equals be submitted for review and approval. 

102.05 Time of Essence 

In as much as the Contract concerns a needed improvement, the provisions of the Contract 
relating to the time of performance and completion of work are of the essence of this Contract.  
The Contractor shall begin work on the day specified in the Notice to Proceed and shall prosecute 
the work diligently so as to assure completion of the work within the number of calendar days or 
date specified, or the date to which the time for completion may have been extended. 

102.06 Partial Waiver or Waiver by Acquiescence 

Partial waiver or waiver by acquiescence of any of the general or special provisions of this 
contract shall not constitute waiver of any of the other provisions contained in the Contract 
Documents. 

Section 103 COMPLIANCE WITH LAWS 

103.00 Laws and Regulations 

This contract is subject to and shall be interpreted under the laws of the State of Colorado, and 
the Charter, City Code, Ordinances, Rules and Regulations of the City of Colorado Springs, 
Colorado, a Colorado Home Rule City.  Court Jurisdiction shall exclusively be in the District Court 
for El Paso County.  The Contractor shall insure that the Contractor and the Contractor’s 
employees, agents, and officers are familiar with, and comply with, applicable Federal, State, and 
Local laws and regulations as now written or hereafter amended. 

103.01 Public Improvement Assessment 

If the cost of the improvement to be constructed under the contract is to be assessed upon the 
owners of land benefited by such improvement, upon complaint of any such landowner that the 
improvement is not being constructed in accordance with the contract, the City Council may 
consider the complaint and make such order in the premises as shall be just to ensure 
compliance with the contract. 

103.02 All Legal Provisions Included 

It is the intention and agreement of the parties to this contract that all legal provisions of law 
required to be inserted, shall be and are inserted. However, if by mistake or otherwise, some 
such provision is not inserted, or is not inserted in proper form, then upon application of either 
party, the contract shall be amended so as to strictly comply with the law and without prejudice to 
the rights of either party. 

103.03 Severability 

If any provisions of this contract shall be held unconstitutional, illegal, or void, such finding shall 
not affect any other provisions of this contract. 

103.04 FOREIGN ENTITY 

All bidders/offerors shall comply with State Statute 7-90-801, Authority to transact business or 
conduct activities required, and 7-90-802 Consequences of transacting business or conducting 
activities without authority. 

103.05 Licenses and Permits 

It shall be the responsibility of the successful bidder to obtain, at his expense, all necessary 
licenses and permits to do the project, in accordance with applicable Federal, State and local 
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laws, regulations and ordinances.  Typical permits and fees include, but are not limited to, 
Excavation/Boring Permits, Concrete Construction Permits, Fugitive Dust Permits, Regional 
Building Permits, Pavement Degradation fees, as well as Traffic Control and Barricade Plans to 
be approved by the City Traffic Division for all work within public rights-of-way and easements i.e. 
(curb and gutter, sidewalks, pedestrian ramps and cross pans). 

103.06 Employment of illegal aliens 

Illegal Aliens - Public Contracts for Services - Compliance with Title 8, Article 17.5, Colorado 
Revised Statutes: 
 
The Contractor acknowledges, understands, agrees, and certifies that:  In the performance of 
any work or the provision of any services by the Contractor under this Contract, the 
Contractor shall not knowingly employ or contract with an illegal alien to perform work under 
this contract; or Enter into a contract with any subcontractor that fails to certify to the 
contractor that the subcontractor shall not knowingly employ or contract with an illegal alien to 
perform work under this Contract or under the subcontract to this contract.  In The Contractor 
certifies in accord with Section 8-17.5-102(1) C.R.S. that, on the date the Contractor signs 
this contract, the Contractor does not knowingly employ or contract with an illegal alien who 
will perform work under this contract and that the Contractor shall participate in the e-verify 
program or Colorado Department of Labor and Employment program in order to confirm the 
employment eligibility of all employees who are newly hired for employment or to perform 
work under this contract.  The contractor is expressly prohibited from using basic pilot 
program procedures to undertake pre-employment screening of job applicants while this 
Contract and any services under this Contract is being performed.  If the contractor obtains 
actual knowledge that a subcontractor performing work under the public contract for services 
knowingly employs or contracts with an illegal alien, the Contractor shall notify the 
subcontractor and the City within three days that the contractor has actual knowledge that the 
subcontractor is employing or contracting with an illegal alien, and terminate the subcontract 
with the subcontractor if within three days of receiving the notice the subcontractor does not 
stop employing or contracting with the illegal alien; except that the contractor shall not 
terminate the contract with the subcontractor if during the three days the subcontractor 
provides information to establish that the subcontractor has not knowingly employed or 
contracted with an illegal alien.  The Contractor shall comply with any request by the City, 
federal government, or the Colorado Department of Labor and Employment made in the 
course of an investigation that the department, pursuant to the authority established in 
Section 8-17.5-102 C.R.S., or a City or federal investigation.  If the contractor violates or fails 
to comply with any provision of C.R.S. 8-17-101 et seq, the City may terminate this Contract 
for breach of contract. If this contract is so terminated, the Contractor shall be liable for any 
actual and consequential damages to the City. 

Section 104 AWARD AND EXECUTION OF CONTRACT 

104.00 Award 

The contract shall be awarded to the lowest responsive and responsible bidder in the best 
interests of the City as specified in the Instructions to Bidders of the Invitation for Bids or Request 
for Proposals. 

104.01 Contract Executed 

A single original contract to include the Contractor's Performance, Labor and Material Payment 
and Maintenance Bonds will be executed and maintained in the official contract file located in the 
City Contracts office.  The original copy of the contract maintained in the City Contracting file shall 
take precedence for purposes of interpretation or determining what the contract says.  After all 
required signatures are obtained; photocopy counterparts (copies) will be made and distributed 
to: 

(a) Contractor 
(b) Project Manager/Engineer 
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(c) City Finance Department 
(d) Inspector 

 
Each Bond shall have an original Power of Attorney attached.  The successful bidder shall 
provide compensation insurance and public liability and property damage insurance as outlined in 
the contract.  The costs of executing the bonds, contract and insurance, including all notaries fees 
and expense, are to be paid by the Contractor to whom the contract is awarded. 

104.02 Verbal Agreements 

No verbal agreements or conversations with any agent or employee of the City either before or 
after execution of the Contract shall affect or modify any of the terms or obligations contained in 
any of the documents comprising the Contract. 

104.03 Contract Security 

The Contractor shall furnish good and sufficient Performance, Labor and Material Payment and 
Maintenance Bonds on the form attached hereto in an amount not less than the full amount of the 
contract price as security for the faithful performance of the contract, for the payment of all 
persons performing labor and furnishing material in connection with the work, and for all 
guarantees of materials and workmanship required in the Contract. If at any time during the 
continuance of the contract a surety on the Contractor's bond or bonds becomes irresponsible, 
the City shall have the right to require additional and sufficient sureties which the Contractor shall 
furnish within ten (10) days after written notice to do so.  Any additional surety bonds shall cover 
the entire original contract amount and any increases thereto. 

104.04 Bond Forms 

Bonds shall be furnished on forms prepared by the City.  Copies of the City's Bond Forms will be 
included in the Exhibits Section of the Invitation for Bids. 

104.05 Independent Contractor 

In the performance of the Contractor's obligations under this contract, it is understood, 
acknowledged and agreed between the parties that the Contractor is at all times acting and 
performing as an Independent Contractor, and the City shall neither have nor exercise any control 
or direction over the manner and means by which the Contractor performs the Contractor's 
obligations under this contract, except as otherwise stated within the contract terms.  The 
Contractor understands and agrees that the contractor and the contractor's employees, agents, 
servants, or other personnel are not City employees. The Contractor shall be solely responsible 
for payment of salaries, wages, payroll taxes, unemployment benefits or any other form of 
compensation or benefit to the Contractor or any of the Contractor's employees, agents, servants 
or other personnel performing services or work under this contract, whether it be of a direct or 
indirect nature.  Further in that regard, it is expressly understood and agreed that for such 
purposes neither the Contractor nor the Contractor's employees, agents, servants or other 
personnel shall be entitled to any City payroll, insurance, unemployment, worker's compensation, 
retirement or any other benefits whatsoever. 

Section 105 THE CONTRACT:  FOLLOWING EXECUTION 

105.00 Materials 

Unless otherwise stipulated in the contract, the Contractor shall provide and pay for all materials, 
labor, water, tools, equipment, light power, transportation, and other facilities necessary for the 
execution and completion of the work. The Contractor shall, if required, furnish satisfactory 
evidence as to the kind and quality of materials. 

105.01 Schedule 

The Contractor shall be responsible for planning, scheduling, and reporting the progress of the 
work to ensure timely completion of the work as called for in the Contract Documents.  The 
Contractor shall prepare a Project Schedule that shall be used for coordination, for evaluation of 
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progress, and for the evaluation of changes to the Contract.  The Schedule shall include all 
activities, including those of subcontractors, Contractor’s engineers and surveyors, and suppliers.  
Seasonal and weather constraints, utility coordination, railroad restrictions, right of way 
restrictions, traffic constraints, environmental constraints, other project interfaces, expected job 
learning curves and other constraints shall be considered when preparing the Project Schedule, 
including any phasing or sequencing of the work specified in the Contract Documents.  Days 
scheduled as no work days shall be indicated.  The Schedule shall consist of a Methods 
Statement as defined in part A. below and a progress schedule consisting of (1) a Critical Path 
Method (CPM) schedule as defined in part B. below, or (2) a Bar Chart schedule as defined in 
part C. below.  A CPM Schedule shall be required if the contract exceeds $250,000 or if the 
construction period exceeds 150 calendar days, unless the Contract Documents stipulate 
otherwise.  The CPM Schedule shall utilize Primavera’s Suretrak Project Manager software or be 
capable of being read and manipulated by Suretrak Project Manager software.  The Schedule 
shall show all work completed within the contract time. 
 
The Contractor shall submit two copies of all required schedule information as described below.  
Schedules, schedule updates, diagrams and reports using CPM shall also be submitted 
electronically in the appropriate software format.  All schedules, diagrams, and reports shall 
include a title, project number, date of preparation, and the name of the Contractor. 
 
The Bar Chart or Critical Path Method 90-day schedule shall be submitted at least 10 working 
days prior to the start of the work.  The Project Engineer’s review of the Schedule will not exceed 
5 working days.  Work shall not begin until the Schedule is accepted in writing, unless otherwise 
approved by the Project Engineer. 
 

(a) Methods Statement.  A Methods Statement shall be prepared for the prominent features 
listed in the Contract Documents, and for any feature not listed in the Contract 
Documents that the Contractor considers a controlling factor for timely completion.  The 
Methods Statement shall be a detailed narrative describing each feature and all work 
necessary to complete the feature.  The Methods Statement shall be submitted with the 
Contractor’s schedule.  The following format is required: 
1. Feature:  Name of the feature; 
2. Responsibility:  Contractor, subcontractor, supplier, utility, etc. responsible for the 

feature; 
3. Procedures:  Procedures to be used to complete the work.  The procedure to be used 

shall include general information regarding methods such as forming, excavation, 
pouring, heating and curing, backfill and embankment, trenching, protecting the work, 
etc.  When separate or different procedures are to be employed by the Contractor 
due to seasonal or project phasing requirements, such differing procedures shall be 
described in the procedure statement;  

4. Production Rates:  The planned quantity of work per day for each feature; 
5. Labor Force:  The labor force planned to do the work; 
6. Equipment:  The number, types, and capacities of equipment planned to do the work; 
7. Work Times:  The planned time for the work to include: 

(a) number of work days per week 
(b) number of shifts per day 
(c) number of hours per shift 

 
At the Project Engineer’s request, the Contractor shall update the Methods Statement, or 
any part thereof, and submit it with the Job Progress Narrative Report or Schedule 
Update, whichever is earlier. 
 

(b) Critical Path Method.  CPM is a scheduling method which shows the interdependencies 
between work activities.  The critical path is that path through the schedule which, if 
delayed, will cause a delay to project completion. 
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The progress schedule shall include as a minimum the prominent features of this project 
as listed in the Contract Documents.  The progress schedule shall include all activities for 
all work on the project, including subcontracted work, delivery dates for critical material, 
submittal and review periods, milestone requirements and no work periods.  Where the 
project has specific phases, each phase shall be described separately for each 
applicable prominent feature. 
 
Construction activity duration shall not exceed 15 calendar days unless approved by the 
Project Engineer.  Series of activities that have aggregate durations of five calendar days 
or less may be grouped in a single activity.  For example, “form, reinforce, and pour pier” 
could be defined as a single activity rather than three.  Single activities or a series of 
grouped activities of at least 1 calendar day duration may also need to be included in the 
Project Schedule as determined by the Project Engineer (e.g. same activities but noted 
separately by location). 
 
Time Scaled Logic Diagram:  This diagram shall show the logical progression of all 
activities required to complete the work defined in the Contract Documents.  Activity 
information shall include activity ID, description, duration, early start and finish dates, late 
start and finish dates, total float, and responsibility. 
1. 90-Day Schedule.  The 90-day Schedule shall provide all necessary detail for 

procurement, construction and submittal activities required during the first 90 days of 
contract time.  This submittal shall include a Time Scaled Logic Diagram. 
 

2. Project Schedule.  The Project Schedule submittal shall consist of a Time Scaled 
Logic Diagram and Schedule Report.  It shall be prepared in full and submitted to the 
Project Engineer within 45 calendar days after the Project Engineer’s acceptance of 
the 90-day Schedule.  The Project Engineer’s review of the Project Schedule will not 
exceed one week.  Revisions required as a result of the Project Engineer’s review 
shall be submitted within one week.  Work shall not continue beyond the initial 90 
days until the Project Schedule is accepted in writing, unless otherwise approved by 
the Project Engineer. 
 
The Project Schedule shall cover the time from the Day of Notice to Proceed to the 
predicted completion date.   
 
The Schedule Report shall tabulate for each activity the activity ID, description, 
duration, earliest start and finish date, latest start and finish date, total float time, and 
responsibility.  Other reports and scheduling documentation may be requested by the 
Project Engineer  
 

3. Schedule Updates.  The Contractor shall update the 90-day Schedule or the Project 
Schedule to reflect actual construction progress of all work activities on the project.  
Updates shall show the previous 30 days progress and a 60-day projection for all 
work started, completed, or in progress during this three month window. 
 
The Project Schedule shall be updated as of the cutoff date for the monthly progress 
pay estimate and submitted to the Project Engineer before the payment of the 
progress pay estimate is approved. 
 
Each of the diagrams, charts, and reports shall comply with the requirements for the 
Project Schedule above, except that they shall also include the actual completion 
dates and percentages of completion for the appropriate activities. 
 

(c) Bar Chart.  The Bar Chart shall be time scaled and shall show the following: 
1. The prominent features, as listed in the Contract Documents. 
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2. Any feature not listed in the Contract Documents that the Contractor considers a 
controlling factor for timely completion. 

3. The number of days required to complete each feature and its relationship in time to 
other features. 

4. Sufficient space for each feature to permit two additional plots parallel to the original 
time span plot. 

5. The anticipated delivery dates for equipment or materials in any feature that could 
affect timely completion of the project. 

6. Critical completion dates for any activity within any feature that could affect timely 
completion of the project. 

7. Connecting lines between features that show the intended progression of activities. 
 
The Project Schedule shall cover the time from the Day of Notice to Proceed to the 
predicted completion date.  The Project Schedule shall be updated as of the cutoff date 
for the monthly progress pay estimate and submitted to the Project Engineer before the 
payment of the progress pay estimate is approved.  The Contractor shall provide a copy 
of the original bar chart showing, for each feature, the days actually worked and the 
anticipated days required to complete. 
 

(d) Project Coordination.  The Contractor shall be responsible to coordinate and schedule 
their work to include utility work anticipated.  Various City and private utility agencies may 
be working to install and/or inspect their utilities within the project area.  Reasonable 
delays should be expected for utility lowering, relocations and placement.  These delays 
shall not be reason for granting any monetary change or performance time alteration to 
the contract.  As a minimum, the Contractor’s Project Schedule shall reflect coordination 
with the following: 
1. City of Colorado Springs City Engineering Division 
2. City of Colorado Springs Traffic Engineering Division 
3. Colorado Springs Utilities (water, wastewater, gas, electric) 
4. City of Colorado Springs Parks, Recreation and Cultural Services Department 
5. Private Utility and Telecommunication Companies 

 
(e) Contractor Early Finish or Voluntary Acceleration.  Early finish or voluntary acceleration 

of the schedule by the Contractor is acceptable provided: 
1. At the time the Contractor submits the Project Schedule indicating an early finish or 

voluntary acceleration, the City is notified in writing of actions on the City’s part 
necessary to accommodate the change(s). 

2. The City agrees to such change(s) in writing. 
3. The City is compensated by the Contractor for any inconvenience or expense 

associated with the change(s). 
4. There is no increased Contract cost. 

 
A Job Progress Narrative Report shall be submitted bi-weekly as a minimum and with all 
Schedule updates.  It shall detail the description of job progress, problem areas, current and 
anticipated delaying factors and their anticipated effects, impacts to job milestones or project 
completion, any corrective action proposed or taken, and any minor revisions to the Schedule.  If 
the Job Progress Narrative Report indicates problem areas and impacts to job milestones or 
project completion, a revised Schedule Update shall also be submitted as specified below. 
 
Revision of the Schedule may be required, as determined by the Project Engineer, for: a major 
revision in the schedule logic or methods of construction; the addition, deletion, or revision of 
activities required by contract modification; delays in milestones or the completion of the project; 
or for prosecution of work that revises the phasing or staging which is represented on the plans or 
on the progress schedule.  If in the opinion of the Project Engineer, the Contractor falls behind the 
approved schedule, the Contractor shall take steps necessary to improve project progress, 
including those steps that may be required by the Project Engineer, without additional costs to the 
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City.  In those circumstances where the Contractor is behind schedule, the City may require the 
Contractor to increase the number of shifts, overtime operations, days of work, and/or the amount 
of construction plant, and to submit such changes and revisions to the schedule to the Project 
Engineer for approval that will demonstrate how the approved rate of required progress will be 
regained.  Failure of the Contractor to comply with the requirements of the Project Engineer under 
this subsection shall be grounds for a determination by the City that the Contractor is not 
prosecuting the work with sufficient diligence to ensure timely completion of the contract as 
required. 
 
If it is determined that a revision to the Schedule is required, it shall be provided to the Project 
Engineer for review within 15 calendar days of written notification.  The Project Engineer’s review 
of the revised schedule will not exceed 5 working days.  Revisions required as a result of the 
Project Engineer’s review shall be submitted within 5 working days.   When accepted by the 
Project Engineer in writing, the revised schedule shall become the Project Schedule. 
 
The Contractor shall participate in the Project Engineer’s review and evaluation of the submittals.  
Meetings will be held to review progress and planning when requested by the Project Engineer or 
Contractor.  The Project Engineer may request additional project scheduling information and 
documentation as deemed necessary, including reports and other information that may be 
reasonably generated using CPM software if required by the contract. 
 
The Contractor shall prosecute the work according to the Schedule.  The Contractor shall be 
responsible for assuring that its subcontractors, suppliers, and engineers/surveyors, at any tier, 
also prosecute the work according to the Schedule.  The City shall be entitled to rely on the 
Contractor’s Schedule for planning and coordination. 
 
Acceptance of the Contractor’s Schedule by the Project Engineer is not to be construed as 
relieving the Contractor of obligation to complete the contract work within the contract time 
allowed for the portion of the work or the entire Contract, or granting, rejecting or in any other way 
acting on the Contractor’s request for extension of contract time, or claims for additional 
compensation. 
 
All costs relating to preparation, submittal, and acceptance of the Schedule, reports and 
revisions, and all requirements of this subsection will not be paid for separately, but shall be 
included in the work. 
 
Failure of the Contractor to comply with the requirements of this subsection shall be grounds for a 
determination by the Project Engineer that no further progress payments are to be made until the 
Contractor is in full compliance. 

105.02 Schedule of Values 

Promptly following the execution of the contract documents for all lump sum contracts, the 
Contractor shall prepare and transmit to the Engineer two copies of an itemized breakdown 
showing the unit quantities of each major construction item and the corresponding unit prices.  
Such unit prices shall contain all costs including profit and overhead of each item complete in 
place. The total cost of all the items shall equal the contract price for the project. This breakdown, 
when approved by the Engineer, will be used primarily in determining payment due the Contractor 
on periodical estimates.  If, in the opinion of the Engineer, any unit price submitted by the 
Contractor is unbalanced, a detailed breakdown of the items contained in the unit will be required. 
 
For contracts bid on a unit price basis, payment shall be made based on the actual number of 
units installed or performed that are complete, however, payment shall not exceed the total 
contract amount unless previously approved by Change Order. 
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105.03 Surveys 

Unless otherwise specified in the Contract documents, the City will furnish all site surveys, 
easements, pipeline licenses, etc., necessary to authorize construction of any permanent works 
required in the Contract, where such work is to be done on property other than the City's. 
 
The project limits of construction shall be within the public right-of-way and/or easements.  The 
Contractor shall not trespass on premises outside of the limits of construction for this project, 
unless permission to do so is granted by the property owner in writing.  Copies of any such grant 
shall be furnished to the City prior to the performance of any work outside the limits of 
construction. 

105.04 Taxation 

The Contractor's payment or exemption of State of Colorado, El Paso County and City Sales and 
Use Taxes shall be as specified in the as specified in the Instructions to Bidders of the Invitation for 
Bids or Request for Proposals. 

105.05 Assignment of Contract 

No assignment or transfer by the Contractor of this contract or any part thereof or of the funds to 
be received thereunder by the Contractor will be recognized unless such assignment has had the 
prior written approval of the City and the surety has been given due notice of such assignment. 
Such written approval by the City shall not relieve the Contractor of the obligations incurred by 
them under the terms of this contract. In addition to the usual recitals in assignment contracts, the 
following language must be set forth: 
 
It is agreed that the funds to be paid to the assignee under this assignment are subject to a prior 
lien for services rendered or materials supplied for the performance of the work called for in said 
contract in favor of all persons, firms, or corporations rendering such services or supplying such 
materials. 

105.06 Subcontracts 

The Contractor will be permitted to sublet a portion of the Contract, however, the Contractor’s 
organization shall perform work amounting to 30 percent or more of the original total cost of bid 
items. Any items designated in the contract as “specialty items” may be performed by 
subcontract. The cost of “specialty items” so performed by subcontract may be deducted from the 
original total cost of bid items before computing the amount of work required to be performed by 
the Contractor’s own organization. 
 
The calculation of the percentage of subcontracted work shall be based on the prime contract unit 
prices rather than subcontract unit prices. Proportional value for a subcontracted partial contract 
item will be verified by the Engineer. For the purpose of calculating the value of subcontracted 
work, the cost of procuring materials and manufactured products can be included in either the 
prime contractor subcontract.  However, when a firm both sells material to a prime contractor and 
performs the work of incorporating the materials into the project, these two phases shall be 
considered in combination and as constituting a single subcontract. 
 
The Contractor shall as soon as practical after signing the contract, notify the Project 
Engineer/Manager in writing, giving the names and qualifications of all subcontractors proposed 
for work within fifteen (15) business days of notice of award.  The City shall have the right to 
reject subcontractors who are debarred or suspended from doing business with the City of 
Colorado Springs.  The Contractor shall notify the Engineer of each subcontract he awards, 
giving: 

(a) Name, address, and telephone number of the subcontractor 
(b) Branch of work covered  
(c) Total price of subcontract 
(d) Date of subcontract 
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It shall be the responsibility of the Prime Contractor to file with the Engineer copies of applicable 
permits and licenses required to do the subcontracted work.  Subcontracts, or transfer of Contract 
shall not release the Contractor of liability under the Contract and bonds. 

105.07 Other Contracts 

The City may undertake or award other contracts for additional work at or near the site of the 
work under this contract. The Contractor shall fully cooperate with the other contractors and with 
City employees and shall carefully adapt their scheduling and performance of the work to 
accommodate the additional work, heeding any direction that may be directed by the Project 
Engineer/Manager.  The Contractor shall not commit or permit any act, which will interfere with 
the performance of work by any other contractor. 

Section 106 CONSTRUCTION SITE 

106.00 Lands to be Used for Work 

The Contractor shall confine the work activities to the area shown in the construction drawings.  
The Engineer will furnish the contractor with copies of all executed ROW and easement 
documents for the project.  The established work zone shall be marked and secured with orange 
safety fence.  Any additional work area required within adjoining private properties must be 
acquired by the Contractor by written permission from the property owner.  The Contractor shall 
restore any damage or disruption to other properties utilized in the performance of this project to 
an equal or better than pre-construction condition at no cost to the City.  The Contractor shall hold 
the City harmless from any claims to damage or disruption of private property. 
 
Contractor shall provide at their expense and without liability to the City any additional land and 
access thereto that may be required for temporary construction facilities or for storage of 
materials.  All such costs will be considered incidental to the work and included in the bid by the 
Contractor.  Contractor personnel shall not unnecessarily enter upon private property without the 
express written consent of the landowner.  The Contractor shall provide the Engineer with a copy 
of the written permission.  The City will be held harmless of Contractor negligence in matters of 
trespassing. 

106.01 Storage of Materials 

The Contractor shall confine their equipment, apparatus, the storage of materials and operations 
of Contractor's workmen to limits indicated by law, ordinances, permits, or directions of the City 
and shall not encumber the project site with materials or equipment not necessary for the project. 

106.02 Loading of Structures 

The Contractor shall not load or permit any part of the structure to be loaded with a weight that 
will endanger the structure's safety. The Contractor shall enforce the Engineer's instructions 
regarding signs, advertisements, fires, and smoke. 

106.03 Sanitary Provisions 

The Contractor shall provide and maintain on the construction site at all times suitable sanitary 
facilities for use of those employed on this contract without committing any public nuisance.  All 
toilet facilities shall be subject to the approval of the El Paso County Health Department.  All 
portable toilet facilities for this project shall be kept on City or State right-of-way as directed by the 
Engineer. 

106.04 Accident Prevention 

Precaution shall be exercised at all times for the protection of persons, including employees, and 
property.  The safety provisions of all Federal, State and Municipal laws and any other codes 
relating to the public safety, shall be strictly observed, and the contractor shall, at all times, 
whether or not so specifically directed by the Engineer, take the necessary precautions to ensure 
the protection of the public. 
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Piling, sheeting and shoring shall be utilized where required to prevent any excessive widening or 
sloughing of the trench which may be detrimental to human safety, traffic flow, the pipe being 
placed, trees, or to any existing structure. 
 
Excavated materials shall be placed a safe distance from the sides of the trench.  Heavy 
equipment shall not be used or placed near the sides of the trench unless the trench is 
adequately braced.  If the Engineer or any City Safety Officer or their designated representatives 
become aware of failure to comply with applicable safety regulations, the Engineer or City Safety 
Officer or their designated representatives may inform the contractor who shall take immediate 
steps to remedy the noncompliance.  The Engineer or City Safety Officer or their designated 
representatives shall give written notification to the contractor directing them to correct the unsafe 
acts or conditions. If the contractor fails to comply with such a notification, the Engineer or City 
Safety Officer or their designated representatives may issue a "stop work" order in accordance 
with Section 108.06 of the General Provisions of this contract, and work shall only be resumed 
after adequate corrective actions have been taken to comply with the safety deficiencies the 
Contractor has been notified of.  Stoppage of work because of noncompliance with prescribed 
accident precaution measures shall not be subject to claim for changed condition or changes in 
work, nor for extension of completion time. 

106.05 Protection of the Public Works and Property 

The Contractor shall provide and maintain all necessary watchmen, barricades, lights, and 
warning signs and take all necessary precautions for the protection of the public.  The contractor 
shall continuously maintain adequate protection of all work from damage, and shall take all 
reasonable precautions to protect the City's property from injury or loss arising in connection with 
the contract.  The Contractor shall make good any damage, injury, or loss to their work and to the 
property of the City resulting from lack of reasonable protective precautions except such as may 
be due to errors in the contract documents, or caused by agents or employees of the City.  The 
Contractor shall check all cautionary signs at least once a day during this contract. 
 
The Contractor shall continuously maintain adequate protection of all their work from damage and 
shall protect the City's and adjacent property from injury arising in connection with this contract. 
 
The Contractor will be responsible for any and all damage to property, public or private, that may 
be caused by their operations in the performance of this contract, and the Contractor shall defend 
any suit that may be brought against themselves or the City on account of damage inflicted by 
their operations, and shall pay any judgments awarded to cover such damage. 
 
The Contractor shall be responsible for the restoration of all existing surface or subsurface 
improvements damaged as a result of construction at no additional cost to the City. 

106.06 Public Roads 

The Contractor in executing the work on this project shall not unnecessarily impede or interfere 
with traffic on public highways or streets. Detours, including surfacing, guard rails, temporary 
bridges and culverts, as may be shown on the drawings, or ordered by the Engineer to 
accommodate the general public, residents adjacent to the improvements, and the United States 
mail shall be provided and maintained by the Contractor in a good workmanlike manner. Any call 
out of City Barricade Crews shall be charged to and paid for by the Contractor. 
 
All work done within the public right-of-way and/or easements requires an approved Traffic 
Control Plan by the City Traffic Engineering Division. 
 
The Contractor shall provide and maintain in place all barricades, warning signs, lights and other 
safety devices required to protect the work, divert traffic, and warn pedestrians of open 
excavation, unfilled trenches, and other areas or conditions which might be hazardous or 
dangerous during the daylight or dark.  Detour routings must first be submitted to the Traffic 
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Engineer for review and approval and shall be signed for the entire route of the detour as required 
to return the traffic to their street or origination. Detours shall be maintained throughout the period 
of construction in such a manner as to provide the least amount of disruption to normal traffic flow 
 
All signing and barricading shall conform to the latest editions of the following: 

(a) Manual of Uniform Traffic Control Devices for Street and Highways (MUTCD) 
(b) City of Colorado Springs Traffic Signage and Markings Manual 
(c) City of Colorado Springs Construction Traffic Control Manual 

 
The Traffic Engineer may require flag persons or off-duty police officers for traffic direction.  Any 
call out of the City Barricade crews shall be charged to the Contractor. 

106.07 Protection of Existing Curbs, Gutters and Driveways 

The Contractor shall exercise care in protecting existing curbs, gutters and driveways. Curbs, 
gutters and driveways damaged by the Contractor's operations shall be removed and replaced by 
the Contractor at Contractor's expense. 

106.08 Protecting and Removing Plantings 

The Contractor shall protect all existing trees, shrubs and other plantings from above ground and 
root structure damage during the construction activities.  Plantings which are considered to be 
slightly damaged shall be properly pruned and sealed according to accepted nursery practices.  
Unnecessary damage to plants or trees will subject the Contractor to cash penalties as 
determined by the Engineer.  Where plantings are in conflict with new work, as determined by the 
City Forester (plantings in the public right-of-way) or by the inspector or owner (plantings on 
private property), the Contractor shall at his expense remove the planting.  The Contractor shall 
coordinate with the City Forester prior to working in the vicinity of plantings in the public right of 
way. 
 
In all cases, the proper planting season shall be observed to assure proper establishment and 
growth of the plantings. 
 
Tree branches shall be trimmed back to the trunk, all around, to a minimum height of 8’ above the 
adjacent walkway.  Work shall be done only by a licensed Tree Service. 

106.09 Public Convenience and Safety 

The contractor shall conduct the work to minimize obstruction to traffic and inconvenience to 
property owners within the project area.  The Contractor shall be responsible for notifying the 
Property Owners at least 48 hours in advance of any construction that may affect access, parking 
and/or existing structures, including fences, adjacent to that property. Suitable access and 
parking will be maintained at all times. Relocating of fences and structures shall be coordinated 
with owners and shall include miscellaneous items including, but not limited to, temporary fence, 
sod replacement, sprinkler system modifications, railroad tie walls, etc.  If no bid items are 
included in the contract, these items will be considered incidental to the work and are to be 
included in the unit prices. 
 
The Contractor shall coordinate the relocation of fencing, landscaping, sprinklers, control boxes, 
utility services, street signs and mail boxes and the salvaging of any materials suitable for re-use 
with the City Inspector and, if on private property, with the respective property owners. 
 
The Contractor shall notify and coordinate the closing and construction of the driveways, curb, 
gutter and sidewalks with the Project Engineer and the adjoining property owners in advance of 
work in writing. Any restrictions on street parking or traffic movement shall be coordinated with 
the City Traffic Engineer. The Contractor shall make every effort to minimize the inconvenience to 
property owners and to the traveling and pedestrian public. 
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106.10 Coordination with Property Owners 

The Contractor shall be responsible for notifying the Property Owners at least 48 hours in 
advance of any construction that may affect access, parking and/or existing structures, including 
fences adjacent to that property.  Suitable access and parking will be maintained at all times.  
Relocating of fences and structures shall be coordinated with owners and shall include 
miscellaneous items including, but not limited to, temporary fence, sod replacement, sprinkler 
system modifications, railroad tie walls, etc.  These items are considered to be incidental to the 
work and are to be included in the unit prices. 
 
The Contractor shall coordinate the relocation of fencing, landscaping, sprinklers, control boxes, 
utility services, street signs and mail boxes and the salvaging of any materials suitable for re-use 
with the City Inspector and, if on private property, with the respective property owners. 
 
The Contractor shall notify and coordinate the closing and construction of the driveways, curb, 
gutter and sidewalks with the Project Engineer and the adjoining property owners in advance of 
work in writing.  Access may be limited to half the existing driveway width for limited periods 
during concrete driveway and street construction.  An additional verbal notice shall be provided to 
each business 30 minutes prior to the actual access drive closure. 
 
Any restrictions on street parking or traffic movement shall be coordinated with the City Traffic 
Engineer.  The Contractor shall make every effort to minimize the inconvenience to the traveling 
and pedestrian public. 

106.11 Failure to Maintain Safe Site 

In case of injury to persons or property by reason of failure to erect and to maintain necessary 
barricades, safeguards, and signals, or by reason of any act of negligence of the Contractor, or 
Contractor's subcontractors, agents, or employees, during the performance of this contract, the 
City may withhold payments due the Contractor so long as shall be reasonably necessary to 
indemnify the City on account of any such injuries, but the City's payment or failure to pay any 
sum shall not be considered as a waiver of its right under the indemnity provision of this contract. 

106.12 Erosion and Drainage Control 

Contractor shall provide for the drainage of stormwater and such water as may be applied or 
discharged on the site in performance of the work per the latest revision of the City of Colorado 
Springs Drainage Criteria Manual, Volume II.  Drainage facilities shall be adequate to prevent 
damage to the work, the site and adjacent property. 
 
The Contractor shall prevent the pollution of drains and watercourses by sanitary waste, 
sediment, debris or other substances resulting from this work.  He shall be required to clean up 
and isolate such materials on a continuing basis to prevent risk of washing into such drainage 
ways. 
 
Should the affected areas of the project exceed 1 acre a Stormwater Discharge Permit shall be 
required.  Affected area includes excavations, material stockpiles and areas where equipment 
and vehicles disturb the ground.  An exact definition should be obtained from the CDPHE. 

106.13 Pollution 

The Contractor shall at all times ensure compliance with applicable Federal, State, and Municipal 
air, water, and noise pollution laws and ordinances.  The Contractor shall at all times have the 
proper sprinkling equipment available and shall apply water in the amount determined by each 
site condition or as directed by the Engineer.  The Contractor shall obtain all necessary permits at 
Contractor's expense, which may include, but not be limited to, El Paso County or a State Air 
Emission permit, State of Colorado Construction Activity permit, State of Colorado Dewatering 
permit and Section 404 Corp of Engineers permit, unless otherwise specified in the Invitation for 
Bids. 
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106.14 Temporary Construction 

All temporary facilities, including the Contractor's field office which they may maintain at the site, 
and additional offices erected by subcontractors, shall be neatly constructed and arranged on the 
site in an orderly manner. The Contractor shall prepare and submit to the Engineer, for approval 
prior to starting work, a construction plan layout, showing arrangement of storage areas, 
temporary buildings, equipment, and work areas.  The Contractor shall provide suitable weather-
tight storage sheds of capacity required to contain all materials which might be damaged by 
storage in the open. The Contractor shall at all times keep copies of all contract documents 
readily accessible at their office at the site. 

106.15 Temporary Water Supply 

The Contractor shall provide at Contractor's own expense temporary water connections and 
water supply necessary for the prosecution of the work and permit all contractors on the work to 
use this supply at a reasonable prorated charge, or by sub-metering.  The Contractor shall pay for 
all water consumed in the work, and shall arrange with municipal authorities for temporary 
connections and payment of service charges. (Use most current Code of the City of Colorado 
Springs).  Upon completion of the contract work, all temporary waterlines shall be removed. 

106.16 Temporary Electric Light and Power 

The Contractor shall arrange with the City Utility Departments for temporary electric light and 
power necessary for the prosecution of the work. The Contractor shall pay for all electric current 
consumed, and shall permit all contractors on the work to use this supply at a reasonable 
prorated charge, or by sub-metering. 

106.17 Temporary Heat 

The Contractor shall provide adequate, temporary heat required during construction.   Until the 
building or work area is enclosed, heavy tarpaulin shall be used to enclose any space requiring 
heating or protection from weather during construction operations. After the heating plant is in 
operating condition and the building is enclosed, heat may be provided from the permanent 
heating plant if such is approved by the Engineer. In such case, the Contractor shall arrange to 
operate the plant, connect permanent or temporary radiation or unit heaters, and so maintain the 
plant during operation that it will be turned over to the City undamaged at the completion of the 
work. The Contractor shall provide all fuel required.  In no case shall salamander heating be used 
in finished or plastered surfaces; instead, gas-steam radiators, unit heaters, or other suitable and 
approved means shall be used if the permanent heating plant is not available. 

106.18 Temporary Enclosures 

The Contractor shall provide and maintain temporary enclosures for the work as may be required 
to permit continuation of interior work during inclement weather, if wall and roof construction has 
progressed sufficiently to make interior work possible. 

106.19 Clean-Up 

The Contractor shall at all times keep the work area including storage and staging areas, free 
from accumulations of waste materials. The Contractor is also responsible for any costs 
associated with cleanup of debris from the work site or storage areas that may inadvertently be 
scattered outside the area by weather or vandalism. Upon completion of the work, the Contractor 
shall leave the work area in a clean neat and orderly condition satisfactory to the Project 
Engineer/Manager. 

Section 107 INSURANCE AND INDEMNITY 

107.00 Contractor's Insurance 

For the duration of the Contract, Contractor shall, at his own expense, procure and maintain 
insurance and shall require all subcontractors of all tiers to provide and maintain insurance of the 
type and in the limits as set forth below, on all operations, in companies authorized to do 
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business in the State of Colorado and rated by A.M. Best’s Rating as A:VIII or better, or in 
companies acceptable to City of Colorado Springs, as follows: 
 

(a) Workers’ Compensation and Employer’s Liability Insurance. 
Workers’ Compensation insurance shall be provided as required by an applicable law or 
regulation.  Employer’s liability insurance shall be provided in amounts not less than 
$500,000 each accident for bodily injury by accident, $500,000 policy limit for bodily injury 
by disease, and $500,000 each employee for bodily injury by disease.  The contractor 
shall require each subcontractor similarly to maintain Workers’ Compensation and 
Employer Liability insurance. 
 

(b) General Liability Insurance. 
Commercial General Liability insurance covering all operations by or on behalf of 
Contractor providing insurance for bodily injury liability and property damage liability for 
the limits of liability indicated below and including coverage for: 
(2) premises and operations liability; 
(3) products liability 
(4) completed operations liability shall be provided for two years following substantial 

completion of the work; 
(5) contractual liability insuring the obligations assumed by Contractor in this agreement; 
(6) property in the care, custody and control of the contractor; 
(7) X.C.U. Coverage – If the contract requires any work procedures involving blasting, 

excavating, tunneling, or other underground work, the liability coverage shall include 
coverage commonly referred to as X.C.U. for explosion, collapse and underground 
hazards. 

(8) personal injury liability; and 
(9) railroad liability within 50’ of railroad, if working within the vicinity of any railroad, 

bridge, trestle, track, roadbed, tunnel, underpass or crossing.  
 
Except with respect to bodily injury and property damage included within the products 
and completed operations, the aggregate limits, where applicable, shall apply separately 
to Contractor’s work under this Contract. 
 
The limits of liability shall not be less than: 

 $1,000,000 each occurrence (combined single limit for bodily injury and property 
damage) 

 $1,000,000 for Personal Injury Liability 

 $2,000,000 Aggregate for Products-Completed Operation 

 $2,000,000 General Aggregate 
 

(c) Automobile Liability Insurance. 
The Contractor shall carry Automobile Liability Insurance (Bodily Injury and Property 
Damage Liability) including coverage for all owned, hired and non-owned automobiles.  
The limits of liability shall not be less than $1,000,000 Combined Single Limit for each 
accident.  Contractor’s Automobile Liability insurance policy shall include coverage for 
Automobile Contractual Liability. 
 

(d) Professional Liability. 
If the agreement requires any work for professional services, contractor, must carry 
Professional Liability insurance including errors and omission coverage in an amount not 
less than $1,000,000 per occurrence or claims made and aggregate. 
 

(e) Pollution Liability. 
In the event the Services involve any excavation, subsurface, underground, or 
dewatering work, contractor must carry at all times during the term of this Agreement, 
and for twenty-four (24) months following termination of this Agreement, a Pollution 
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Liability policy with limits not less than $1,000,000 per occurrence (or claims made) and 
not less than $1,000,000 aggregate for Bodily Injury, Personal Injury and Property 
Damage.  This coverage must include any losses arising from transit exposures and also 
include all costs associated with clean-up, containment, and disposal of any hazardous 
liquids or materials. 
 

(f) Umbrella/Excess Liability. 
(1) In the event the value of this Agreement is $50,000 or more, contractor shall 

maintain umbrella/excess liability insurance in an amount of not less than $1,000,000 
with respect to coverage required under the Commercial General Liability, 
Automobile Liability and Employer’s Liability.  This coverage must be Umbrella 
coverage, offering coverage “at least as broad as all underlying coverages.” 

(2) In the event the value of this Agreement exceeds $50,000, contractor shall maintain 
umbrella/excess liability insurance in an amount of not less than $5,000,000 with 
respect to coverage required under the Commercial General Liability, Automobile 
Liability and Employer’s Liability. This coverage must be Umbrella coverage, offering 
coverage “at least as broad as all underlying coverages.” Subcontractors shall be 
required to maintain umbrella/excess liability insurance limits of at least $1,000,000. 

 
(g) Deductible or Self-Insured Retention. 

Any deductible or self-insured retention must be declared to the City.  Any and all 
deductibles or self-insurance retentions in the foregoing insurance policies shall be 
assumed by and be for the account of, and at the sole risk of the contractor and its 
subcontractors. 

 
Contractor shall verify its subcontractors’ compliance with the requirements of sections (a) 
through (g), and cause their certificates of insurance to be provided to contractor, and upon 
request, to be made available to utilities. 
 
On all policies except for Workers’ Compensation and Employer’s Liability, and Professional 
Liability, the certificates shall also contain a specific endorsement adding the City as additional 
insured’s, as well as specifically stating that all coverage furnished by contractor is primary, and 
that any insurance held by the City is excess and non-contributory.  Certificates of insurance shall 
be furnished by contractor to the City before any Services are commenced hereunder by 
contractor.  The certificates of insurance shall provide that there will be no cancellation, reduction 
or modification of coverage without thirty (30) days’ prior written notice to the City except for 10 
days notice with respect to non-payment of premium. If Contractor does not comply with this 
section, the City may, in addition to any other remedies it may have, terminate this Agreement, 
subject to any provision of this Agreement.  Alternatively, the City may, at its option, provide 
insurance coverage to protect the City and charge contractor for the cost of that insurance.  The 
required insurance shall be subject to the approval of the City, but any acceptance of insurance 
certificates by the City shall not limit or relieve the contractor of the duties and responsibilities 
assumed by it under this Agreement. 
 
The insurance coverage required within this entire subsection shall not minimize, limit, nor 
eliminate the Contractor’s responsibility for any uninsured or uncovered claims, losses, or 
expenses occurring during or after completion of construction of this project. 
 
The foregoing requirements as to the types and limits of insurance coverage to be maintained by 
Contractor, and any approval of said insurance by the City, or their insurance consultant(s) are 
not intended to and shall not in any manner limit or qualify the liability and obligations otherwise 
assumed by Contractor pursuant to this agreement, including but not limited to the provisions 
concerning indemnification. 
 
The City reserves the right to withhold payments to Contractor in the event of material 
noncompliance with the insurance requirements outlined above. 



City of Colorado Springs 

B16-T016 NS – Midland Elementary School Sidewalk 
Improvements

41 

107.01 Builder’s Risk Insurance. 

The City will maintain Builder’s Risk or Installation Floater insurance or self-insure, protecting the 
interests of the City and the Contractor.   Insurance coverage will be provided an “all-risk”, 
replacement-cost basis, insuring against all insurable risks of physical loss or damage.  The City 
may purchase flood and earthquake coverage that could be subject to varying deductibles.  The 
policies for such insurance will be secured and maintained by the City in a form and amount 
consistent with such coverage commonly purchased for large construction projects. 
 

(a) Coverage will include materials, supplies, and equipment that are intended for specific 
installation in the work while such materials, supplies and equipment are located at the 
project site. 
 

(b) This insurance will not include coverage for tools or clothing of workers, or tools, 
equipment, protective fencing, scaffolding, temporary structure, bracing, or forms owned, 
rented, or used by the Contractor, its subcontractors, or uninsured parties and used in the 
performance of the work, unless such items are specifically identified in the contract and 
their values declared under the builder’s risk insurance policy. 
 

(c) The City, its Board of Directors, officers, agents, employees, and consultants rendering 
services at the project site will not be liable or responsible for loss or damage to the items 
excluded under the Builder’s Risk coverage, and the Contractor shall indemnify and hold 
harmless the City, its Board of Directors, officers, agents, employees, its consultants 
rendering services at the project site, other project contractors, and their subcontractors 
from claims or causes of action brought by any person or parties as a result of loss or 
damage to such excluded items. 
 

(d) The Builder’s Risk policy will be endorsed waiving the carrier’s rights of recovery under 
subrogation against the City, its Board of Directors, officers, agents, employees, and 
consultants rendering services at the project site and the Contractor. 
 

(e) The Contractor shall be liable for a deductible not to exceed $10,000.00 for each 
occurrence insured under the coverage. 
 

The insurance coverage required within this entire subsection shall not minimize, limit, nor 
eliminate the Contractor’s responsibility for any uninsured or uncovered claims, losses, or 
expenses occurring during or after completion of construction of this project. 
 
The foregoing requirements as to the types and limits of insurance coverage to be maintained by 
Contractor, and any approval of said insurance by the City, or their insurance consultant(s) are 
not intended to and shall not in any manner limit or qualify the liability and obligations otherwise 
assumed by Contractor pursuant to this agreement, including but not limited to the provisions 
concerning indemnification. 
 
The City reserves the right to withhold payments to Contractor in the event of material 
noncompliance with the insurance requirements outlined above. 

107.02 Indemnification 

Contractor agrees that the Contractor shall indemnify, defend and hold harmless the City, its 
officers, employees and agents, from and against any and all loss, damage, injuries, claims, 
cause or causes of action, or any liability whatsoever resulting from, or arising out of, or in 
connection with the Contractor's obligations or actions under this Contract due to the Contractor’s 
errors, omissions or negligence. 
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107.03 Third Party Liability 

It is specifically agreed between the parties executing this contract that this contract is not 
intended by any of the provisions to create in the public or any member thereof any third party 
beneficiary rights whatsoever, or to authorize anyone not a party to this contract to maintain a suit 
for personal injuries or property damage pursuant to the terms or provisions of this contract. 

107.04 Risk Insurance 

Unless otherwise set forth in the Contract Documents, the City shall not maintain risk insurance 
on the project. 

Section 108 ROYALTIES, PATENT INFRINGEMENTS, SPECIAL LICENSES AND PERMITS 

108.00 Royalties and Patents 

The Contractor shall pay all applicable royalties and license fees.  The Contractor shall defend all 
suits or claims for infringement of any patent rights and save the City harmless from loss on 
account thereof except that the City shall be responsible for any such loss when a particular 
process, design, or the product of a particular manufacturer or manufacturers is specified, unless 
the City has notified the Contractor prior to the signing of the contract that the particular process, 
design, or product is patented or is believed to be patented. 

108.01 Permits, Licenses and Regulations 

Permits and licenses necessary for the prosecution of the work shall be secured and paid for by 
the Contractor. The Contractor shall be responsible for all water and wastewater tap fees and 
water and wastewater connection fees as set forth in the Code of the City of Colorado Springs, as 
amended. Projects that involve Building Permits and sprinkler systems will require water or 
wastewater connection fees or both. 
 
Licenses and easements for permanent structures or permanent changes in existing facilities 
shall be secured and paid for by the City, unless otherwise specified. The Contractor shall give all 
notices and comply with all laws, ordinances, rules, and regulations bearing on the conduct of the 
work as drawn and specified. If the Contractor observes that the Plans and Specifications are at 
variance therewith, he shall promptly notify the Engineer in writing, and any necessary changes 
shall be adjusted as provided in the contract for changes in the work. 
 
Prior to the start of construction, the Contractor shall procure all permits and licenses, pay all 
charges, fees and taxes, and give all notices necessary and incidental to the due and lawful 
prosecution of the work.  Copies of the fully executed permits shall be furnished to the Engineer.  
It is the responsibility of the Contractor to be aware of the terms and conditions of all permits, and 
it is the Contractor's responsibility that the terms and conditions are satisfied, including but not 
limited to the requirements of subsections 103.05 and 106.12. 

Section 109 WORK PROVISIONS AND RULES 

109.00 Commencement and Completion of Work 

(a) Preconstruction Conference.  After issuance of Notice of Award, or as otherwise 
established by the City, a preconstruction conference shall be held for review of the 
construction schedule, Contractors written list of subcontractors and suppliers, written list 
of all required permits, project contracts, utility support plan, water control plan, Traffic 
Control Supervisor name and telephone number, gradations, test results, certifications, 
review procedures for handling shop drawings and other submittals, processing 
applications for payment, and other pertinent items. 

 
(b) At the Preconstruction Conference, the Contractor shall furnish the engineer a written list 

of all permits required for the proper completion of the Contract.  The list shall clearly 
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identify the type of permit or permits that must be obtained before work on any particular 
phase or phases of work can be started. 

 
(c) The Contractor shall commence work within ten (10) calendar days after the date 

specified on the Notice to Proceed and complete the contract within the number of 
calendar days or by the date specified in the proposal form.  Unless otherwise noted in 
the Contract, the number of days identified in the Proposal Form are calendar days. 

 
(d) The dates fixed for commencement and completion of the work may be extended by the 

Engineer.  All requests for extension of time by the Contractor shall be made in writing to 
the Engineer and shall set forth the reasons for such requests.  The Engineer shall fix the 
period of extension, if any.  The Engineer's decision shall be binding upon the parties 
hereto. Requests for extension of time received twenty (20) or more days after the 
occurrence of the delay will not be honored.  No requests for extension of time shall be 
honored if submitted after the completion date. 

 
(e) If satisfactory execution and completion of the contract shall require work or materials in 

greater amounts or quantities other than those set forth in the contract, then the contract 
time shall be adjusted at the time of the execution of the Change Order.  No allowance 
will be made for delays or suspension of the prosecution of the work due to the fault of 
the Contractor. 

109.01 Failure to Complete Work on Time, Liquidated Damages 

If the Contractor fails to fully perform and complete the work in conformity to the provisions and 
conditions of the contract within the specified time limit set forth in the contract, including any 
extensions granted hereto, the Contractor shall pay to the City for each calendar day of delay 
until such time the contract is complete, liquidated damages at the applicable daily rate below. 
The amounts shown are considered to be liquidated damages to reimburse the City for the 
additional cost of construction engineering and contract administration services and in no case 
are considered a penalty. 
 

Original Contract Amount 
Amount of Liquidated Damages 
Per Day 

Less than $50,000 $300.00 

$50,000 to $100,000 $500.00 

$100,000 to $500,000 $700.00 

$500,000 to $1,000,000 $900.00 

Over $1,000,000 $1500.00 

109.02 Work in Bad Weather 

No construction work shall be done during stormy, freezing, or inclement weather, except such as 
can be done satisfactorily, and in a manner to secure first class construction throughout, and then 
only subject to permission of the Engineer. 
 
The granting of a time extension for inclement weather does not imply or guarantee that 
additional compensations for incidental and appurtenant work caused by such weather will be 
approved or authorized by the Engineer.  The Contractor is instructed to include as part of the 
Contractor's total bid price the costs for such weather delays as can be reasonably anticipated.  
The Engineer will be the sole judge as to the reasonableness of delays for inclement weather. 
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109.03 Excusable Delays 

The Contractor’s right to proceed will not be terminated nor the Contractor charged with damages 
for delay in completing the work that arises from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor.  Examples of such causes include: 

(a) Acts of God or of the public enemy, 
(b) Acts of the Government in either its sovereign or contractual capacity, 
(c) Acts of another Contractor in the performance of a contract with the Government, 
(d) Fires, 
(e) Floods, 
(f) Epidemics, 
(g) Quarantine restrictions, 
(h) Strikes, 
(i) Freight Embargos, 
(j) Unusually severe weather, or 
(k) Delays of subcontractors or suppliers at any tier arising from unforeseeable causes 

beyond the control and without the fault or negligence of both the Contractor and the 
Subcontractors or Suppliers. 

109.04 Compensation for Compensable Delays 

If the Engineer determines that a delay is compensable in accordance with the Contract, 
monetary compensation will be determined in accordance with this subsection. 

(a) These categories represent the only costs that are recoverable by the Contractor.  All 
other costs or categories of costs are not recoverable: 
1. Actual wages and benefits, including FICA, paid for additional non-salaried labor; 
2. Costs for additional bond, insurance and tax; 
3. Increased costs for materials; 
4. Equipment costs calculated in accordance with the current edition of the Rental Rate 

Blue Book of Rental Rates for Construction Equipment for Contractor owned 
equipment and based on invoice costs for rented equipment; 

5. Costs of extended job site overhead; 
6. Subcontractor’s claims (the same level of detail as specified herein is required for all 

subcontractors’ claims) 
7. An additional 10 percent will be added to the total of items (1), (2), (3), (4), (5), and 

(6) as compensation for items for which no specific allowance is provided, including 
profit and home office overhead. 

(b) In adjustment for costs as allowed above, the City will have no liability for the following 
items of damages or expense: 
1. Profit in excess of that provided in (a) above; 
2. Loss of profit; 
3. Additional cost of labor inefficiencies in excess of that provided in (a) above; 
4. Home office overhead in excess of that provided in (a) above; 
5. Consequential damages, including but not limited to loss of bonding capacity, loss of 

bidding opportunities, and insolvency; 
6. Indirect costs or expenses of any nature in excess of that provided in (a) above; 
7. Attorneys fees, claim preparation fees, and expert fees. 

 
All costs claimed must be documented and accompanied by a written certification from the 
Contractor. 

109.05 Emergency Work 

In an emergency affecting the safety of life or of the work or of adjoining property, the Contractor 
is, without special instructions or authorization from the Engineer, hereby permitted to act at 
Contractor's discretion to prevent such threatening loss or injury. Contractor shall also act, 
without appeal, if so authorized or instructed by the Engineer. Any compensation claimed by the 
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Contractor on account of emergency work shall be determined by agreement or in accordance 
with the Changes in Work Provision of this contract. 

109.06 Value Engineering Change Proposals by the Contractor 

The Contractor is encouraged to develop and offer proposals for improved construction 
techniques, alternative materials and other innovations. Proposals must provide a project 
comparable to the City’s original design either at lower cost, with improved quality, or both. Bid 
prices shall not be based on the anticipated approval of a Value Engineering Change Proposal 
(VECP). Proposals shall be submitted only by the successful bidder after contract award. If a 
VECP is rejected, the work shall be completed in accordance with the Contract at contract bid 
prices. The Contractor shall have no claim against the City for compensable or noncompensable 
delay to the Contract based on the failure to respond to the proposal. 
 
The Contractor may submit either a full VECP or a preliminary Conceptual VECP, followed by a 
full proposal. The Engineer will provide timely review of all proposals and advise the Contractor 
whether the Proposal is complete or incomplete. When the proposal is complete, the Engineer 
will advise the Contractor of either the approval of the proposal or the reasons for rejection of the 
proposal. 
 
Cost savings generated to the Contract as a result of VECPs offered by the Contractor and 
accepted by the Engineer shall be shared equally between the Contractor and the City. 
 
If the Engineer determines that the time for response indicated in the submittal under item (c)5 
below is insufficient for review, the Contractor will be promptly notified. Based on the additional 
time needed by the Engineer for review and the effect on the Contractor’s schedule caused by 
the added time, the Engineer will evaluate the need for a non-compensable time adjustment to 
the Contract. 
 
(a) VECPs that will be considered are those that would produce savings to the City or provide 

improved project quality without impairing essential functions and characteristics of the 
facility. Essential functions include but are not limited to: service life, economy of operation, 
ease of maintenance, desired appearance, safety, and impacts to the traveling public or to 
the environment during and after construction. 
 

(b) Submittal of Conceptual Proposal.  For VECPs that require a significant amount of design or 
other development resources, the Contractor may submit an abbreviated Conceptual 
Proposal for preliminary evaluation. The Engineer will evaluate the information provided and 
advise the Contractor if any conditions or parameters of the Conceptual Proposal are found 
to be grounds for rejection. Preliminary review of a conceptual proposal reduces the 
Contractor’s risk of subsequent rejection but does not commit the City to eventual approval of 
the full VECP. The following information shall be submitted for each Conceptual Proposal. 
1. A statement that the proposal is submitted as a Conceptual VECP. 
2. A general description of the difference between the existing Contract and the proposed 

change, and the advantages and disadvantages of each, including effects on cost, 
service life, economy of operation, ease of maintenance, desired appearance, safety, and 
impacts to the traveling public or to the environment during and after construction. 

3. A set of conceptual plans and a description of proposed changes to the Contract 
specifications. 

4. An estimate of the anticipated cost savings or increase. 
5. A statement specifying: 

a. when a response to the conceptual proposal from the City is 
b. required to avoid delays to the existing contract prosecution, 
c. the amount of time necessary to develop the full Proposal, 
d. the date by which a Contract Modification Order must be executed 
e. to obtain maximum benefit from the Proposal, and 
f. the Proposal’s impact on time for completing the Contract. 
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(c) Submittal of Full Value Engineering Change Proposal. The following materials and 

information shall be submitted with each proposal. 
1. A statement that the proposal is submitted as a VECP. 
2. A description of the difference between the existing Contract and the proposed change, 

and the advantages and disadvantages of each, including effects on service life, 
economy of operation, ease of maintenance, desired appearance, safety, and impacts to 
the traveling public or to the environment during and after construction. 

3. A complete set of plans and specifications showing the proposed revisions relative to the 
original Contract. This portion of the submittal shall include design notes and construction 
details. The proposed plans and specifications shall be signed and sealed by the 
Contractor’s engineer. 

4. A complete analysis indicating the final estimated costs and quantities to be replaced by 
the Proposal compared to the new costs and quantities generated by the Proposal. All 
costs and proposed unit prices shall be documented by the Contractor. 

5. A statement specifying the date by which a Contract Modification Order must be 
executed to obtain the maximum cost reduction during the remainder of the Contract. 

6. A statement detailing the effect the Proposal will have on the time for completing the 
Contract. 

7. A description of any previous use or testing of the proposed changes and the conditions 
and results. If the Proposal was previously submitted on another City project, the 
proposal shall indicate the date, Contract number, and the action taken by the City. 

8. An estimate of any effects the VECP will have on other costs to the City. 
9. A statement of life cycle costs, when appropriate. Life cycle costs will not be considered 

as part of cost savings but shall be calculated for additional support of the Proposal. A 
discount rate of four percent shall be used for life cycle calculations. 

10. A statement specifying when a response from the Owner is required to avoid delays to 
the prosecution of the Contract. 
 

(d) Evaluation.  VECPs will be evaluated in accordance with the following: 
1. The Engineer will determine if a Proposal qualifies for consideration and evaluation. The 

Engineer may reject any Proposal that requires excessive time or costs for review, 
evaluation, or investigations. The Engineer may reject proposals that are not consistent 
with the City’s design policies and criteria for the project. 

2. The Engineer will reject all or any portion of work performed under an approved VECP if 
unsatisfactory results are obtained. The Engineer will direct the removal of such rejected 
work and require construction to proceed under the original Contract requirements 
without reimbursement for work performed under the proposal, or for its removal. 

3. VECPs, whether or not approved by the City, apply only to the ongoing Contracts 
referenced in the Proposal and become the property of the City. Proposals shall contain 
no restrictions imposed by the Contractor on their use or disclosure. The City has the 
right to use, duplicate and disclose in whole or in part any data necessary for the 
utilization of the Proposal. The City retains the right to utilize any accepted Proposal or 
part thereof on other projects without obligation to the Contractor. This provision is 
subject to rights provided by law with respect to patented materials or processes. 

4. If the City is already considering certain revisions to the Contract or has approved certain 
changes in the Contract for general use that are subsequently proposed in a VECP, the 
Engineer will reject the Proposal and may proceed to implement these changes without 
obligation to the Contractor. 

5. The Contractor shall have no claim against the City for additional costs or delays 
resulting from the rejection or untimely acceptance of a VECP. These costs include but 
are not limited to: development costs, loss of anticipated profits, increased material or 
labor costs, or untimely response. 

6. Proposals will be rejected if equivalent options are already provided in the Contract. 
7. Proposals that only reduce or eliminate contract pay items will be rejected. 
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8. The savings generated by the Proposal must be sufficient to warrant a review and 
processing, as determined by the Engineer. 

9. A Proposal changing the type or thickness of the pavement structure or changing the 
design of a bridge will be rejected. 

10. Additional information needed to evaluate Proposals shall be provided in a timely 
manner. Untimely submittal of additional information will result in rejection of the 
Proposal. Where design changes are proposed, the additional information shall include 
results of field investigations and surveys, design and computations, and changed plan 
sheets required to develop the design changes. 
 

(e) Payment. If the VECP is accepted, the changes and payment will be authorized by Contract 
Modification Order. Reimbursement will be made as follows: 
1. The changes will be incorporated into the Contract by changes in quantities of unit bid 

items, new agreed unit price items, or both, as appropriate, under the Contract. 
2. The cost of the revised work as determined from the changes will be paid to the 

Contractor. The City will pay the Contractor 50 percent of the savings to the City upon 
completion of the value analysis work. The savings to the City shall be the difference 
between the cost of the revised work and the cost of the related construction required by 
the original Contract computed at Contract bid prices. 

3. Costs incurred by the Contractor for development, design, and implementation of the 
VECPs will not be reimbursed. 

4. When work performed under an approved VECP is modified to fit field or other 
conditions, the maximum amount paid for the work will be limited to that which would 
have been paid if the work had been performed under the original contract provisions. 
The rejection or limitation of reimbursement shall not constitute the basis of any claim 
against the City for delay or for other costs except as allowed under the original Contract. 

109.07 Authority of the Engineer 

The Engineer will decide all questions regarding the quality and acceptability of materials 
furnished, work performed, and the rate of progress of the work; all interpretation of the plans and 
specifications; and the acceptable fulfillment of the Contract.  The Engineer will perform technical 
inspection of the work and shall have authority to reject all work and materials which do not 
conform to the Contract. 
 
The Engineer has authority to stop the work whenever such stoppage may be necessary to 
insure the proper execution of the Contract or for the convenience of the City.  The Project 
Engineer/Manager may order the Contractor, by giving fifteen (15) days written notice, to 
suspend, delay, or interrupt all or any portion of the work required by the Contract for a period of 
up to 10 ten calendar days at no additional cost to the City.  The Engineer may immediately stop 
the work when it is determined that the public’s safety and welfare is in jeopardy.  
 
The Engineer shall, within a reasonable time after their presentation to the Engineer, make 
decisions in writing on all claims submitted to the City by the Contractor and on all other matters 
relating to the execution and progress of the work or the interpretation of the Contract 
Documents. The Engineer's decisions shall be final. 

109.08 Duties of the Inspector 

Inspectors employed by the City are authorized to inspect all work done and materials furnished. 
This inspection may extend to all or any part of the work and to the preparation, fabrication or 
manufacture of the materials to be used. The inspector is not authorized to alter or waive the 
provisions of the Contract. The inspector is not authorized to issue instructions contrary to the 
provisions of the Contract or to act as foreman for the Contractor. 

109.09 Construction Observation and Inspection 

The Engineer shall at all times have access to the work and the Contractor shall provide proper 
equipment, materials and labor as required for such access and inspection. 
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All equipment, material, and articles incorporated into the work covered by this contract shall be 
new and of the most suitable grade for the purpose intended, unless otherwise specifically 
provided in this contract. The Engineer shall have the right to reject materials and workmanship, 
which are defective, or require their correction. Rejected workmanship shall be satisfactorily 
corrected and rejected materials shall be removed from the premises without charge to the City. If 
the Contractor does not correct such condemned work and remove rejected materials within a 
reasonable time fixed by written notice, the City may remove them and charge the expense to the 
Contractor. 
 
Should it be considered necessary or advisable by the Engineer at any time before final 
acceptance of the entire work to make an examination of work already completed, by removing or 
tearing out same, the Contractor shall on request promptly furnish necessary facilities, labor and 
materials.  If such work is found to be defective in any material respect due to fault of the 
Contractor or his subcontractors, he shall defray all the expenses of such examination and of 
satisfactory reconstruction. If, however, such work is found to meet the requirements of the 
contract, the actual cost of labor and material necessarily involved in the examination and 
replacement, plus fifteen (15) percent, will be allowed the Contractor. 
 
All materials to be incorporated in the work, all labor performed, all tools, appliances, and 
methods used shall be subject to the inspection and approval or rejection of the Engineer. 
 
If the Engineer shall point out to the Contractor, Contractor's foreman, or agent any neglect or 
disregard of the contract provisions, such neglect or disregard shall be remedied and further 
defective work be at once discontinued. 
 
The Contractor shall execute the work only in the presence of the Engineer or authorized 
representative, unless provision has been made for the work to proceed without complete 
engineering supervision or inspection. The presence of the Engineer or authorized representative 
shall in no way relieve the Contractor of the responsibility of this contract, or be any warrant for 
the furnishing of bad material or poor workmanship. 
 
The observation of the work by the Engineer is intended to aid the Contractor in applying labor, 
materials, and workmanship in compliance with the contract provisions. Such observation, 
however, shall not relieve the Contractor from any of Contractor's contract obligations. 

109.10 Contractor Cooperation 

All work under this contract shall be performed in a skillful and professional manner. The Project 
Engineer/ Manager shall have the authority to notify the Contractor in writing, that the Contractor 
remove from the work site any employee the Project Engineer/Manager deems incompetent, 
careless, or otherwise objectionable to the general public or the City of Colorado Springs. 
 

(a) Discrepancies: If the Contractor, as the work progresses, finds any discrepancies 
between the Plans and physical conditions or any errors in the Plans or layout as given 
by the stakes or instructions, it shall be the Contractor's duty to inform the Engineer in 
writing and the Engineer shall address such discrepancy in a reasonable period of time.  
Any work done after such discovery until authorized will be done at the Contractor’s risk. 

 
(b) Workmen, Methods and Equipment: Permission from the Engineer to use any particular 

methods, equipment or appliances shall not be so construed as to relieve the Contractor 
from furnishing other equipment or appliances or adopting other methods when those in 
use prove unsatisfactory to the Engineer, or as to bind the Engineer to accept work which 
does not comply with the contract. 
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109.11 Contractor's Responsibility for Work 

Until the work is accepted by the Engineer as evidenced by the issuance of the Certificate of 
Completion, the Contractor shall have the charge and care thereof and shall take every 
necessary precaution against injury or damage to any part thereof by action of the elements or 
from any other cause, whether arising from the execution or from the non-execution of the work. 
The Contractor shall rebuild, repair, restore, and make good all injuries or damages to any portion 
of the work occasioned by any of the above causes before its completion and acceptance and 
shall bear the expense thereof. 
 
The Contractor shall be responsible for the preservation of all public and private property, trees, 
fences, monuments, and other property, along and adjacent to the improvements and shall use 
suitable precautions necessary to prevent damage to pipes, conduits, and other underground 
structures.  When or where any direct or indirect damage or injury is done to public or private 
property by or on account of any act, omission, neglect or misconduct in the execution of the 
work, or inconsequence of the non-execution thereof on the part of the Contractor, such property 
will be restored by the Contractor and at Contractor's expense to a condition similar, or equal to 
that existing before such damage or injury to the satisfaction of the City's Project Manager. 
 
It shall be the responsibility of the Contractor, when moving or operating equipment, to make all 
arrangements for temporary crossings of telephone, transmission, pipe lines, railroad tracks, and 
irrigation ditches. This work shall not be paid for as a separate item but shall be considered as 
incidental to the project. 

109.12 Protection of Utilities 

The Contractor's attention is directed to the fact that utilities may encroach on the construction of 
this project, and also to the importance of protecting all public/private utilities encountered on this 
project. These may include telecommunications, cablevision, traffic signal lines, power lines, 
water lines, sewer lines, gas lines, railroad tracks, and other overhead and underground utilities. 
 
The size and location of all existing utilities as known to the Engineer have been noted on the 
plans for the information and guidance of the Contractor.  The Contractor shall be responsible for 
the location and protection of all utilities located within his working area regardless of whether or 
not their existence or location is shown or noted on the drawings. 
 
It is the Contractor’s responsibility to complete required work and to schedule inspections during 
normal working hours.  The Contractor is responsible for contacting each affected utility for their 
inspectors’ working hours.  The Contractor is responsible to request an inspection two (2) working 
days in advance of the inspection.  In the case of an overtime inspection, the request must be in 
writing.  All overtime costs for inspection by City Utilities shall be the Contractor’s expense.  The 
City will not entertain any requests for time extensions for delays caused by the Contractor’s 
failure to properly notify the affected utility of a required inspection or the Contractor’s failure to 
complete the required work by the time of the scheduled inspection. 
 
Any information concerning underground utilities shown on the drawings is intended to be merely 
an aid to the Contractor. The accuracy of information with respect to underground utilities is not 
guaranteed. The Contractor shall make their own investigation, including exploratory excavations, 
to determine the locations and type of existing mains or service laterals or appurtenances when 
their presence can be inferred from the presence of other visible facilities, such as building, 
manholes, inlets, meters and junction boxes, on or adjacent to the site of the work. If the 
Contractor discovers utility facilities not identified in the plans or specifications or in a position 
different from that shown in the plans and specifications, the Contractor shall immediately notify, 
verbally and in writing, the Engineer and Owner of the utility facility. 
 
Before any excavation is begun in the vicinity of water lines, railroad tracks, or structures, sewer 
lines, telecommunication conduits or cablevision line, each utility company, department, or 
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company concerned must be notified in advance of such excavation, and such excavation shall 
not be made until an authorized representative of the utility concerned is at the site. 
 
All utilities encountered must be kept in operation by the Contractor and must be protected and/or 
repaired at the Contractor's own expense, unless otherwise specified in the contract documents.  
The Contractor shall be held liable for all damages to any and all public utilities encountered on 
the project, which damages are due to the Contractor's operations. Such damages shall include 
all physical damages to utilities and also all damages due to interruption of service of such 
utilities, when such damages and interruptions are caused by the Contractor's operations. 
 
Where alterations or moving of utilities is not required to permit construction of the project, the 
Contractor shall take such measures as the Engineer may direct to properly protect these utilities 
throughout his construction operations and shall cooperate at all times with the proper authorities 
and/or owners in maintaining service of railroads, conduits, pole lines, transmission lines, pipe 
lines, sewers, etc., affected by this project. 
 
The costs of damages due to the Contractor's operation or the cost of protecting utilities where 
alteration or relocation is not required to permit construction of the project shall be included in the 
original contract price for the project. 
 
Should any pipe line, water lines, or gas mains, electrical conduits, sewer pipes, overhead wiring, 
telecommunication lines, power lines, or any other such utilities, not specifically mentioned and 
provided for elsewhere as a part of this contract, have to be moved, repaired, reconditioned, or 
revised due to the construction, or moved temporarily to permit construction of the project the 
party or parties owning and operating such utilities shall perform the actual work of moving, 
repairing, reconditioning, or revising such utilities. The cost of this work shall be borne by the 
utility companies involved, unless other agreements are reached with the City. 
 

(a) Existing Utilities 
1. Existing Gas Lines:  As of April 1, 1983, Federal law requires anyone who uncovers a 

gas line to report it to the gas company and allow it to be inspected by the gas 
company personnel before it is backfilled. The Gas Department is to be notified prior 
to any excavation around gas lines.  A Gas Department inspector is to be notified and 
present on site prior to construction activities around gas lines. 

2. Existing Sewer Mains and Services:  All relocation, replacement protection shown on 
the plans or determined necessary by the inspector shall be performed according to 
the latest Wastewater Department Standard Specifications.  Minimum 48 hours 
notice must be given to the Wastewater Department prior to any related work. 

3. The Contractor shall adjust sanitary sewer manhole rims to an elevation acceptable 
to the City Wastewater Department. The Contractor shall contact the City 
Wastewater Department twenty-four (24) hours prior to manhole rim adjustments. 

4. Existing Water Mains and Services:  All relocation, replacement or protection shown 
on the plans or determined necessary by the inspector shall be performed according 
to the latest Water Department Standard Specifications and the Water Service 
Standard Specifications. Minimum 48-hour notice must be given to the Water 
Department prior to any related work. The Water Department reserves the right to 
schedule any operations at their discretion and to provide for any requirements 
determined necessary to perform the work. The Contractor shall coordinate with the 
Water Department and receive their approval prior to performance of the work. 

 
(b) Utility Support Systems: 

1. If required by the contract documents, or requested by the Engineer, the Contractor 
shall submit shop drawings for the method of temporary support for all existing 
utilities during construction.  The temporary support details for existing utilities shall 
be submitted for review and approval prior to performance of the work. Shop 
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drawings must bear the seal of a Professional Engineer registered in the State of 
Colorado, unless so waived by the City. 

2. Regardless of City approved shop drawings, the Contractor shall be responsible for 
the satisfactory support of the utility system and any damages that may occur to the 
utility involved. 

 
(c) Electric Utility Installation: 

1. Any electric facilities unless otherwise noted are to be relocated or modified by the 
City of Colorado Springs Electric Department.  The Contractor shall coordinate the 
work with the Electric Department and the Electric Department's Contractor. 

2. Light Pole Installation or Relocation: 
a. The Contractor is responsible for coordinating with CSU Electric, removing 

existing light pole foundations, constructing new light pole foundations, installing 
new conduits, and installing lighting junction boxes.  The Contractor is 
responsible for coordinating with CSU Electric for the de-energizing and removal 
of existing light poles. 

b. Colorado Springs Utilities (CSU) Electric Division will remove the existing light 
standards, reset the light standards upon completion of the new foundations, 
conduit and junction boxes, pulling wire, and beginning operations of the lighting 
within the project limits.  The Contractor is responsible for scheduling and 
coordination with CSU crews for reinstallation and re-energizing completed light 
poles. 

 
(d) Gas Utilities:  The Contractor is responsible for coordinating with CSU Gas for the 

relocation of existing Gas lines.  Colorado Springs Utilities Gas Division will relocate the 
existing gas lines as necessary to install project improvements within the project limits.  
The Contractor is responsible for scheduling and coordination with CSU crews. 

 
(e) Telecommunication Agencies:  Any telephone facilities unless otherwise noted are to be 

relocated or modified by the respective private utility company.  The Contractor shall 
coordinate the work with the respective private utility company. 

 
(f) Cablevision:  The television utilities are to be relocated by Cablevision.  The Contractor 

shall coordinate the work with Cablevision. 

109.13 Labor 

The Contractor shall employ only competent and skilled workmen and foremen in the conduct of 
work on this contract. The Contractor shall at all times enforce strict discipline and good order 
among Contractor's employees. The Engineer shall have the authority to order the removal from 
the work of any Contractor's employee who refuses or neglects to observe any of the provisions 
of these Plans or Specifications, or who is incompetent, abusive, threatening, or disorderly in 
conduct, and any such person shall not again be employed on the project. 
 
 
Eight (8) hours shall constitute a day's labor and Monday through Friday shall constitute a 
workweek.  In no event shall the City be responsible for overtime pay. 

109.14 Employment of Labor 

The Contractor shall comply with, and protect and hold the City harmless from any violation of all 
laws and lawful rules and regulations, both of the State of Colorado and of the United States, 
relating to Workmen's Compensation, unemployment compensation, Social Security, payment for 
overtime, and all other expenses and conditions of employment under this contract. 

109.15 Equal Employment Opportunity 

During the performance of this contract, the Contractor agrees as follows: 
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(a) The Contractor will not discriminate against any employee or applicant for employment 
because of race, religion, sex, color or national origin.  The Contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated 
during employment without regard to their race, religion, sex, color or national origin.  
Such actions shall include, but not be limited to, the following: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of 
pay or other forms of compensation; and selection for training; including apprenticeship. 

 
(b) The Contractor agrees to post in conspicuous places, available to employees and 

applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

 
(c) The Contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, religion, sex, color or national origin. 

109.16 Federal Funds 

If this contract is a Federally assisted construction contract all applicable federal requirements, 
terms and conditions, provisions and forms will be included in the bidding documents.  
Additionally, the Contractor agrees as follows: 
 

1. The Contractor shall complete and submit with its bid all federal forms and 
certifications included in the bidding documents. 

 
2. The Contractor will send to each labor union or representative of workers with which 

he has a collective bargaining agreement or other contract or understanding a notice 
advising the labor union or workers representative of the Contractor's commitments 
under Section 202 of Executive Order No. 11246 of September 24, 1965, and shall 
post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

 
3. The Contractor will comply with all provisions of Executive Order 11246 of September 

24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 
 

4. The Contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by the rules, regulations and orders of the 
Secretary of Labor, or pursuant thereto, and will permit access to his books, records, 
and accounts by the Secretary of Labor, State of Colorado Civil Rights Commission 
and any other governmental agency entity which may be assisting with the funding 
under this contract for purposes of investigation to ascertain compliance with such 
rules, regulations  and orders. 

 
5. In the event of the Contractor's noncompliance with the nondiscrimination clauses of 

this contract or with any such rules, regulations, or orders, this contract may be 
cancelled, terminated, or suspended in whole or in part, and the Contractor may be 
declared ineligible for further government contracts or Federally assisted construction 
contracts in accordance with the procedures authorized in Executive Order No. 
11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as  provided in Executive Order No. 11246 of September 24, 1965, 
or by rule, regulation, or order of the Secretary of Labor, or  otherwise provided by 
law. 

 
6. The Contractor shall include the provisions of Paragraphs (1) through (7) in every 

subcontract or purchase order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor 
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or vendor. The Contractor will take such action with respect to any subcontract or 
purchase order as the city, state, or any federal governmental entity may direct as a 
means of enforcing such provisions, including sanctions for noncompliance. 
Provided, however, that in the event the Contractor becomes involved in, or 
threatened with, litigation with a subcontractor or vendor as a result of such direction 
by the city, state, or any federal governmental entity, the Contractor may request the 
city, the state, or the United States to enter into such litigations to protect the 
interests of such governmental entity. 

109.17 Superintendence 

The Contractor shall give the work the constant attention necessary to facilitate the progress 
thereof and shall cooperate with the Engineer and with other Contractors or utility company 
employees in every way possible. The Contractor shall have at all times, on the work, as 
Contractor's agent, a competent superintendent capable of reading and thoroughly understanding 
the Plans and Specifications, and who shall have the necessary authority to receive and promptly 
execute the instructions and orders from the Engineer or the Engineer's authorized 
representative. Such superintendent shall be furnished irrespective of the amount of work sublet. 
The Contractor shall supply the Engineer with a list of phone numbers at which the Contractor, 
his superintendent and foreman can be reached at any time.  The assigned Superintendent must 
adhere to the cooperation requirements specified in Section 108.08 and is subject to removal if so 
ordered in writing by the Engineer/Project Manager. 

109.18 Preparation 

All vegetation, stumps, and debris and other objectionable objects shall be removed from the 
area staked out by the Engineer, and where necessary from the area immediately adjacent 
thereto. Such debris shall be hauled from the site of the construction and wasted as directed by 
the Engineer. 

109.19 Staking Work 

The Engineer shall provide reference points (horizontal and vertical control) only, unless 
otherwise noted in the bid proposal and project specifications.  The Contractor shall engage the 
services of a licensed surveyor or surveying firm (hereinafter referred to as the Surveyor) to be 
approved by the Engineer.  The Surveyor shall perform all detailed construction layout and 
staking including the staking of all storm sewer, street improvements, and utility relocations in 
accordance with the plans and specifications.  The Contractor shall be responsible for the 
correctness and accuracy of the detailed layout of finished structures. 
 
Any instrument man or survey assistant employed on the work by the Contractor or his 
Subcontractors who is judged by the Engineer to be incompetent shall be removed from the work 
and replaced by a competent individual. 

109.20 Deviation Allowed 

Finished surfaces in all cases shall conform to lines, grades, cross sections and dimensions 
shown on the approved drawings or described in the Specifications. Deviations from the 
approved drawings and working drawings as may be required by the expediencies of construction 
will, in all cases, be determined by the Engineer and authorized in writing. If the Engineer deems 
it inexpedient to correct work injured or done in an unauthorized manner, an equitable deduction 
from the contract price of the work done shall be made by the Engineer subject to approval of the 
City Engineer. 

109.21 Right-of-Way 

The City's right-of-way will in general be adequate for construction purposes. Nothing marked on 
the drawings shall be interpreted as giving the Contractor exclusive occupancy of the territory 
provided by the City. The City and its employees for any purpose, and other contractors of the 
City, for any purpose required by their respective contracts, may enter upon or occupy portion of 
the land furnished by the City. When the territory of one contract is a necessary or convenient 
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means of access for the execution of another contract, such privileges of access or any other 
reasonable privilege shall be granted by the Contractor to the extent, amount, in the manner and 
at times necessary. No such joint occupancy or use of the territory shall be made as the basis of 
any claim for delay or damages. 

109.22 Shop Drawings and Submittals 

The Contractor shall submit to the Engineer all shop drawings, submittals and schedules required 
for the work, including those pertaining to structural and reinforcing steel within fifteen calendar 
days from the date of the Notice of Award. The Contractor shall make any corrections in the 
drawings required by the Engineer, and resubmit the same without delay. 
 
Three final copies of all shop drawings, submittals and schedules shall be submitted to the 
Engineer, who after checking will retain two copies and return one copy to the Contractor. The 
Engineer's approval of shop drawings of equipment and material shall extend only to determining 
the conformity of such equipment and materials with the general features of the design drawings 
prepared by the Engineer. It shall be the responsibility of the Contractor to determine the 
correctness of all dimensions and minor details of such equipment and materials so that when 
incorporated in the work, correct operations will result. 

109.23 Record Drawings 

The Contractor shall maintain an up-to-date set of contract documents, legibly marked, depicting 
all constructed improvements at the site or as otherwise specified and shall submit a complete set 
labeled "Project Record" to the Engineer upon completion of the project. 
 

(a) Drawings: 
1. Depths of various elements of foundation in relation to finish floor datum. 
2. Horizontal and vertical locations of underground utilities and appurtenances, 

referenced to permanent surface improvements and project survey control. 
3. Location of internal utilities and appurtenances concealed in the construction, 

referenced to permanent surface improvements and project survey control. 
4. Field changes of dimensions and detail. 
5. Changes made by Field Order or by Change Order. 
6. Details not on original Contract Drawings. 

 
(b) Specifications and Addenda: 

1. Manufacturer, trade name, catalog number, and supplier of each product and item of 
equipment actually installed. 

2. Changes made by Change Order. 

109.24 Materials 

Unless otherwise stipulated in the Specifications, all workmanship, equipment, materials, and 
articles incorporated in the work covered by this contract are to be new and of the best grade of 
their respective kinds for the purpose. The Contractor shall furnish to the Engineer for the 
Engineer's approval, the name of the manufacturer of machinery, mechanical and other 
equipment, which he contemplates installing, together with their performance capacities and other 
pertinent information including but not limited to instruction manuals pertaining to the use and 
operation of such machinery, mechanical and other equipment. 
 
When required by the Specifications, or when called for by the Engineer, the Contractor shall 
furnish for approval full information concerning the materials or articles which he contemplates 
incorporating in the work. Samples of materials shall be submitted for approval when so directed. 
Machinery, equipment, materials, and articles installed or used without such approval shall be at 
the risk of subsequent rejection. 

109.25 Material Inspection at Plant 

If the Engineer inspects the materials at the source, the following conditions shall be met: 
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(a) The Engineer shall have the cooperation and assistance of the Contractor and the 
materials producer. 

(b) The Engineer shall have full entry to all parts of the plant necessary for the manufacture 
or production of the materials being furnished. 

(c) Adequate safety measures shall be provided and maintained. 
 

The City reserves the right to retest all materials which have been previously tested or inspected. 
The retesting may be prior to or after incorporation of the materials into the work. Those materials 
inspected and tested after delivery on the project or after incorporation into the work that do not 
meet the requirements of the Contract will be rejected. 

109.26 Handling Materials 

All materials shall be handled so their quality and fitness for the work is preserved. Aggregates 
shall be transported to the work in vehicles constructed to prevent loss or segregation of 
materials. 

109.27 City Furnished Materials 

Material furnished by the Department will be made available to the Contractor at the points 
specified in the Contract. 
 
The cost of handling and placing materials after they are made available to the Contractor shall 
be included in the contract price for the item. 
 
The Contractor will be held responsible for all material received until it is incorporated into the 
work and accepted. 
 
Demurrage charges resulting from the Contractor’s failure to accept the material at the 
designated time and point of delivery will be deducted from monies due the Contractor. 

109.28 Buy America Requirements 

All manufacturing processes, including the application of a coating, for all steel and iron products 
permanently incorporated in the work shall have occurred in the United States of America. All 
manufacturing processes are defined as “processes required to change the raw ore or scrap 
metal into the finished, in-place steel or iron product”. This requirement will not prevent a minimal 
use of foreign steel or iron provided the total project delivered cost of all such steel and iron which 
includes the cost of delivering the steel and iron to the project, does not exceed one-tenth of one 
percent of the total contract cost or $2,500, whichever is greater. 
 
With every steel or iron product that requires pre-inspection, pretesting, certified test results, or 
certificate of compliance, the Contractor shall provide a certification by each supplier, distributor, 
fabricator, and manufacturer that has handled the steel or iron product that every process, 
including the application of a coating, performed on the steel or iron product either has or has not 
been carried out in the United States of America. These certifications shall create a chain of 
custody trail that includes every supplier, distributor, fabricator, and manufacturer that handles the 
steel or iron product. The lack of these certifications will be justification for rejection of the steel or 
iron product. Upon completion of the project, the Contractor shall certify in writing of compliance 
with this requirement and provide evidence of the project delivered cost of all foreign steel or iron 
permanently incorporated into the project. 

109.29 Testing of Materials 

Tests and Inspections. The City will employ and pay for the services of an approved testing 
laboratory to perform specified services for the field testing of: 

(a) Soil Compaction Control 
(b) Cast-in-Place Concrete 
(c) Asphalt Concrete Pavement 
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The Contractor shall perform, or arrange for the performance, and pay all costs in connection 
therewith, all other tests and inspections required by the contract documents. The Contractor 
shall pay for all testing laboratory services in connection with tests verifying conformance of 
proposed materials and installation with project requirements including, but not limited to, mix 
designs, riprap, gradation tests for embedment, fill and backfill materials. The City shall pay for 
testing laboratory services in connection with tests on materials after incorporation into the 
project, unless retesting of materials is necessary because of the failure of the materials to meet 
the project requirements. The Contractor shall obtain the City's written acceptance of the testing 
laboratory before having services performed. 
 

(a) Requirements for Independent Testing Consultants. 
1. Comply with "Recommended Requirements for Independent Laboratory 

Qualifications", latest edition, published by the personnel, facilities, equipment and 
other qualification data, including; Report of inspection of facilities made by the 
American Council of Independent Laboratories, and basic requirements of ASTM E-
329, "Standards of Recommended Practice for Inspection and Testing Agencies for 
Concrete, Steel, and Bituminous Materials as Used in Construction", latest edition. 

2. Submit to the City for prior approval, the name and address of the proposed testing 
laboratory with description of personnel, facilities, equipment and other qualification 
data. Certificate of calibration of applicable testing equipment made by an accredited 
calibrated agency within 12 months prior to submittal date. 

 
(b) Test Reports 

1. Testing agency shall be instructed to submit directly to the City three (3) copies of all 
reports of tests or inspections made, showing compliance, irregularities or 
deficiencies, identifying project, date of test, location in project, applicable 
specification section, applicable standard(s) for compliance, observations relating to 
compliance, name and signature of inspector. 

 
(c) Contractor Responsibilities 

1. Furnish access to the work, materials, equipment and labor required to accommodate 
inspections and test when testing laboratory is retained by the City.  In the event 
retesting of materials, or recompaction is necessary because of the failure of the 
materials or compaction to meet the project requirements, the cost of said retesting 
shall be borne by the Contractor.  Cost of said retest will be deducted from the final 
payment amount due the Contractor, or invoiced directly to the Contractor at the 
City's discretion. 

109.30 Differing Site Conditions 

The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the 
Project Engineer/Manager of (1) subsurface or latent physical conditions at the site which differ 
materially from those indicated in this contract, or (2) unknown physical conditions at the site, of 
an unusual nature, which differ materially from those ordinarily encountered and generally 
recognized as inhering in work of the character provided for in this contract. 
 
The Project Engineer/Manager shall promptly investigate the site conditions after receiving the 
notice. If the Engineer/Project Manager determines that conditions do materially differ and cause 
an increase or decrease in the Contractor's cost of, or the time required for, performing any part 
of the work under this contract, whether or not changed as a result of the conditions encountered, 
an equitable adjustment shall be made under this clause and the contract modified accordingly. 
 
No request by the Contractor for an equitable adjustment to the contract shall be allowed, unless 
the Contractor has given the proper written notice and the Project Engineer/Manager determine 
the condition is in fact a Differing Site Condition; furthermore, the City of Colorado Springs shall 
not be liable for an equitable adjustment under this clause if the Contractor disturbed or repaired 
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the condition without prior inspection by the Project Engineer/Manager, or if the contract is 
completed. 

109.31 Changed Conditions 

When additional information regarding foundation or other conditions becomes available as a 
result of the excavation work, further testing, or otherwise, it may be found desirable and the City 
shall have the right to change the location, alignment, dimensions, or design of the work to meet 
such conditions. 
 
During the progress of the work, the City may find it advisable, and it shall have the right to omit 
portions of the work and to increase or decrease any items as may be deemed necessary or 
desirable without changing the unit prices in the proposal, provided such increase or decrease 
does not exceed fifteen percent (15%) of the total monetary value of the original contract. If the 
material or labor involved in such a change is not included in the unit prices of the contract, but 
forms an inseparable part of the work to be done under this contract, and the delay involved in 
asking for the advertising for bids and the letting of a new contract therefore might result in 
damage, injury, or impairment of the plant, work system or other property belonging to the City, 
the City may, in its discretion, declare an emergency and require the Contractor to proceed with 
such alterations and additions. The Contractor will not, however, be required to perform such 
extra work and furnish such extra materials without a written Change Order from the Engineer. 
The parties hereto shall agree upon any sum to be paid for said work in advance of performing it.  
The Contractor shall make no claims for extra work unless the work was performed as authorized 
by a properly executed Change Order. Additional compensation or credit for work covered by a 
Change Order must be determined by one or a combination of the following methods: 

(a) Unit bid prices previously approved. 
(b) An agreed lump sum. 
(c) The actual cost of: 

1. Labor (including foremen and extra supervision if required). 
2. Materials entering permanently into the work. 
3. Rental cost of construction plant and equipment used for the work. 
4. Power and fuel required for the operation of power equipment used for change order 

work. 
5. The Contractor shall furnish a breakdown of cost including but not limited to bills, 

payrolls, invoices and vouchers covering the cost of the work.  To this cost there shall 
be added a fixed fee to be agreed upon, but not to exceed fifteen percent (15%) of 
the cost of work.  The fee shall be compensation to cover the cost of management, 
insurance, benefits, bond, profit and any other general expenses. 

 
(d) The cost of Subcontractor's work shall be determined according to methods 2 and 3, 

above, to which the Contractor may add a maximum of fifteen percent (15%), which 
amount shall be compensation for the cost of the Contractor's management, insurance, 
benefits, bond, profit, and any other general expenses. 

109.32 Changes in the Work 

The City may make written changes in the Plans and Specifications or scheduling of the contract 
within the general scope of this contract at any time by a written order. If such changes add to or 
deduct from the Contractor's cost of the work, the contract prices shall be adjusted accordingly. 
All such work shall be executed under the conditions of the original contract except that any claim 
for an extension of time caused thereby shall be allowed and adjusted at the time of ordering 
such change or at such time as it can be ascertained. 
 
In giving instructions, the Project Engineer shall have authority to make minor changes in the 
work not involving additional cost, and not inconsistent with the purpose and scope of the work. 
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No claim for additional work or change shall be made unless so ordered by a properly executed 
Change Order, and no claim for an addition to the contract sum shall be valid unless the 
additional work or change was so ordered by a properly executed change order. 
 
The Contractor shall proceed with the work as changed and the value of any additional work or 
change shall be determined as provided for in the Contract. 
 
It shall be expressly understood and agreed to by the Contractor that no claim for additional work 
or money will be recognized by the City unless same has been so ordered by a properly executed 
Change Order. 

109.33 Protests 

If the Contractor considers any work demanded of him to be outside the requirements of the 
contract, or considers any decision, record or ruling of the Project Engineer, the inspectors, or 
Project Manager to be unfair, he shall upon such work being demanded or such decision, record 
or ruling being made, proceed without delay to perform the work or to conform to the decision, 
record or ruling, and, within five (5) days of receiving said decision, record or ruling request that 
such decision, record or ruling be provided in writing, if not already provided.  The Contractor 
shall then within ten (10) days after receipt of the written instructions or decisions, file a written 
formal protest with the Project Engineer, stating clearly and in detail the basis of his objection.  
Except for such protests or objections as are made of record in the manner herein specified and 
within the limit stated, the written records, rulings, instructions, or decisions of the Project 
Engineer shall be final and conclusive. Instructions and decisions of the Project Engineer 
contained in letters transmitting drawings to the Contractor shall be considered as written 
instructions or decisions subject to protest or objections as herein provided.  In the event of a 
formal protest, the formal protest shall be presented to the City Engineer and the City Contracting 
Manager; their decision shall be considered final and conclusive for the City of Colorado Springs.  
Nothing in this section precludes a Contractor from pursuing any other remedies afforded by the 
laws of the State of Colorado once the remedies afforded under this contract have been complied 
with and exhausted. 
 
Subcontractors shall follow the above instructions with the exception that the protest is filed with 
the General Contractor and a copy of the protest immediately copied to the City Project 
Manager/Engineer. 

109.34 Removal and Suspension for Defective Work 

All work or material which has been rejected shall be remedied or removed and replaced in an 
acceptable manner. Additional compensation will not be allowed for such removal and 
replacement. Any work done beyond the lines and grades shown on the drawings, except as 
herein provided, will be considered as unauthorized and will not be measured or paid for.  Work 
so done may be ordered removed at the Contractor's expense. Should the Contractor fail to 
comply promptly with any order of the Engineer made under the provisions of this paragraph, the 
Engineer shall have the authority to cause said work to be removed and to deduct the cost from 
any money due, or to become due, from the Contractor.  At any time during the course of 
construction of this project if the provisions of the Plans, Specifications, or contract provisions are 
being violated by the Contractor or his employees, the Engineer shall have the right and authority 
to order all construction to cease or material to be removed, until arrangements satisfactory to the 
Engineer are made by the Contractor for resumption of the work in compliance with the provisions 
of the contract. 

109.35 Cleaning Up and Final Inspection 

The Contractor shall at the completion of the work, remove all rubbish from and about the work 
and all tools, equipment, scaffolding, and surplus materials and shall leave the work clean and 
ready for use. In case of dispute, the City may remove the rubbish and surplus materials and 
charge the cost to the Contractor. 
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All sewers, conduits, pipes, and appurtenances and all tanks, pump wells, chambers, buildings, 
and other structures shall be kept clean during construction and as the work or any part thereof 
approaches completion, the Contractor shall systematically and thoroughly clean and make any 
needed repairs to them. Contractor shall furnish at Contractor's own expense, suitable tools and 
labor for removing all water and cleaning out all dirt, mortar, and foreign substances.  Any undue 
leakage of water into the structures such as to make the work, in the opinion of the Engineer, fall 
short of first class work, shall be promptly corrected by the Contractor at Contractor's own 
expense. 
 
Cleaning and repairs shall be arranged, so far as practicable, to be completed upon finishing the 
construction work. Notice to begin the final cleaning, and repairing, if such is needed, will be 
given by the Engineer, who at the same time will make his final inspection of the work. The 
Engineer will not approve the final estimate of any portion of the work until after the final 
inspection is made and the work found satisfactory. 

109.36 Cutting and Patching 

The Contractor shall do all cutting, fitting, or patching of work that may be required to make its 
several parts fit together or to receive the work of other contractors shown upon, or reasonably 
implied by the Plans and Specifications for the completed project. 
 
Cold or wet weather conditions that do not permit a permanent asphalt pavement replacement 
will require a minimum 2” bituminous pavement patch prior to opening the area to traffic as a 
temporary measure until the permanent asphalt pavement replacement can be installed.  This 
item shall be incidental to any work requiring such removal or asphalt and will be considered to 
be included in the unit price of the related item of work. 
 
Any cost caused by defective or ill timed work shall be borne by the Contractor. 
 
The Contractor shall not endanger any work by cutting, digging, or otherwise and shall not cut or 
alter the work of any other contractor without the consent of the Engineer. 

109.37 Final Tests 

After completion of the work, the Contractor shall make any and all tests required by the 
Specifications or by Municipal, State or Federal regulations, and where so provided in said 
regulations shall furnish the City with certificates of inspection by the Municipal, State or Federal 
regulation bodies.  The Contractor shall also make all tests required by the National Board of Fire 
Underwriters for the purpose of determining insurance rates or other protection of the City or the 
public. 

109.38 Correction of Work After Final Payment 

Neither the final payment nor any provision in the contract documents shall relieve the Contractor 
of the responsibility for negligence or faulty materials or workmanship within the extent and 
periods provided by law and by this contract. 

109.39 Personal Liability of Public Employees 

The Engineer or authorized representatives are acting solely as agents and representatives of the 
City when carrying out and exercising the power or authority granted to them under the Contract. 
There shall not be any liability on them either personally or as employees of the City. 

109.40 No Waiver of Legal Rights 

Upon written notice that the Contractor considers all work complete, the Engineer shall make a 
pre-final inspection with the Contractor and shall notify the Contractor in writing of incomplete or 
defective work revealed by the inspection.  The Contractor shall promptly remedy such 
deficiencies. 
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After the Contractor has remedied all deficiencies to the satisfaction of the Engineer and 
delivered all construction records including record drawings, maintenance and operating 
instructions, schedules, guarantees, bonds, certificates of inspection and other documents (all as 
required by the Contract Documents), the Contractor shall be promptly issued a Certificate of 
Completion by the Engineer stating that the work is acceptable. 
 
Upon completion of the contract, the City will make final inspection and notify the Contractor of 
acceptance.  Final acceptance shall not preclude the City from correcting any measurement, 
estimate, or certificate made before or after completion of the Contract, nor from recovering from 
the contractor or surety, or both, overpayments sustained because the Contractor failed to fulfill 
the obligations under the contract.  A waiver on the part of the City of Colorado Springs any 
breach of any part of the Contract shall not be held to be a waiver of any other breach. 
 
The contractor without prejudice to the terms of the Contract shall be liable to the City, for latent 
defects, fraud, or such gross mistakes, as may amount to fraud, or as regards the City’s rights 
under any warranty or guarantee. 
 
For all non-federally funded projects, the following additional requirements shall apply: 

(a) All work shall be constructed in compliance with standard construction codes, and all 
materials and workmanship must be guaranteed for a period of two years from the date 
of final acceptance. The Contractor guarantee period (two-year warranty period) will not 
begin until the contract is 100 percent complete, as determined by the Engineer.  
Acceptance of the 100 percent complete contract shall be requested in writing by the 
Contractor.  Any item requiring repair and/or replacement prior to expiration of the two-
year warranty period shall be guaranteed for a period of one-year after the date of said 
correction or repair or for the remainder of the two-year warranty period, whichever is 
longer. 
 

(b) In placing orders for equipment, the Contractor shall purchase same only under a written 
guarantee from the respective manufacturers that the equipment supplied will function 
satisfactorily as an integral part of the completed project in accordance with the Plans 
and Specifications.  Furthermore, the Contractor shall require that the manufacturer 
agree in writing at the time order of equipment is placed that manufacturer will be 
responsible for the proper functioning of the equipment in cooperation with the 
Contractor, and that whenever necessary during the installation period or tuning up 
period following construction period, the manufacturer will supply without additional cost 
to the City, such superintendence and mechanical labor and any adjustments and 
additional parts and labor needed to make the equipment function satisfactorily, even if 
the same was not shown on approved shop drawings. 

109.41 Acceptance 

(a) Partial Acceptance. If, during the prosecution of the project, the Contractor satisfactorily 
completes a unit or portion of the project, such as a structure, an interchange, or a 
section of road or pavement that can be used advantageously for traffic, the Engineer 
may make final inspection of that unit. If the Engineer finds that the unit has been 
satisfactorily completed in compliance with the Contract, the Contractor may be relieved 
of further responsibility for that unit except as otherwise provided in these general 
provisions. Partial acceptance shall not void or alter any of the terms of the Contract. 

 
(b) Final Acceptance. Upon notice from the Contractor of presumptive completion of the 

entire project, the Engineer will make an inspection. If the work provided for by the 
Contract has been satisfactorily completed, that inspection shall constitute the final 
inspection and the Engineer will notify the Contractor in writing of final acceptance 
indicating the date on which the project was inspected and accepted. 
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If the inspection discloses any unsatisfactory work, the Engineer will give the Contractor a written 
list of the work needing correction. Upon correction of the work, another inspection will be made. 
If the work has been satisfactorily completed, the Engineer will notify the Contractor in writing of 
the date of final inspection and acceptance. Final acceptance under this subsection does not 
waive any legal rights contained in subsection 109.40. 

Section 110 PAYMENTS AND ACCEPTANCE OF WORK 

110.00 Payments and retainage 

Payments will be made, and required retainage withheld if applicable, in accordance with this 
section as the work progresses at the end of each month or as soon thereafter as practicable in 
compliance with Title 24, Article 91, Section 103 and Section 110, Colorado Revised Statutes, on 
statements made and approved by the Engineer. In preparing statements, only completed work 
will be taken into consideration. No payment will be made for materials in storage and/or 
delivered to the site, unless otherwise approved by the City. 
 
Payment for work performed by the contractor under these contract documents will be made at 
the approved unit price or lump sum price for each of the several items as listed in the bid and 
measured as hereinafter specified. Such payment shall compensate the Contractor for all costs in 
connection with furnishing all labor, equipment and material required and performing the 
operations necessary to complete the item in accordance with the contract documents. All 
incidental work essential to the completion of the project in a workmanlike manner, and including 
cleanup and disposal of waste or surplus material, shall be accomplished by the contractor 
without additional cost to the City. The cleanup and disposal of waste or surplus material shall be 
performed during construction or as soon after as is reasonably possible in order to better 
maintain the aesthetics and safety of the construction area. The quantities listed in the bid are 
estimated quantities, and are listed only for convenience in comparing bids.  Payment will be 
made for the actual quantities constructed or installed, unless otherwise noted in these Contract 
Documents. However, any changes to plan quantity must be approved through proper change 
order procedures, said quantities being measured as specified in the Contract Documents. 
 

(1) If the contract exceeds ONE HUNDRED FIFTY THOUSAND DOLLARS ($150,000.00), 
and is for the construction, alteration, or repair of any highway, public work, or public 
improvement, structure, and; the contractor has provided Performance, and Payment 
Bonds: the City of Colorado Springs shall authorize partial progress payments of the 
amount due under this contract monthly, or as soon thereafter as practicable, to the 
contractor, if the contractor is satisfactorily performing the contract. If the City of Colorado 
Springs finds that satisfactory progress is being achieved during any period for which 
progress is to be made, the City of Colorado Springs may authorize payment to be made 
in full without withholding retainage. However, if satisfactory progress has not been 
made, the City of Colorado Springs may retain a maximum of ten percent (10%) of the 
amount of the requested payment until satisfactory progress is achieved. When the work 
is substantially complete, the City of Colorado Springs may retain from the remaining 
unpaid balance that amount the City Contracting Manager, at the advice of the City’s 
project manager, considers adequate for protection of the City, suppliers and 
subcontractors, and shall release to the Contractor all the remaining funds associated 
with completed and acceptable work. 
 
The withheld percentage of the contract price of any such work, improvement, or 
construction shall be retained on an invoice-to-invoice basis and shall not be cumulative. 
In other words, if the contractor is not performing satisfactorily the City of Colorado 
Springs will hold ten percent (10%) of what is actually due to the contractor. for example, 
if the contractor is behind schedule and has successfully completed fifty percent (50%) of 
the work, the City of Colorado Springs will only pay forty percent (40%) of the invoice, 
withholding ten percent (10%) of what is due until the contractor gets back on schedule. 
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Once the City of Colorado Springs determines that satisfactory progress is being made in 
all phases of the contract, then no retainage will be held on successfully completed work. 

 
(2) Whenever a contractor receives payment pursuant to this section, the contractor shall 

make payments to each of the subcontractors of any amount actually received which 
were included in the contractor’s request for payment to the City for such subcontracts.  
The contractor shall make such payments within seven (7) calendar days of receipt of 
payments from the City in the same manner as the City is required to pay the contractor 
under this section if the subcontractor is satisfactorily performing under the contract with 
the contractor.  The subcontractor shall pay all suppliers, sub-subcontractors, laborers, 
and any other persons who provide goods, materials, labor, or equipment to the 
subcontractor any amounts actually received which were included in the subcontractor’s 
request for payment to the contractor for such persons, in the same manner set forth in 
this subsection (2) regarding payments by the contractor to the subcontractor.  If the 
subcontractor fails to make such payments in the required manner, the subcontractor 
shall pay those suppliers, sub-subcontractors, and laborers interest in the same manner 
set forth in this subsection (2) regarding payments by the contractor to the subcontractor.   
 
At the time a subcontractor submits a request for payment to the contractor, the 
subcontractor shall also submit to the contractor a list of the subcontractor’s suppliers, 
sub-subcontractors and laborers.  The contractor shall be relieved of the requirements of 
this subsection (2) regarding payment in seven (7) days and interest payment until the 
subcontractor submits such list.  If the contractor fails to make timely payments to the 
subcontractor as required by this section, the contractor shall pay the subcontractor 
interest as specified by contract or at the rate of fifteen percent (15%) per annum, 
whichever is higher, on the amount of the payment which was not made in a timely 
manner.  The interest shall accrue for the period from the required payment date to the 
date on which payment is made.  Nothing in this subsection (2) shall be construed to 
affect the retention provisions of any contract. 
 

(3) CONTRACTS UNDER ONE HUNDRED FIFTY THOUSAND DOLLARS:  If the 
contractor is not progressing in accordance with the project schedule or not performing 
quality work in accordance with the specifications, the Project Manager may, at that point 
start withholding retainage up to and including ten percent (10%) of the total contract 
amount. 

110.01 Correction of Work Before Final Payment 

The Contractor shall promptly remove from the premises all materials and work condemned by 
the Engineer as failing to meet contract requirements, whether incorporated in the work or not, 
and the Contractor shall promptly replace and re-execute Contractor's own work in accordance 
with the contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by such removal or replacement. 
 
All removal and replacement work shall be done at the Contractor's expense. If the Contractor 
does not take action to remove such condemned work and materials within ten (10) days time 
thereafter, the City may, upon ten (10) days written notice, sell such materials at auction or at 
private sale and retain the proceeds without compensation to the Contractor. 

110.02 Payments Withheld Prior to Final Acceptance of Work 

The City may withhold or nullify the whole or part of any certificate of payment to such extent as 
may be necessary to protect it from loss caused by:  

(a) Defective work not remedied.  
(b) Claims filed or reasonable evidence indicating probable filing of claims by other parties 

against the Contractor.  
(c) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor.  
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(d) Damage to another contractor. 
 
When the above grounds are removed, payment shall be made for amounts withheld because of 
them. 

110.03 Acceptance of Final Payment 

Upon notice that the work is fully completed, the Engineer will make a final inspection.  If the 
Engineer finds the work acceptable under the contract and the contract is fully performed, the 
work may be finally accepted by the Engineer under the terms and conditions of the contract. The 
entire balance found by the Engineer to be due the Contractor, including the retained percentage, 
less any retention based on; (1) the Engineer's estimate of the fair value of the claims against the 
Contractor; and (2) the cost of completing the incomplete or unsatisfactory items of work with 
specified amounts for each incomplete or defective item of work; and (3) retentions required by 
law, shall be due and payable to the Contractor. The date of completion is the date as specified in 
the Certificate of Completion issued by the Engineer.  
 
Upon completion of the work under the contract and before the Contractor shall receive or be 
paid for the Engineer's final statement, the City Contracts Office shall post a notice on the web-
site coloradosprings.gov/contracting/contracting that the City has accepted such work as 
completed according to the Plans and Specifications and rules set forth in the contract; that the 
Contractor is entitled to final settlement; that after the date specified in the Notice, the City will 
pay the full balance due under the contract; and that persons having claims for labor or material 
furnished the Contractor must present their claim to the City Contracts Office prior to the date 
specified for such payment.  Nothing herein shall be construed as relieving the Contractor and the 
sureties on the Contractor's bonds from any claim or claims for work or labor done or materials or 
supplies furnished in the execution of the contract. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the 
Contractor against the City. 
 
If, after the work has been substantially completed, full completion thereof is materially delayed 
through no fault of the Contractor, and the Engineer so certifies, the City may, upon Certificate of 
Completion by the Engineer, and without terminating the contract, make payment of the balance 
due for that portion of the work fully completed and accepted. Such payment shall be made under 
the terms and conditions governing final payment and acceptance of the project shall constitute a 
waiver of all claims by the Contractor but acceptance shall not constitute a waiver of City claims 
against the Contractor. 
 
Advertising for Final Payment and processing of the Final Pay Request shall not take place until 
after the Contractor has submitted Sales and Use Tax Forms to the City of Colorado Springs and 
said forms have been reviewed and approved by the City Sales Tax Office. 
 

Section 111 TERMINATION OF CONTRACT 

111.00 The City's Right to Terminate Contract 

In accordance with the City Charter, performance of the City’s obligations under this contract is 
expressly subject to appropriation of funds by the City Council.  Further, in the event that funds 
are not appropriated in whole or in part sufficient for performance of the City's obligations under 
this contract, or appropriated funds may not be expended due to City Charter spending 
limitations, then the City may terminate this contract without compensation to the Contractor. 
 
If the termination is for failure of the contractor to fulfill the contract obligations, the City may 
terminate the subject contract for Default, and complete the work by contract or otherwise, and 
the contractor shall be liable for any additional cost incurred by the City.  Prior to issuing a 
Termination for Default, the City will issue a Notice to Cure allowing the contractor a minimum of 

http://www.springsgov.com/contracting
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ten (10) calendar days to prepare a plan to correct whatever failures are causing the contract 
obligation failure(s).  The City will have the right to accept the plan of correction or to continue 
with the Termination for Default. 
 
Where the contract has been terminated for Default by the City, said termination shall not affect 
or terminate any of the rights of the City as against the Contractor or his surety then existing or 
which may thereafter accrue because of such default.  Any retention or payment of monies by the 
City due the Contractor under the terms of the contract shall not release the Contractor or the 
Contractor's surety from liability for the Contractor's default. 
 
If the Contractor should become bankrupt and a relief from stay is granted to the City, or if the 
Contractor should make a general assignment for the benefit of Contractor's creditors, or if a 
receiver should be appointed on account of Contractor insolvency, or if Contractor should 
persistently or repeatedly refuse or should fail, except in cases for which extensions of time are 
provided, to supply enough properly skilled workmen or materials, or if Contractor should fail to 
make payments to subcontractors or for material or labor so as to affect the progress of the work, 
or breach, or substantially violate any provision of the contract, then the City, upon the written 
notice of the Engineer may, without prejudice to any other right or remedy, terminate the contract 
for default and take possession of the premises and of all materials, tools, equipment, and other 
facilities installed on the work and paid for by the City, and finish the work by whatever method 
the City may  deem expedient. In such cases, the Contractor shall not be entitled to receive any 
further payment under the contract. 
 
The City may also terminate this contract for convenience of the City, upon written notice to the 
Contractor, without additional compensation to the Contractor, unless the Contractor has started 
or performed portions of the contract prior to receiving such notice. If performance of the contract 
is underway, the City will be liable only for the portions of work actually satisfactorily completed 
up to the point of the issuance of the Notice of Termination for Convenience. In no event shall the 
City be liable for unperformed work or anticipated profits or overhead. Upon receipt of this notice 
the Contractor shall immediately: discontinue all services affected (unless the notice directs 
otherwise), and deliver to the City all data, drawings, specifications, reports, estimates, 
summaries, and other information and materials accumulated in performing this contract, whether 
completed or in process. 

111.01 Completion of Contracts in Default 

If for any reason a contract is declared in default, the City shall have the right without process or 
action at law to take over all or any portion of the work and complete it in any manner the City 
deems most appropriate.  Written notice shall be given the Contractor by the City that the contract 
has been declared in default, and upon receiving such notice, the Contractor shall peaceably 
relinquish possession of the said work or the parts thereof specified in the notice. 
 
The City may, at its option and at a rental which it considers reasonable, retain all material, 
equipment, and tools on the work until the work has been completed. 
 
Neither the City nor any officer, agent or employee of the City shall be in any way liable or 
accountable to the Contractor or the Contractor's surety for the method by which the completion 
of the said work, or any portion thereof, may be accomplished or for the price paid. Should the 
cost of completing the work be in excess of the original contract price, the Contractor and 
Contractor's surety shall be responsible for such excess cost. Should the cost of such completion, 
including all proper charges, be less than the original contract price, the amount so saved shall 
accrue to the City. Neither by taking over the work nor by declaring the contract in default shall 
the City forfeit the right to recover damages from the Contractor or Contractor's surety for failure 
to complete the entire contract. 
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111.02 Removal of Equipment 

Except as provided in subsection 111.01 above, in the case of termination of this contract before 
completion from any cause whatever, the Contractor, if notified to do so by the City, shall 
promptly remove any part or all of Contractor's equipment and supplies from the property of the 
City, failing which the City shall have the right to remove such equipment and supplies at the 
expense of the Contractor. 



City of Colorado Springs 

B16-T016 NS – Midland Elementary School Sidewalk 
Improvements

66 

SCHEDULE E 

REQUIRED CONTRACT PROVISIONS-FEDERAL-AID CONSTRUCTION CONTRACTS 
 

Follows this page 
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SCHEDULE F 

EXHIBITS 

This section includes the examples of the forms used for submitting the required bonds as well as a 
sample contract format, which will be issued as a result of this solicitation: 
 
Exhibit 1 -- Bid Bond 
Exhibit 2 -- Performance Bond 
Exhibit 3 -- Materials and Payment Bond 
Exhibit 4 -- Maintenance Bond 
Exhibit 5 -- Sample Contract 
Exhibit 6 – Notification of Utilities 
Exhibit 7 --  Minimum Insurance Requirements 
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EXHIBIT 1 CITY OF COLORADO SPRINGS, COLORADO & PIKES PEAK RURAL 
TRANSPORTATION AUTHORITY BID BOND 

 
1. KNOW ALL MEN BY THESE PRESENTS, THAT: 
_____________________________________________________________________________  
(contractor name) 
_____________________________________________________________________________ 
(address)  
as Principal, hereinafter called Principal, and 
_____________________________________________________________________________ 
(surety name) 
____________________________________________________________________________ 
(surety address) 
a corporation organized and existing under the laws of the State of ______________________________ and 
authorized to do business within the STATE OF COLORADO, as Surety, hereinafter called Surety, are held firmly 
bound unto the CITY OF COLORADO SPRINGS, COLORADO as Obligee, and the PIKES PEAK RURAL 
TRANSPORTATION AUTHORITY as Obligee, hereinafter called the Obligees, for the use and benefit of claimants as 
hereinbelow defined, in the amount of __________________________________________________--- 
($__________),  lawful money of the United States of America, together with interest as may be provided by law, for 

the payment  whereof Principal and Surety bind themselves, their heirs, executors, successors and assigns, jointly 
and severally, firmly by these presents. 
 
2. WHEREAS, the Principal has submitted to the Obligees a contract bid dated the ________  day of 
_______________ 2016 for the following contract: 
_____________________________________________________________________________ 
(Contract # _____), which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 

 
3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, If Principal's bid is 
accepted by the Obligees and the Principal is awarded the contract in whole or in part, and the Principal shall enter 
into the contract with the Obligees in accordance with the terms of the Principal's bid, and give such Payment, 
Performance, and Maintenance bond or bonds as may be specified in the bidding or contract documents with good 
and sufficient surety for the faithful performance of the Contract and for the prompt payment of labor and material 
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter into the contract and give 
the bond or bonds, if the Principal shall promptly pay to the Obligees the amount of this bond as set forth 
hereinabove, then this obligation shall be null and void, otherwise this obligation shall remain in full force and effect. 
 
Signed and sealed on the dates set forth below. 
 
___________________________ FOR: ______________________________________________ 
  (witness)    (Principal's Name) 
      BY:  ________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
 
___________________________ FOR: ______________________________________________ 
  (witness)    (Surety's Name) 
      BY: _________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
BOND # _________________________ 
This Bond (__ is) (__ is not) a SBA Guaranteed Bond. 
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EXHIBIT 2 LABOR AND MATERIAL PAYMENT BOND 

CITY OF COLORADO SPRINGS, COLORADO & PIKES PEAK RURAL TRANSPORTATION 
AUTHORITY LABOR AND MATERIAL PAYMENT BOND 

 
1. KNOW ALL MEN BY THESE PRESENTS, THAT: 
_____________________________________________________________________________  
(contractor name) 
_____________________________________________________________________________ 
(address)  
as Principal, hereinafter called Principal, and 
_____________________________________________________________________________ 
(surety name) 
_____________________________________________________________________________ 
(surety address) 
a corporation organized and existing under the laws of the State of ______________________________ 
and authorized to do business within the STATE OF COLORADO, as Surety, hereinafter called Surety, 
are held firmly bound unto the CITY OF COLORADO SPRINGS, COLORADO as Obligee, and the PIKES 
PEAK RURAL TRANSPORTATION AUTHORITY as Obligee, hereinafter called the Obligees, for the use 
and benefit of claimants as hereinbelow defined, in the amount of:  
________________________________________________________________-- ($______.00), lawful 
money of the United States of America, together with interest as may be provided by law, for the payment  
whereof Principal and Surety bind themselves, their heirs, executors, successors and assigns, jointly and 
severally, firmly by these presents. 
 
2. WHEREAS, Principal and the Obligees have entered into a contract dated the ____ day of 
______________, 2016 for the following (project): 
 

__________________________________________- (                      )  
(Contract # ____________), which contract is by reference made a part hereof, and is hereinafter 
referred to as the Contract. 
 
3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall 
promptly make payments of all amounts lawfully due to all persons supplying or furnishing the Principal or 
the Principal's subcontractors with labor, materials, rental machinery, tools or equipment used or 
performed in the prosecution of the work provided for in the Contract; and if the Principal shall indemnify 
and save harmless the Obligees to the extent of any payments in connection with the carrying  out of the 
Contract which the Obligees may be required to pay under the law, all in accord with Colorado State Law, 
Section 38-26-105 C.R.S., then this obligation shall be null and void; otherwise this obligation shall 
remain in full force and effect. 
 
 AND FURTHER, should the Principal or the Principal's subcontractors fail to duly pay for any 
labor, materials, team hire, sustenance, provisions, provender, or other supplies used or consumed by 
the Principal or the Principal's subcontractors in the performance of the work contracted to be done or 
fails to pay any person who supplies rental machinery, tools or equipment, all amounts due as the result 
of the use of such machinery, tools, or equipment, in the prosecution of the work under the Contract, the 
Surety shall pay the same in an amount not exceeding the sum specified in this Bond together with 
interest at the rate of eight percent per annum, in accord with Colorado State Law, Section 38-26-106 
C.R.S.   
 
 In accord with Colorado State Law, Section 38-26-105 C.R.S., actions against the Principal and 
Surety under this Bond shall be brought within six months after the final completion of the Contract as 
defined by the ordinances, rules and regulations of the City of Colorado Springs, Colorado, a home rule 
City, and not afterwards. 
Page 2 
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4. The Surety for value received agrees that no extension of time, change in, addition to, or other 
alteration or modification of the terms, conditions or obligations of the Contract or work to be performed 
thereunder, or any forbearance on the part of either the Obligees or the Principal to the other shall in any 
way release or affect the Surety's liability or obligation on this Bond, and the surety hereby waives notice 
of any such extension of time, change, addition, modification, alteration or forbearance. 
 
Signed and sealed on the dates set forth below. 
 
___________________________ FOR: ______________________________________________ 
  (witness)    (Principal's Name) 
      BY:  ________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
 
___________________________ FOR:  
 
______________________________________________ 
  (witness)    (Surety's Name) 
      BY: _________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
BOND # _________________________ 
 
This Bond (__ is) (__ is not) a SBA Guaranteed Bond. 
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EXHIBIT 3 PERFORMANCE BOND 

CITY OF COLORADO SPRINGS, COLORADO & PIKES PEAK RURAL TRANSPORTATION 
AUTHORITY PERFORMANCE BOND 

1. KNOW ALL MEN BY THESE PRESENTS, THAT: 
_____________________________________________________________________________  
(contractor name) 
_____________________________________________________________________________address)  
as Principal, hereinafter called Principal, and 
_____________________________________________________________________________ 
(surety name) 
_____________________________________________________________________________ 
(surety address) 
a corporation organized and existing under the laws of the State of ______________________________ and 
authorized to do business within the STATE OF COLORADO, as Surety, hereinafter called Surety, are held firmly 
bound unto the CITY OF COLORADO SPRINGS, COLORADO as Obligee, and the PIKES PEAK RURAL 
TRANSPORTATION AUTHORITY as Obligee, hereinafter called the Obligees, for the use and benefit of claimants as 
hereinbelow defined, in the amount of :  
____________________________________________________________________- ($_________.00), lawful 

money of the United States of America, together with interest as may be provided by law, for the payment  whereof 
Principal and Surety bind themselves, their heirs, executors, successors and assigns, jointly and severally, firmly by 
these presents. 
 
2. WHEREAS, Principal and the Obligees have entered into a contract dated the ______ day of ________ 
2016 for the following (project ________________________________ (IFB B16-T016 NS) (Contract # ________), 

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the Principal shall 
promptly and faithfully perform all terms, conditions and other obligations of the Contract, and any modifications or 
extensions thereof granted by the Obligees, then this obligation shall be null and void; otherwise this obligation shall 
remain in full force and effect.   
 
4. The Surety for value received agrees that no extension of time, change in, addition to, or other alteration or 
modification of the terms, conditions or obligations of the Contract or work to be performed thereunder, or any 
forbearance on the part of either the Obligees or the Principal to the other shall in any way release or affect the 
Surety's liability or obligation on this Bond, and the surety hereby waives notice of any such extension of time, 
change, addition, modification, alteration or forbearance. 

 
Signed and sealed on the dates set forth below. 
 
___________________________ FOR: ______________________________________________ 
  (witness)    (Principal's Name) 
      BY:  ________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 200__ 
 
___________________________ FOR: ______________________________________________ 
  (witness)    (Surety's Name) 
      BY: _________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 200__ 
BOND # _________________________ 
 
This Bond (__ is) (__ is not) a SBA Guaranteed Bond. 
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EXHIBIT 4 MAINTENANCE BOND 

CITY OF COLORADO SPRINGS, COLORADO & PIKES PEAK RURAL TRANSPORTATION 
AUTHORITY MAINTENANCE BOND 

 
1. KNOW ALL MEN BY THESE PRESENTS, THAT: 
_____________________________________________________________________________  
(contractor name) 
_____________________________________________________________________________ 
(address)  
as Principal, hereinafter called Principal, and 
_____________________________________________________________________________ 
(surety name) 
_____________________________________________________________________________ 
(surety address) 
a corporation organized and existing under the laws of the State of ______________________________ 
and authorized to do business within the STATE OF COLORADO, as Surety, hereinafter called Surety, 
are held firmly bound unto the CITY OF COLORADO SPRINGS, COLORADO as Obligee, and the PIKES 
PEAK RURAL TRANSPORTATION AUTHORITY as Obligee, hereinafter called the Obligees, for the use 
and benefit of claimants as hereinbelow defined, in the amount of  
___________________________________________NO/100 DOLLARS--- ($_____________.00), lawful 
money of the United States of America, together with interest as may be provided by law, for the payment  
whereof Principal and Surety bind themselves, their heirs, executors, successors and assigns, jointly and 
severally, firmly by these presents. 
 
2. WHEREAS, Principal and the Obligees have entered into a contract dated the _______ day of 

___________, 2016 for the following (project): 
 

________________________________________________ (IFB B16-T016NS)  
(Contract # ________) which contract is by reference made a part hereof, and is hereinafter referred 

to as the Contract. 
 
3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the Principal 
shall promptly, properly and with out cost to the Obligees perform all maintenance and other guarantee 
obligations under the terms of the Contract, including any modifications or extensions thereof granted by 
the Obligees, for a period of two (2) years from the date of final payment upon the Contract by the 
Obligees, and in the case of each correction or repair, during a period of one year after the date of said 
correction or repair or for the remaining period of years set forth herein, whichever is longer, then this 
obligation shall be null and void; otherwise this obligation shall remain in full force and effect.   
 
4. The Surety for value received agrees that no extension of time, change in, addition to, or other 
alteration or modification of the terms, conditions or obligations of the Contract or work to be performed 
thereunder, or any forbearance on the part of either the Obligees or the Principal to the other shall in any 
way release or affect the Surety's liability or obligation on this Bond, and the surety hereby waives notice 
of any such extension of time, change, addition, modification, alteration or forbearance. 
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Page 2 
Signed and sealed on the dates set forth below. 
 
___________________________ FOR:  
 
______________________________________________ 
  (witness)    (Principal's Name) 
      BY:  ________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
 
___________________________ FOR:  
 
______________________________________________ 
  (witness)    (Surety's Name) 
      BY: _________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
 
BOND # _________________________ 
 
This Bond (__ is) (__ is not) a SBA Guaranteed Bond. 
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F.5 SAMPLE CONTRACT 

 

CITY/PPRTA CONSTRUCTION CONTRACT 

Contract Number:  Project 
Name/Title 

MIDLAND ELEMENTARY 
SIDEWALK IMPROVEMENTS 

 

Vendor/Contractor  

Contact Name:  Telephone  Fax  

Address:  

Federal Tax ID #   Please 
check one: 

  Corporation    Individual    
Partnership 

 

City Contracting 
Specialist 

Name & Phone# 
 

City Dept 
Rep 

Name & Phone# & Department Name 
 

NOT TO EXCEED Contract 
Amount: 

 
 

City  
Account # 

Acct Code (5)    Fund (3)    Dept (4)    Project (7) 

 

THIS FIRM FIXED PRICE CONTRACT, in the Not to Exceed amount of $__________made and entered into this 
_____ day of ________ 2016  by and between the Pikes Peak Rural Transportation Authority (PPRTA), the City of 
Colorado Springs, Colorado, a municipal corporation, in the County of El Paso, State of Colorado, party to the first part 
hereinafter in the Contract Documents referred to as the "City", and ____________________________________, and 
trading as an individual or acting as partners consisting of or a corporation organized and existing under the laws of 
the State of Colorado, hereinafter in the Contract Documents called the "Contractor"; party of the second part. 
 
WITNESSETH: 
Whereas the City has heretofore prepared the necessary Contract Documents for:   ___________________ 
in the City of Colorado Springs; and whereas the party of the second part did on the _____day of __________ submit 
to the City their written offer and proposal to do the work therein described under the terms and conditions therein set 
forth and furnish all labor, materials, tools, equipment, transportation and services for said work in strict conformity with 
the accompanying Contract Documents which include: Instructions to Bidders, Bid Proposal, Notice of Award, 
Contract, Performance, Labor and Material Payment and Maintenance Bonds, Notice to Proceed, General Conditions 
and Special Provisions, Specifications and Drawings. 
 
NOW, THEREFORE, it is hereby agreed that for the considerations and amounts specified in the Bid Proposal and the 
total contract amount designated above and in the Notice of Award, to be paid by the PPRTA (RTA) and/or the City to 
the Contractor, Contractor agrees to furnish all materials and to perform all work as set forth in his proposal and as 
required by the aforesaid Contract Documents. 
 
It is further agreed that the Contractor will start work promptly and continue to work diligently until completed. The 

contractor shall complete all work within _90_ calendar days after the Notice to Proceed as per the specifications and 

drawings. The Contractor shall provide a two-year guarantee on all works performed under this contract after the job 
has been completed and accepted. 
 
FISCAL OBLIGATIONS OF CITY 
This Agreement is expressly made subject to the limitations of the Colorado Constitution and Section 7-60 of the 
Charter of the City of Colorado Springs. Nothing herein shall constitute, nor be deemed to constitute, the creation of a 
debt or multi-year fiscal obligation or an obligation of future appropriations by the City Council of Colorado Springs, 
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contrary to Article X, § 20, Colo. Const., or any other constitutional, statutory, or charter debt limitation. 
Notwithstanding any other provision of this Agreement, with respect to any financial obligation of the City which may 
arise under this Agreement in any fiscal year after the year of execution, in the event the budget or other means of 
appropriation for any such year fails to provide funds in sufficient amounts to discharge such obligation, such failure (i) 
shall act to terminate this Agreement at such time as the then-existing and available appropriations are depleted, and 
(ii) neither such failure nor termination shall constitute a default or breach of this Agreement, including any sub-
agreement, attachment, schedule, or exhibit thereto, by the City.  As used herein, the term “appropriation” shall mean 
and include the due adoption of an appropriation ordinance and budget and the approval of a Budget Detail Report 
(Resource Allocations) which contains an allocation of sufficient funds for the performance of fiscal obligations arising 
under this Agreement.  
 
The Contractor and the City agree and acknowledge as a part of this contract, that no Change Order or other form or 
order or directive may be issued by the City which requires additional compensable work to be performed, which work 
causes the aggregate amount payable under the contract to exceed the amount appropriated for this contract as listed 
above, unless the Contractor has been given a written assurance by the City that lawful appropriations to cover the 
costs of the additional work have been made  
 
The Contractor and the City further agree and acknowledge as a part of this contract that no Change Order or other 
form or order or directive which requires additional compensable work to be performed under this contract shall be 
issued by the City unless funds are available to pay such additional compensable work performed under this contract, 
and expressly waives any rights to additional compensation, whether by law or equity, unless, prior to commencing the 
additional work, the contractor was given a written Change Order describing the additional compensable work to be 
performed, and setting forth the amount of compensation to be paid, which Change Order was signed by the 
authorized City Representative.  It is the Contractor’s sole responsibility to know, determine, and ascertain the 
authority of the City representative signing any Change Order under this contract. 
 
Contractor agrees that the Contractor shall indemnify, defend and hold harmless the City, its officers, employees and 
agents, from and against any and all loss, damage, injuries, claims, cause or causes of action, or any liability 
whatsoever resulting from, or arising out of, or in connection with the Contractor's obligations or negligent actions 
under this Contract. 
 
Books of Account and Auditing.  The Contractor shall make available to the City if requested, true and complete 
records, which support billing statements, reports, performance indices, and all other related documentation.  The 
City’s authorized representatives shall have access during reasonable hours to all records, which are deemed 
appropriate to auditing billing statements, reports, performance indices, and all other related documentation.  The 
Contractor agrees that it will keep and preserve for at least seven years all documents related to the Contract, which 
are routinely prepared, collected or compiled by the Contractor during the performance of this contract. 
 
The City’s Auditor and the Auditor’s authorized representatives shall have the right at any time to audit all of the 
related documentation.  The Contractor shall make all documentation available for examination at the Auditor’s request 
at either the Auditor or Contractor's office and without expense to the City. 
 

 GRATUITIES: 
1) The right of the Contractor to proceed or otherwise perform this Contract, and this Contract may be 

terminated if the City Manager and/or the City Contracting Manager determine, in their sole discretion, that the 
Contractor or any officer, employee, agent, or other representative whatsoever, of the Contractor offered or gave 
a gift or hospitality to a City officer, employee, agent or contractor for the purpose of influencing any decision to 
grant a City Contract or to obtain favorable treatment under any City Contract. 

2) The terms "hospitality" and "gift" include, but are not limited to, any payment, subscription, advance, 
forbearance, acceptance, rendering or deposit of money, services, or any thing of value given or offered, including 
but not limited to food, lodging, transportation, recreation or entertainment, token or award.  

3) Contract termination under this provision shall constitute an breach of contract by the Contractor, and 
the Contractor shall be liable to the city for all costs of reletting the contract or completion of the contract. Further, 
if the Contractor is terminated under this provision, or violates this provision but is not terminated, the Contractor 
shall be subject to debarment under the City's Procurement Regulations. The rights and remedies of the City 
provided in this clause shall not be exclusive and are in addition to any other rights and remedies provided by law 
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or under this Contract."
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CONTRACT SIGNATURE PAGE 

The Contractor certifies in accord with Section 8-17.5-102(1) C.R.S. that, on the date the Contractor signs 
this contract, the Contractor does not knowingly employ or contract with an illegal alien who will perform 
work under this contract and that the Contractor shall participate in the e-verify program or Colorado 
Department of Labor and Employment program in order to confirm the employment eligibility of all 
employees who are newly hired for employment or to perform work under this contract.  The contractor is 
expressly prohibited from using basic pilot program procedures to undertake pre-employment screening of 
job applicants while this Contract and any services under this Contract is being performed. 

 
 
IN WITNESS WHEREOF, the parties have caused these presents to be executed on the day and the year 
first above written. 
 
This contract is executed in one (1) original copy. 
 

THE CITY OF COLORADO SPRINGS, COLORADO: 

 

JEFFREY H. GREENE, CHIEF OF STAFF 
 

 
 

SECOND PARTY: 

 

Corporate Name 

 

Signature                                                    Date 

 

Title 

 

Witness 

 

PIKES PEAK RURAL TRANSPORTATION AUTHORITY 
(PPRTA): 

 

APPROVAL SIGNATURE 
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EXHIBIT 6 NOTIFICATION OF UTILITIES 

General Information 
It is the responsibility of the Contractor to notify all utilities for utility locations at least two business days or 
twenty-four hours prior to commencing any work.  Should any street be closed off for any minimum 
amount of time, the Contractor must notify the Traffic Department.  See the City of Colorado Springs 
Standard Specifications General Provisions for more information regarding utilities. 
 
The City of Colorado Springs Standard Specifications and General Provisions indicated on the Bid 
Proposal for this project are included by reference.  The above document may be reviewed or purchased 
at the City Administration Building, Engineering Division, at 30 South Nevada, Suite 403, Colorado 
Springs, Colorado, between the hours of 8:00 A.M. and 5:00 P.M., Monday through Friday, except 
holidays. 
 
Telephone References 

1.  Utility Notification Center of Colorado    1-800-922-1987 

2.  Electric                           (719) 448-4811 

3.  Water, Wastewater         (719) 448-4200 

4.  Traffic Department         (719) 385-5908 

5.  Gas Emergencies            (719) 520-0100 

6.  Cable Television             (719) 633-6616 

7.  Telephone                        1-800-954-0211 
 
Standard Utility Color Code 
1.  Natural Gas - Yellow 
2.  Electric - Red 
3.  Water - Blue 
4.  Wastewater - Green 
 
Contractor Responsibilities 
1.  Contact Water Department at least twenty four hours prior to starting the project so  
      that our service inspector can make contact on the job site. 
 
2.  All replacement taps will have to be coordinated and notification must be given to  
     Water Department twenty four hours prior to scheduling. 
 
3.  Any water interruption to properties involved must be notified at least twenty-four  
     hours prior to shut down and coordinated with a service inspector. 
 
4.  If in the event a property or business is involved that cannot be without water the  
     Contractor will be responsible for keeping them in water while the shut down is in  
     effect. 
 
5.  If for any reason when water is restored after the shut down that a property has no 
     water and we are contacted to determine the problem, the Contractor will be      
     responsible for digging, regardless of the time of day to restore service.  Contractor  
     must provide the Water Division with a name and telephone number of an after hours  
     contact in case of emergency. 
 
6.  All services which would be replaced will have to meet our water specifications and  
     be approved by the Water service inspector. 
 
7.  All materials pertaining to lowering or replacing water service lines, regardless of size,  
     will be the responsibility of the Contractor unless otherwise specified in Engineering  
     Specifications and Plans. 
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8.  If for any reason it would not be feasible to shut down and notify affected properties, it  
     would be the responsibility of the Contractor to provide temporary water for the  
     houses or businesses involved. 
 
Pre-excavation Checklist 
1.  Indicate all gas and other utility lines a set of construction plans. 
 
2.  Notify City of Colorado Springs Underground Utility Line Locators at least two  
     business days in advance at the division numbers listed above. 
 
3.  Utilities locations should be marked on the ground by City Locators. 
 
4.  All employees should be briefed on the marking and the standard utility color codes. 
 
5.  Employees should be trained on excavation and safety procedures for natural gas lines. 
 
6.  When excavation approaches gas lines, employees should expose lines by careful hand  
     digging and probing.  
 
7.  Contact the City Forester for any tree protection requirements that may be included on  
     contract specifications 
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EXHIBIT 7 MINIMUM INSURANCE REQUIREMENTS 

The minimum insurance requirements specified in the General Provisions, Section 107 shall be carried by 
all contractors as specified in the City’s solicitation package, Special Provisions and Standard 
Specifications.  
 

 Except for workers compensation and employer’s liability insurance, the City of Colorado Springs, 
Pikes Peak Rural Transportation Authority (PPRTA), and the Colorado Department of 
Transportation (CDOT) must be named as an additional insured.  Certificates of Insurance must be 
submitted before commencing the work and provide 30 days’ notice prior to any cancellation. 

 

 All coverage furnished by contractor is primary, and that any insurance held by the City of Colorado 
Springs is excess and non-contributory.   

 

 The certificates of insurance shall provide that there will be no cancellation, reduction or modification 
of coverage without thirty (30) days’ prior written notice to the City of Colorado Springs any 
cancellation.  If CONTRACTOR does not comply with this section, the City may, in addition to any 
other remedies it may have, terminate this Agreement, subject to any provision of this Agreement.  

 
The undersigned certifies and agrees to carry and maintain the insurance requirements indicated above 
throughout the contract Period of Performance. 
 
 
 
        
(Name of Company) 
 
 
        
(Signature)    (Date) 
 

 

RETURN THIS FORM WITH YOUR BID
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SCHEDULE G 

G.1 SPECIAL PROVISIONS 

SPECIAL PROVISIONS 
This section contains any Special Provisions that are applicable on the subject project. If none are listed 
then none are applicable. In the event there are Special Provisions listed herein, and the terminology of 
the Special Provisions conflicts with the terminology in the “CITY OF COLORADO SPRINGS 
ENGINEERING DIVISIONS STANDARD SPECIFICATIONS”, latest revision, the Special Provisions listed 
herein will take precedence. 
 

8.01 DESCRIPTION OF WORK 

The work to be done by the Contractor shall consist of the work described in Section II and 
performing all operations necessary for the construction of this work as described in the plans and 
specifications, including restoration of all areas disturbed by the construction activities to a 
condition better than the pre-construction condition.  
 
The Contractor shall obtain all permits and furnish all transportation, materials, tools, equipment, 
labor and supplies necessary to complete in a workmanlike manner the improvements as shown 
and specified in these documents. This project will require the contractor to obtain a CDPS 
Storm Water Permit  
 
The Contractor shall be responsible for verification and acceptance of the existing site conditions 
prior to proposing on the project.  The Contractor shall notify the engineer 48 hours prior to the 
commencement of construction activities. 
 
The Contractor shall be responsible for all work, whether it be performed by himself or by others 
under a subcontract agreement. 
 
All work required to construct all items in this contract shall be performed in a careful and orderly 
manner with due consideration given to protection of adjoining property, the public and workmen.  
Any damage to streets, utilities, public or private property, or the bench marks and construction 
staking due to the negligence of the Contractor, shall be repaired and restored to its original 
condition by the Contractor at his expense to the satisfaction of the Engineer.  It will be the 
Contractor’s responsibility to ensure that areas not in conflict with new work are not disturbed or 
damaged during the construction process. 
 

8.02 PRECONSTRUCTION CONFERENCE 

Within 10 calendar days after issuance of the Notice of Award, or as otherwise established by the 
Owner and Engineer, a preconstruction conference shall be held for review of the construction 
schedule, Contractors list of Subcontractors and suppliers, project contracts, Traffic Control Plan 
with Supervisor name and telephone number and certifications, procedures for handling shop 
drawings, processing Applications for Payment, and other pertinent items.  The Contractor (and 
Subcontractor) should address any construction problems which may be foreseen in the execution 
of the project work at the preconstruction conference. 
 

8.03 EROSION AND DRAINAGE CONTROL 

Contractor shall provide for the drainage of stormwater and such water as may be applied or 
discharged on the site in performance of the work.  Drainage facilities shall be adequate to 
prevent damage to the work, the site and adjacent property.  Erosion control/sediment removal 
measures are required at all new or modified inlet locations and shall comply with local standards.  
Additional erosion control/sediment removal measures necessary to stop erosion or sediment 
loss on disturbed areas shall be considered incidental to the project.  Revisions to CDOT 
specifications included below are incorporated into the contract.   
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The Contractor shall prevent the pollution of drains and watercourses by sanitary waste, 
sediment, debris or other substances resulting from this work.  He shall be required to clean up 
and isolate such materials on a continuing basis to prevent risk of washing into such drainage 
ways. 
 

8.04 PROJECT SIGNS  

None Required  
 

8.05 WORK HOURS 

The Contractor shall conduct normal activities between the hours of 6:00 a.m. and 9:00 p.m.  
Work outside that time shall be considered night work and the Contractor shall notify the City’s 
delegated Project Manager seven working days in advance of any night work.  All work shall be 
done behind the protection of temporary barriers or other adequate protection as shown on the 
approved traffic control plans. 
 

8.06 WORK SITE RESTRICTIONS 

The Contractor shall confine the work activities to the area shown in the construction drawings.  
Any additional work area required within adjoining private properties must be acquired by the 
Contractor by written permission from the property owner.  The Contractor shall restore any 
damage or disruption to other properties utilized in the performance of this project to an equal or 
better than pre-construction condition at no cost to the City.  The Contractor shall hold the City 
harmless from any claims to damage or disruption of private property. 
 
Contractor personnel shall not unnecessarily enter upon private property without the express 
written consent of the landowner.  The Contractor shall provide the Engineer with a copy of the 
written permission.  The City will be held harmless of Contractor negligence in matters of 
trespassing. 
 

8.07 COORDINATION WITH PROPERTY OWNERS 

The Contractor shall be responsible for notifying the Property Owners at least 48 hours in 
advance of any construction that may affect access, parking and/or existing structures, including 
fences, adjacent to that property.  Suitable access and parking will be maintained at all times.  
Relocating or reconstruction of fences and structures shall be coordinated with owners and shall 
include miscellaneous items including, but not limited to, temporary fence, sod replacement, 
sprinkler system modifications, misc. landscaping, etc.  These items are considered to be 
incidental to the work and are to be included in the unit prices. 
 
The Contractor shall coordinate the relocation or reconstruction of fencing, landscaping, 
sprinklers, control boxes, utility services, street signs and mail boxes and the salvaging of any 
materials suitable for re-use with the City Inspector and, if on private property, with the respective 
property owners. 
 
The Contractor shall notify and coordinate the closing and construction of the driveways, curb, 
gutter and sidewalks with the Project Engineer and the adjoining property owners 48 hours in 
advance of work in writing.  Any restrictions on street parking or traffic movement shall be 
coordinated with the City Traffic Engineer.  The Contractor shall make every effort to minimize the 
inconvenience to the traveling and pedestrian public. 

 
8.08 PROTECTING AND REMOVING PLANTINGS 

The Contractor shall protect all existing trees, shrubs and other plantings from above ground and 
root structure damage during the construction activities. Within 21 days of Notice to Proceed, the 
Contractor shall schedule a coordination meeting with the Engineer and the City Forester to 
determine the extent of the trees to be trimmed and identify the trees to be removed.  No 
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vegetation shall be removed from the Cresta Road construction project prior to August 15, 2009 
in accordance with federal guidelines and policies.   
 
Plantings which are considered to be slightly damaged shall be properly pruned and sealed 
according to accepted nursery practices. Unnecessary damage to plants or trees will subject the 
Contractor to cash penalties as determined by the Engineer. Where plantings are in conflict with 
new work, as determined by the City Forester (plantings in the public right-of-way) or by the 
inspector or owner (plantings on private property), the Contractor shall remove and dispose the 
planting at the direction of the Engineer.  The Contractor shall coordinate with the Engineer prior 
to working in the vicinity of plantings in the public right of way.  In all cases, the proper planting 
season shall be observed to assure proper establishment and growth of the plantings.  Tree 
branches shall be trimmed back to the trunk, all around, to a minimum height of 8’ above the 
adjacent walkway.  Trimming or removal of all plantings shall be included the Clearing and 
Grubbing line item. 

8.09 CONSTRUCTION TRAFFIC RESTRICTIONS 

Construction shall conform to Section 800 of the City of Colorado Springs Standard Specifications 
and the City of Colorado Springs Supplement to the Manual on Uniform Traffic Control devices.   
 
All traffic lanes shall be a minimum of 10 feet wide.  An additional 2 feet of clearance shall also be 
provided between any travel lane and temporary barrier. 

8.10 SOIL CONDITIONS 

The Contractor assumes all risks connected with the surface and subsurface conditions actually 
encountered by him in performing the work, even though such actual conditions may result in the 
Contractor performing more or less work than he originally estimated. 
 
The Contractor shall perform whatever exploratory excavations and tests he deems necessary to 
determine the site conditions.  This work shall be considered incidental to the project. 
 
The Contractor shall utilize all suitable excavated material as approved by the Engineer for 
raising grades and backfilling the new construction.  Additional imported material shall be a well 
graded non-expansive inorganic soil or as herein after specified. 

 
8.11 PROTECTION OF UTILITIES 

General Provision Section 108 of the City of Colorado Springs Engineering Division Standard 
Specifications is hereby revised for this project as follows: 

 
In General Provision Subsection 108.10 Protection of Utilities, delete the first sentence in 
paragraph B and replace with the following: 
 
Before any excavation is begun in the vicinity of existing utilities or structures, each utility 
company, department, or company concerned shall be notified in advance of such excavation, 
and such excavation shall not be made until an authorized representative of the utility concerned 
is at the site. 
 
In General Provision Subsection 108.10 Protection of Utilities, delete paragraph K and replace 
with the following: 

 
Comcast: The television utilities are to be relocated by Comcast. The Contractor shall coordinate 
the work with Comcast. 

8.12 UTILITIES 

The size and location of all existing utilities as known to the Engineer have been noted on the 
plans for the information and guidance of the Contractor.  The Contractor shall be responsible for 
the location and protection of all utilities located within his working area regardless of whether or 
not their existence or location is shown or noted on the drawings. 
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All overtime costs for inspection by City Utilities shall be the Contractor’s expense. 
 
It is the Contractor’s responsibility to complete required work and to schedule inspections during 
normal working hours.  The Contractor is responsible for contacting each affected utility for their 
inspectors’ working hours.  The Contractor is responsible to request an inspection two (2) 
working days in advance of the inspection.  In the case of an overtime inspection, the request 
must be in writing.  The City will not entertain any requests for time extensions for delays caused 
by the Contractor’s failure to properly notify the affected utility of a required inspection or the 
Contractor’s failure to complete the required work by the time of the scheduled inspection. 

 
The accuracy of information furnished with respect to underground utilities is not guaranteed.  
The Contractor shall make his own investigations, including exploratory excavations, to determine 
the locations and type of existing mains and service laterals or appurtenances. 
 
The Contractor shall notify all Public Utility companies who may have installations in the area 
where the work is to be performed and solicit their aid in locating horizontally and vertically 
utilities prior to any excavation.  All utilities encountered must be kept in operation by the 
Contractor and must be protected and/or repaired at his own expense. 
 
The Contractor shall notify all utility companies who may have installations in the area where the 
work is to be performed and solicit their aid in locating horizontally and vertically utilities prior to 
any excavation.  All utilities encountered must be kept in operation by the Contractor and shall be 
protected and/or repaired at Contractor’s expense. 

 
City of Colorado Springs Utilities 

 
Utility Problems or Questions 448-4800 
Utility Notification Center of Colorado (UNCC) 800-922-1987 

Miscellaneous Utility Services 

Utility Notification Center of Colorado (UNCC) 800-922-1987  
Engineering Division for Inquiries 385-5918 

 
At least forty-eight (48) hours prior to commencing excavation, the Contractor shall call UNCC at 
1-800-922-1987 between the hours of 7:30 A.M. and 4:30 P.M., Monday through Friday, for 
information concerning the location of buried utilities in the area of construction. 

 
Below is a Pre-Excavation Checklist which the Contractor shall follow prior to commencing 
construction on the project. 

Pre-Excavation List 
 

 Utility Notification Center of Colorado (UNCC) Called at Least Two (2) 
Business Days Prior to Construction Telephone Number:  1-800-922-1987 

  
 Utilities Marked and Located on the Ground 

  
 Employees Briefed and Knowledgeable on Marking and Color Codes* 

  
 Employees Trained on Excavation and Safety Procedure for Natural Gas 

Lines 

  
 When Excavation Approaches Gas Lines, Employees Expose Lines by 

Careful Probing and Hand Digging 

 
Standard Utility Marking Color Code 

Natural Gas Yellow 
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Electric Red 
Water Blue 
Wastewater Green 

 
“The Contractor shall be responsible for coordination and cost of all utility relocations indicated on 
the plans and not specified to be done by others.  Utility locations shown on the plans are 
approximate.” 

 
The contractor shall coordinate work with various Utility companies and other construction taking 
place within project limits.  Notify applicable Utility companies and other Contractors prior to 
commencing work, if damage occurs, or if conflicts or emergencies arise during work.  The 
following utility companies are believed to have facilities within or near the project limits: 
 
1. Gas: Colorado Springs Utilities 

a. Contact Person: Tim Benedict 
b. Telephone: (719) 668-3574 

2. Water: Colorado Springs Utilities 
a. Contact Person: Adam Baker  
b. Telephone: (719) 668-3569 

3. Sanitary Sewer: Colorado Springs Utilities 
a. Contact Person: Adam Baker 
b. Telephone: (719) 668-3569 

4. Electrical Distribution: Colorado Springs Utilities 
a. Contact Person: Charlie Wadkowski 
b. Telephone: (719) 668-5889 

5. Electrical Transmission: Colorado Springs Utilities 
a. Contact Person: Robert Wilford 
b. Telephone: (719) 668-5421 

6. Communications: Colorado Springs Utilities 
a. Contact Person: Wayne Rust 
b. Telephone: (719) 668-3996 

7. Communications: Qwest Communications 
a. Contact Person: Patti Moore 
b. Telephone: (719) 278-4681 

8. Communications: Qwest Communications (Long Haul) 
a. Contact Person: Warren Northrup 
b. Telephone: (719) 520-1529 

9. Communications: Level 3/ICG 
a. Contact Person: Joe McCain 
b. Telephone: (719) 630-3231  

10. Communications: Verizon/MCI 
a. Contact Person: Leonard Sandoval 
b. Telephone: (719) 475-3228 

11. Television Cable: Comcast (Adelphia) 
a. Contact Person: Jim Edie 
b. Telephone: (719) 442-4734 

12. Colorado Springs City Traffic 
a. Contact Person: Rob Helt 
b. Telephone: (719) 385-7603 

 
The work described in the plans and specifications will require full coordination between the 
Contractor and Utility Companies and while performing their respective operations, so the utility 
work can be completed with minimum delays to all parties concerned. 
 
The Contractor shall be responsible for coordinating the adjustment of all utilities on this project.  
The Contractor shall keep each utility company advised of any work being done to their facilities, 
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so that each utility company can coordinate their inspections for final acceptance with the 
Engineer. 
 
For utility work that is to be performed by a utility company, Contractor shall provide notice to the 
utility company that the site is ready for the utility work.  The written notice, with a copy to the 
Engineer, shall be given a minimum of three weeks prior to the requested start of the utility work. 
 
If needed, or as directed by the Engineer, the Contractor shall provide traffic control for any utility 
work to be coordinated with the project’s construction. 
 

8.13       STAKING WORK 
General Provision Section 108 of the City of Colorado Springs Engineering Division Standard 
Specifications is hereby revised for this project as follows: 
 
In General Provision Subsection 108.17 Staking Work, paragraph A shall include: 
Staking requirements shall include all structures, underground construction including storm drain 
and utilities, retaining walls, and vaults.  Contractor is wholly responsible for the correct horizontal 
and vertical location of all project items.  Items not constructed in the proper location will be 
removed and replaced in the correct location without additional cost to the project or time to the 
schedule. 

8.14 POTHOLING 

The CONTRACTOR shall conduct exploratory excavations by potholing to verify or to discover the 
actual locations and the size of existing underground utilities and improvements.  Potholing shall 
be done in each given area where excavation work is to occur at least fourteen (14) calendar days 
in advance of any excavation or construction in that area, to avoid possible delay in the progress 
of the Work. 
 
Potholing shall consist of excavations at the proposed utility crossings indicated on the Drawings, 
or as directed by the ENGINEER.  All costs of potholing operations for the proposed utility 
crossings indicated on the Drawings shall be included in the Schedule of Work and Prices in the 
Proposal.   
 
In addition to the potholes for the utility crossing as indicated on the Drawings, or directed by the 
ENGINEER, the CONTRACTOR may opt to do additional potholing deemed necessary at no 
additional cost to the CITY. 
 
Potholing operations shall conform to all applicable requirements of INJURY AND ILLNESS 
PREVENTION - SAFETY MEASURES of the GENERAL CONDITIONS, as to sidewall slopes, 
sheeting and shoring, and all other excavation and trenching provisions specified herein. 
 
Potholing operations shall be conducted in accordance with the requirements of PROTECTION 
OF PERSONS AND PROPERTY AND RESTORATION OF EXISTING IMPROVEMENTS of the 
GENERAL CONDITIONS, in order to ensure that the existing facilities will remain in operation 
with minimum interruptions.  Attention is specifically directed to the limitations on street closures, 
altering of vehicular and pedestrian access in accordance with the CONSTRUCTION TRAFFIC 
CONTROL. 
 
The CONTRACTOR’S proposed method of potholing and schedule for potholing shall be 
submitted to the ENGINEER for approval, at least thirty (30) days prior to the commencement of 
operation.  Any utilities damaged during potholing shall be immediately reported to the 
ENGINEER and INSPECTOR and repairs made immediately in accordance with the 
requirements of PROTECTION OF PERSONS AND PROPERTY AND RESTORATION OF 
EXISTING IMPROVEMENTS of the GENERAL CONDITIONS. 
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A complete log of all potholes shall be kept by the CONTRACTOR, showing specific locations 
and dimensions of trenches.  The log shall be verified by the INSPECTOR prior to the backfilling 
of the potholes, and will be the basis of payment for potholing.  The verified log will be submitted 
to the ENGINEER and the INSPECTOR within two (2) working days after completion of potholing 
in each area.   

 
The CONTRACTOR shall use a licensed surveyor to establish and record the coordinates, 
elevations and dimensions of all utilities and improvements verified or discovered by potholing.  
The records shall be submitted to the ENGINEER within two (2) working days after the 
completion of potholing in each area.  The records shall also include dates of the potholing 
operations and any additional discovered information or pertinent data. 
 
Upon completion of potholing in each area, and after verification of the logs by the INSPECTOR, 
potholes shall be immediately backfilled and compacted in accordance with the specifications, or 
restored as directed by the ENGINEER.  

8.15 TEMPORARY ASPHALT PATCHES 

Cold or wet weather conditions that do not permit a permanent asphalt pavement replacement 
will require a minimum 2” bituminous pavement patch prior to opening the area to traffic as a 
temporary measure until the permanent asphalt pavement replacement can be installed.  This 
item shall be incidental to any work requiring such removal or asphalt and will be considered to 
be included in the unit price of the related item of work. 

 
8.16 LANDS TO BE USED FOR WORK 

General Provision Section 105 of the City of Colorado Springs Engineering Division Standard 
Specifications is hereby revised for this project as follows: 

 
In General Provision Subsection 105.01 Lands to be Used for Work, add the following sentence 
to paragraph B: 

 
The storage of materials shall not at anytime disrupt or impact area residents or impeded through 
traffic. Locations of storage, heights of storage, and length of time materials will be stockpiled 
near businesses shall be approved in writing by the Engineer prior to use. 
 

8.17 FINAL INSPECTION AND ACCEPTANCE 

General provision 109.04 shall be supplemented by the following: 
 
Upon written notice that the Contractor considers all work complete, the Engineer shall make a 
final inspection with the Owner and Contractor and shall notify the Contractor in writing of 
incomplete or defective work revealed by the inspection.  The Contractor shall promptly remedy 
such deficiencies. 
 
After the Contractor has remedied all deficiencies to the satisfaction of the Engineer and 
delivered all construction records (except preparation of record drawings which will be provided 
by the Inspector), maintenance and operating instructions, schedules, guarantees, bonds, 
certificates of inspection and other documents (all as required by the Contract Documents), the 
Owner and Contractor shall be promptly notified in writing by the Engineer that the work is 
acceptable. 
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SCHEDULE H 

H.1 SPECIFICATIONS 

STANDARD SPECIFICATIONS 

1.01 STANDARD SPECIFICATIONS 

The Standard Specifications for this project shall be the “CITY OF COLORADO SPRINGS 

ENGINEERING DIVISION STANDARD SPECIFICATIONS”, revised March 2005, except as 

modified hereinafter, which are incorporated in the contract documents by reference as though 

embodied herein in their entirety. 

Any revisions to the City of Colorado Springs Engineering Division Standard Specifications can 

be found in the respective section of this document. 

If City of Colorado Springs Standard Specification does not exist, Colorado Department of 

Transportation Standard Specifications for Road and Bridge Construction shall apply. 

All Contractors are required to have on the job site and utilize the current updated copy of the City 

of Colorado Springs Engineering Division Standard Specifications. 

Copies are available from the City of Colorado Springs, Office Services Division, Suite L01, 30 

South Nevada Avenue, Colorado Springs, during regular business hours. 

1.02 ADDITIONAL STANDARD SPECIFICATIONS 

Additional Standard Specifications shall be the “COLORADO DEPARTMENT OF 

TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 

CONSTRUCTION”, 2011 or specifications that are embodied herein in their entirety. 

The items for which the CDOT Standard Specifications will be applicable are: 

Section 101 
Section 107 
Section 202 – Removal of Structures and Obstructions 
Section 208 – Erosion Control 

1.03 UTILITY SPECIFICATIONS 

Utility Standard Specifications shall be the utility department specifications (current issue or 
revision) as follows.  The utility specifications shall be used for both construction and protection of 
the respective utility lines. 

Wastewater Lines 

The Standard Specifications for wastewater line construction and protection shall be the 

“COLORADO SPRINGS UTILITIES WASTEWATER LINE EXTENSION AND SERVICE 

STANDARDS”, latest edition, except as modified hereinafter, which are incorporated in the 

contract documents by reference as though embodied herein in their entirety. 

Electrical Distribution and Telecommunication Lines 

The Standard Specifications for electrical distribution and telecommunication line construction 

and protection shall be the “COLORADO SPRINGS UTILITIES ELECTRICAL DISTRIBUTION 

CONSTRUCTION STANDARDS”, latest edition, except as modified hereinafter, which are 

incorporated in the contract documents by reference as though embodied herein in their entirety. 

The contractor shall install all conduit and vaults shown on the drawings per the standards 

identified above.  Colorado Springs Utilities shall install all wiring and above ground poles and 

wiring. 
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Copies are available from the Colorado Springs Utilities’ Development Services, 111 S. Cascade, 

Suite 105, Colorado Springs, CO 80903, during regular business hours. 

Colorado Springs Utilities Gas, Private fiber optic, Telephone, and Cable TV Fiber shall be 

relocated and installed by each respective private utility company. See Section VIII for contact 

information of each utility company within the project limits.  

1.04 EROSION CONTROL SPECIFICATIONS 

For specific items of work, the Erosion Control Specifications shall be the “CITY OF COLORADO 
SPRINGS DRAINAGE CRITERIA MANUAL VOLUME II”, 2002 and the “COLORADO 
DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND 
BRIDGE CONSTRUCTION”, 2005 
 

All Contractors are required to have on the job site and utilize the current updated copy of the City 

of Colorado Springs Drainage Criteria Manual Volume II.   

Copies are available from the City of Colorado Springs, Office Services Division, Suite L01, 30 

South Nevada Avenue, Colorado Springs, during regular business hours. 

REVISIONS TO CITY OF COLORADO SPRINGS STANDARD SPECIFICATIONS 
The following Revisions supplement or modify the City of Colorado Springs Engineering Division 
Standard Specifications.  Measurement and Payment for all bid items shall be in accordance with Section 
1025, Measurement and Payment, and shall take precedence over the measurement and payment 
sections of the Standard Specifications. 
 

Revision of Section 220 – Removal of Structures and Obstructions 
Revision of Section 627 – Pavement Marking 
Revision of Section 800 – Work Zone Traffic Control 
Revision of Section 920 – Property Restoration 

 

REVISION OF SECTION 220  REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
Section 220 of the City of Colorado Springs Engineering Division Standard Specifications is hereby 
revised as follows: 
 
Removal of Existing Striping by Hydro-Blasting - Removal of all existing striping and pavement markings, 
including temporary striping used for traffic control, shall be removed by use of water jetting only.  
Sandblasting and grinding will not be allowed. 
 

 

REVISION OF SECTION 627 PAVEMENT MARKING 

Section 627 of the Standard Specifications is hereby revised to include the following: 
 
Subsection 627.03, “General,” shall be modified to include the following: 
 “All permanent, longitudinal striping shall be Epoxy Pavement Marking Material with a dry thickness of 

15 mils.  All permanent stop bars, crosswalks, and symbols shall be Thermoplastic Pavement 
Marking Material with a dry thickness of 90 mils.” 

REVISION OF SECTION 800   WORK ZONE TRAFFIC CONTROL 

Section 800 of the City of Colorado Springs Engineering Division Standard Specifications is hereby 
revised as follows: 

Section 805.01 shall be supplemented with the following: 
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Contractor shall provide a detailed Traffic Control Plan in conformance with the “Manual 
on Uniform Traffic Control Devices” and Section 805.03 of this specification prior to any 
work. 
 
Detours shall be maintained throughout the period of construction in such a manner as to 
provide the least amount of disruption to normal traffic flow. 
 
The Contractor shall strictly adhere to all time limits and other restrictions as specified in 
the contract documents. 
 
The Contractor shall coordinate with the Engineer to determine site-specific staging 
and/or phasing requirements.  The Contractor shall schedule the work in such a manner 
as to comply with the staging and/or phasing requirements contained in the contract 
documents. 
 

Section 805.03 A. shall be supplemented with the following: 
The Traffic Controls for Street Construction, Utility Work, and Maintenance Operations, 
Manual on Uniform Traffic Control Devices Supplement for City of Colorado Springs, 
2005 contains requirements for permits and approvals required from the City of Colorado 
Springs and CDOT. 
 
The Traffic Control Plan Submittal and Review process will be as follows: 
 

1. Contractor submittal of the Traffic Control Plan to the City of Colorado 
Springs Traffic Engineering Division. 

 
2. City of Colorado Springs Traffic Engineering Division review.  If required, the 

Contractor shall revise and resubmit the Traffic Control Plan submittal to 
address the Traffic Engineering Division review comments at no additional 
cost. 

 
3. City of Colorado Springs Traffic Engineering Division approval of the 

Contractor submitted Traffic Control Plan.  The approved plan shall be 
returned to the Contractor. 

 
The City of Colorado Springs will periodically field check the Traffic Control.  If the City 
feels that the traffic control is not adequate, they will require a review and approval of the 
Contractor’s Traffic Control Plans.  If a new Submittal Review and approval is required, 
all time delays and expenses incurred by the contractor related to the additional 
requirements shall be the responsibility of the contractor. 

REVISION OF SECTION 920   PROPERTY RESTORATION 

Section 900 of the City of Colorado Springs Engineering Division Standard Specifications is revised to 
include the addition of Property Restoration. 
 
920.01 Description 

This work includes restoration of adjacent property affected by construction activities.  The work 

includes all materials, labor, and equipment required to restore the property to a condition equal 

to, or better than it was at the beginning of construction.  Included are (but not limited to):  

removals, resets, spreading of topsoil, seeding, sodding, mulching, fencing, edging, rocks, 

bushes, trees (and tree trimming), sprinkler system modification/repair, and any other work 

required to restore the property to a condition equal to or better than its original condition.  All 

work completed shall be documented to the satisfaction of the Engineer.  Specific requirements 

known prior to construction are listed in Subsection 920.03.  
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920.02 Coordination Requirements 

The Contractor shall coordinate with the property owner prior to starting work.  The property must 

be evaluated jointly by the Contractor and the owner prior to beginning work.  A written 

agreement on the work activities to be performed shall be developed and agreed upon prior to 

beginning work.  Two copies of the written agreement shall be provided to the Engineer. 

 

The Contractor shall establish the state of the property by taking before and after photographs (or 

video) of the work at each location, and making sketches if necessary.  A complete set of 

pictures, video, and sketches for each property shall be provided to the Engineer.  The Contractor 

shall maintain a set of pictures, video and sketches for job site use. 

 

920.03 Property Restoration Requirements 

Specific property restoration requirements to be performed by the Contractor, in addition to the 

typical restoration described in Section 920.01 are shown on the plan sheets.  These 

requirements are intended to outline the major items/issues identified as part of the right-of-way 

agreement and should not be considered the minimum requirements. 

 

920.04 Construction Requirements 

The Contractor shall coordinate with the property owner at least two weeks prior to beginning 

work on the property.  Notification of the coordination will be provided to the Engineer. 

 

The Contractor shall remove and reset or replace all existing items as necessary to perform the 

work.  The Contractor shall be responsible for the costs or replacement, with equal or better 

items, for any items damaged by the Contractor during the work. 

 

The Contractor shall salvage, and deliver to the property owner, any materials that the property 

owner has requested during or after the coordination efforts. 

 

All landscaping work shall meet the requirements of Section 900 of the City of Colorado Springs, 

Engineering Division, Standard Specifications and any revision contained herein. 

 

The Contractor may recover and store removed materials from the property for reuse as long as 

the condition of materials does not degrade. 

 

All trees new shall be 2” caliper or larger.  The species shall be the same as the existing trees.  

Species substitution will be acceptable if approved, in writing, by the property owner. 

 

All bushes shall be 5 gallon or larger.  The species shall be the same as the existing bushes.  

Species substitution will be acceptable if approved, in writing, by the property owner. 

 

The Contractor shall be responsible for watering all trees, bushes and sod for a minimum of 21 

days after installation. 

 

The Contractor shall provide all materials, equipment and labor necessary to complete the work. 

 

Resetting of an irrigation system shall include all work necessary to remove the items from their 

existing location and to relocate them to the new location, and shall include all irrigation system 

equipment, pipe, fittings, valve boxes and all other work necessary to complete the reset item. 
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Installation of new landscape rocks or resetting of existing rocks shall include all labor, materials, 

and equipment required for placing landscape rocks. 

 

920.05 Construction Certification Requirements 

At the request of the Engineer, the Contractor shall obtain, upon completion of the work, and prior 

to acceptance by the City, written approval of the Property Restoration work from the property 

owner.  A copy of the written approval shall be provided to the Engineer. 

 
Sections 101, 107, 208, 213 and 620 of the CDOT Standard Specifications are hereby revised for this 

project as follows: 

Add subsections 101.92, 101.93, 101.94, and 101.95 which shall include the following: 

101.92 Stormwater Management Plan (SWMP).   The Stormwater Management Plan comprises those 

contract documents containing the requirements necessary to protect and identify sensitive environments 

(state waters, wetlands, habitat and existing vegetation), minimize the amount of disturbed soil, control 

and minimize erosion and sedimentation during and after project construction, minimize runoff from offsite 

areas from flowing across the site, slow down the runoff, and reduce pollutants in stormwater runoff. 

101.93 Best Management Practices (BMPs) for Stormwater Pollution Prevention.  BMPs prevent or 

reduce the pollutants in stormwater discharges from the construction site. 

101.94 Ordinary High Water Mark.  The term "ordinary high water mark" means that line on the shore 

established by the fluctuations of water and indicated by physical characteristics such as clear, natural 

line impressed on the bank, shelving, changes in the character of soil, destruction of terrestrial vegetation, 

the presence of litter and debris, or other appropriate means that consider the characteristics of the 

surrounding areas. 

This is typically the 2 year storm event elevation.  

101.95  State Waters. State Waters means any and all surface and subsurface waters which are 

contained in or flow in or through this state, but does not include waters in sewage systems, waters in 

treatment works of disposal systems, waters in potable water distribution systems, and all water 

withdrawn for use until use and treatment have been completed.    

Examples of State waters include, but are not limited to, perennial streams, intermittent or ephemeral 

gulches and arroyos, ponds, lakes, reservoirs, irrigation canals or ditches, wetlands, stormwater 

conveyances (when they discharge to a surface water), and groundwater. 

Note that for the purposes of these specifications "surface waters" means all State waters, except 

groundwater. 

SECTION 107 

Delete subsection 107.25(b) and replace it with the following: 

1. At least ten days prior to the beginning of construction the Contractor shall identify and describe all 
potential pollutant sources, including materials and activities, and evaluate them for the potential to 
contribute pollutants to stormwater discharges associated with construction activities.   At a minimum 
each of the following shall be evaluated for the potential for contributing pollutants to stormwater 
discharges, and identified in the SWMP if found to have such potential: all exposed and stored soils; 
vehicle tracking of sediments; management of contaminated soils; vehicle and equipment 
maintenance and fueling; outdoor storage activities (building materials, fertilizers, chemicals, etc.); 
significant dust or particle generating processes; routine maintenance involving fertilizers, pesticides, 
detergents, fuels, solvents, oils, etc.; on-site waste management practices (waste piles, dumpsters, 
etc.); dedicated asphalt and concrete batch plants; concrete truck/equipment washing, including the 
concrete truck chute and associated fixtures and equipment; non-industrial waste sources that may 
be significant, such as worker trash and portable toilets; loading and unloading operations; and other 
areas or procedures where potential spills can occur. 
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The Contractor shall record the location and add descriptions of potential pollutants to the SWMP.   
 

The Contractor shall provide a Spill Prevention, Control, and Countermeasure Plan (SPCC) for any 
petroleum product, chemicals, solvents, or other hazardous materials in use, or in storage, at the 
work site. Work shall not be started until the plan has been submitted to and approved by the 
Engineer. 

 
Subsection 107.25(b) shall include the following: 
 
1. The Contractor shall certify in writing that construction equipment has been cleaned prior to site 

arrival.  Vehicles shall be free of soil and debris capable of transporting noxious weed seeds or roots 
onto the site.  Vehicle cleaning may occur on site, in approved areas, where wash water can be 
properly contained. 

 
2. At the end of each day the Contractor shall collect all trash and dispose of it in appropriate 

containers.  Containers shall be emptied as needed. 
 

REVISION OF SECTION 201 CLEARING AND GRUBBING 
PROTECTION OF MIGRATORY BIRDS  
 
Section 201 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 201.01 shall include the following:  This work shall consist of protecting migratory birds. The 
Contractor shall coordinate clearing and grubbing operations to avoid impacts to migratory birds protected 
by the Migratory Bird Treaty Act.  
 
Subsection 201.02 shall include the following: 
 
Ten days prior to any work commencing the Contractor shall notify the Engineer.  The Engineer will notify 
the Region 2 biologist who will conduct a migratory bird survey if necessary. 
 

(a) Vegetation removal activities will be timed to the extent possible to avoid the migratory bird 
breeding season (April 1 to August 31).  All areas scheduled for clearing and grubbing between 
April 1 and August 31 shall be surveyed for active migratory bird nests by a qualified biologist no 
more than two days prior to operations in the area.  All active migratory bird nests will be avoided 
to a limit of 50 feet until the nest becomes inactive.   

 
All costs incidental to the foregoing requirements will not be measured or paid for separately, but shall be 
included in the work. 
 
Delete Section 208 and replace it with the following: 

 
Subsection 208.01, second paragraph, shall include the following: 
 
When a provision of Section 208 or an order by the Engineer requires that an action be immediate or 
taken immediately, it shall be understood that the Contractor shall at once begin effecting completion of 
the action and pursue it to completion in a manner acceptable to the Engineer. 
 
Subsection 208.02(k) shall include the following: 
 
When approved by the Engineer a fabricated concrete washout structure may be used.  Fabricated 
concrete washouts are pre-manufactured watertight containers designed to contain liquid and solid waste 
from concrete washout.  Above ground systems designed for washout and hauling may also be used. 
After use the structure must be removed from the project site and disposed of at the Contractor’s 
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expense.  Insubstantial structures, such as children's wading pools or swimming pools are not 
acceptable, and will be rejected by the Engineer. 
 
 
Subsection 208.03 shall include the following: 
 
Prior to construction the Contractor shall implement erosion control measures in accordance with the 
approved schedule. 
 
Prior to construction the Contractor shall evaluate the project site for water draining into or through it.  If 
such drainage is identified, if possible BMPs shall be used to prevent stormwater from running on-site and 
becoming contaminated with sediment or other pollutants via a temporary pipe or other conveyance to 
prevent water contamination.  Run-on water that cannot be diverted shall be treated as construction 
runoff and adequate BMPs shall be employed. 
 
The Contractor shall evaluate any non-stormwater coming onto the site, such as springs, seeps, and 
landscape irrigation return flow.  If such flow is identified, BMPs shall be used to protect off-site water 
from running on-site and becoming contaminated with sediment or other pollutants.  
 
The Contractor shall review existing inlets and culverts to determine if inlet protection is needed due to 
water flow patterns.  Prior to construction commencing, inlets and culverts needing protection shall be 
protected. 
 
When additional BMPs are required, the Contractor shall implement the additional BMPs and record and 
describe them on the SWMP site map.  Additional BMPs will be measured and paid for in accordance 
with subsections 208.07 and 208.08. 
 
Delete subsection 208.03(c), and replace with the following: 
 
(c) Implementation, Maintenance, and Revision of the SWMP. The Contractor shall be responsible for 

oversight of the implementation, maintenance, and revision of the SWMP for the duration of the 
project.  The Contractor shall read, be familiar with, and use the information provided in CDOT’s 
Erosion Control and Stormwater Quality Guide. 
 
The Contractor’s responsibilities shall be as follows: 
  
1. Directly supervise the installation, construction, and maintenance of all erosion control measures 

specified in the Contract and coordinate the construction of erosion control measures with all 
other construction operations. 

 
2. Direct the implementation of suitable temporary erosion and sediment control features as 

necessary to correct unforeseen conditions or emergency situations. Direct the dismantling of 
those features when their purpose has been fulfilled unless the Engineer directs that the features 
be left in place. 

 
3. Upon the Engineer’s request, implement necessary actions to reduce anticipated or presently 

existing water quality or erosion problems resulting from construction activities. The criteria by 
which the Engineer initiates this action may be based on water quality data derived from 
monitoring operations or by any anticipated conditions (e.g., predicted storms) which the 
Engineer believes could lead to unsuitable water quality situations. 

 
4. Make available, upon the Engineer’s request, all labor, material, and equipment judged 

appropriate by the Engineer to install and maintain suitable erosion and sediment control 
features. 

 
5. Develop and implement a plan for saw cutting containment to be approved by the Engineer.   
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 When included in the Contract, the Contractor shall assign to the project an employee to serve in the 

capacity of the Erosion Control Supervisor (ECS).  The ECS shall be a person other than the 

Superintendent, unless otherwise approved by the Engineer.  The ECS shall be experienced in all 

aspects of construction and have satisfactorily completed an ECS training program authorized by the 

Department. Proof that this requirement has been met shall be submitted to the Engineer at least ten 

working days prior to the beginning of any construction work.  The ECS shall be the person 

responsible for ensuring that the responsibilities listed in (1) through (5) above are fulfilled. 

Spills, leaks or overflows that result in the discharge of pollutants shall be documented and 
maintained by the Contractor.  The Contractor shall record the time and date, weather conditions, 
reasons for spill, etc.  Some spills may need to be reported to the Water Quality Control Division 
immediately.  

     
Add subsection 208.03(d) which shall include the following: 
 
 (d) Documentation Available on the Project.  The following Contract documents and references shall be 

made available for reference at the CDOT field office during construction. 
 
(1) SWMP Plan Sheets, if applicable to the project 
(2) SWMP site map and project plan title sheet, if applicable to the project 
(3) List of potential pollutants as described in subsection 107.25 
(4) Spill Prevention, Control and Countermeasure Plan 
(5) Form 105s relating to water quality 

 
Subsection 208.04 shall include the following: 
 
Stabilized construction entrances shall be used at all vehicle exit and entrance points to the site to 
prevent sediment exiting the project site onto paved public roads.  Access shall be provided only at a 
stabilized construction entrance.  
 
Perimeter control shall be established as the first BMP to be implemented on the SWMP.  Perimeter 
control plan shall be approved by the Engineer prior to installation. The Contractor shall describe and 
record perimeter control on SWMP. 
 
Newly constructed inlets and culverts shall be protected throughout construction and immediately upon 
completion. When riprap is called for at the outlet of a culvert, it shall be installed within 24 hours upon 
completion of each culvert. The Contractor shall remove sediment, millings, debris and other pollutants 
from within the project drainage system, prior to use, at no additional cost to the project. 
 
In subsection 208.04(d), first paragraph, delete the second sentence and replace with the following: 
 
When required by the plans, a soil retention blanket shall be used in combination with the final seed and 
mulch. 
 
In subsection 208.04(d), first paragraph, delete the third sentence and replace with the following: 
 
Temporary stabilization is defined as the covering of disturbed areas with seed, mulch with a tackifier, soil 
roughening, soil binder, or a combination thereof. 
 
In subsection 208.04(d), after the first paragraph, add the following: 
 
During the summer and winter when seeding is not allowed, temporary stabilization shall be placed.    
Temporary stabilization shall consist of: surface roughening via scarifying surface to 2-4 inches variation 
of surface or vertical tracking, 1.5 tons of certified weed free forage hay or straw mulching per acre 
mechanically crimped into the soil in combination with an organic mulch tackifier, soil binder, cellulose 
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fiber mulch with tackifier,  or a combination thereof as approved.  Surface roughening shall not be used 
alone.  
 
In subsection 208.04(d), second paragraph, delete the fourth sentence and replace with the following: 
 
If approved by the Engineer, slopes from the edge of pavement to the point of slope selection may be left 
unseeded until paving has been completed but shall be temporarily stabilized as approved by Engineer. 
 
In subsection 208.04(d), third paragraph, delete the second and third sentences and replace with the 
following: 
 
Areas shall be permanently stabilized within 48 hours after completion.  Disturbed areas where work is 
temporarily halted shall be temporarily stabilized immediately after the activity ceased. 
 
Temporary stabilization shall consist of: surface roughening via scarifying surface to 2-4 inches variation 
of surface or vertical tracking, 1.5 tons of certified weed free forage hay or straw mulching per acre, 
mechanically crimped into the soil in combination with an organic mulch tackifier, soil binder, cellulose 
fiber mulch with tackifier, or a combination thereof as approved.  
 
In subsection 208.04(e) delete the first paragraph and replace with the following: 
 
Erosion and sediment control practices and other protective measures identified in the SWMP as BMPs 
for Stormwater Pollution Prevention shall be maintained in effective operating condition.  BMPs shall be 
continuously maintained in accordance with good engineering, hydraulic and pollution control practices, 
including removal of collected sediment when silt depth is 50 percent or more of the height of the erosion 
control device.    Removal and disposal of sediment shall be in accordance with 208.04(f).  Where 
necessary, the Contractor shall use appropriate size equipment with operator to remove the sediment.  
The Contractor shall obtain the Engineer's approval of proposed equipment and methods for removal and 
disposal of sediment prior to performing the work. 
 
Maintenance of Erosion and Sediment Control devices shall include replacement of such devices upon 
the end of their useful service life as recommended by the Contractor or the Engineer, and approved by 
the Engineer.    Maintenance of Rock Check Dams, and Stabilized Construction Entrances shall be 
limited to removal and disposal of sediment. Devices damaged due to the Contractor's negligence shall 
be replaced at Contractor’s expense.   
 
Complete site assessment shall be performed as part of comprehensive inspection and maintenance 
procedures, to assess the adequacy of BMPs at the site and the necessity of changes to those BMPs to 
ensure continued effective performance.  Where site assessment results in the determination that new or 
replacement BMPs are necessary, the BMPs shall be installed to ensure continuous implementation.  
When identified, BMPs shall be added, modified or replaced as soon as possible, immediately in most 
cases. 
 
Where BMPs have failed, they shall be repaired or replaced as soon as possible, immediately in most 
cases, to minimize the discharge of pollutants.  
 
New or replacement BMPs will be measured and paid for in accordance with subsections 208.07 and 
208.08. 
 
Subsection 208.04(f) shall include the following: 
 
Whenever sediment is transported onto the highway, the road shall be cleaned.  Street washing will not 
be allowed.  Storm drain inlet protection shall be in place prior to shoveling, sweeping, or vacuuming.  
Sweeping shall be completed with a pickup broom or equipment capable of collecting sediment.  Street 
washing and kick brooms shall not be used.  Street cleaning will not be paid for separately, but shall be 
included in the work. 
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Add subsection 208.04(g) which shall include the following: 
 
(g) Saw Cutting Debris. Material from saw cutting operations shall be cleaned from the roadway surface 

as soon as possible, immediately in most cases, after operations.  Particles shall be picked up with a 
pick up broom or vacuum.  Sweeping and street washing will not be allowed.  Street cleaning will not 
be paid for separately, but shall be included in the work. 

Subsection 208.05 (j) shall include the following: 
 
The Contractor shall protect all storm drain facilities adjacent to locations where pavement cutting 
operations involving wheel cutting, saw cutting, sand blasting or abrasive water jet blasting are to take 
place. 
 
In subsection 208.05(l) delete the first sentence and replace with the following: 
 
The Contractor shall maintain the erosion logs during construction to prevent sediment from passing over 
or under the logs or from sediment accumulation greater than 50 percent of the original exposed height of 
each erosion log. 
 
Subsection 208.05(n) shall include the following: 
 
Washout areas shall be checked by the Contractor and maintained as required. On site permanent 
disposal of concrete washout waste is not allowed. 
 
In subsection 208.05(n), first paragraph, delete the second sentence and replace with the following: 
 
At least ten days prior to start of concrete operations, the Contractor shall submit in writing a method 
statement outlining the design, site location and installation of a concrete structure that will contain 
washout from concrete placement operations. 
 
Subsection 208.05(n) shall include the following: 
 
(11) The use of earthen, in ground concrete washout sites shall be less than one year. 
 
In subsection 208.05(n) delete the last paragraph and replace it with the following: 
 
All liquid and solid wastes, including contaminated sediment and soils generated from concrete washout 
shall be hauled away from the site. Removal shall be included in the price of the concrete washout 
structure. 
 
Subsection 208.05 shall include the following: 
 

(q) Detention Pond.  Permanent detention ponds shown in the construction plans may be used as 
temporary BMPs if: 

 

(1) the pond is designated as a construction BMP in the SWMP, 

(2) the pond is designed and implemented for use as a BMP during construction in 
accordance with good engineering, hydrologic, and pollution control practices, and 

(3) the pond is inspected and maintained 

(4) All silt shall be removed and the pond returned to the design grade and contour prior to 
project acceptance. 

 
Add subsections 208.051 through 208.055 immediately following subsection 208.05 which shall include 
the following: 
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208.051 Materials Handling and Spill Prevention.  The Contractor shall clearly describe and record on 
the SWMP, all practices implemented at the site to minimize impacts from procedures or significant 
material that could contribute pollutants to runoff.  Areas or procedures where potential spills can occur 
shall have spill procedures and responses specified in subsection 107.25. 
 

1. Bulk storage structures for petroleum products and any other chemicals shall have 
secondary containment or equivalent adequate protection so as to contain all spills and prevent 
any spilled material from entering state waters.  If secondary containment is used and results in 
accumulation of stormwater within the containment, a plan shall be implemented to properly 
manage and dispose of accumulated stormwater. 
 

2. The Contractor shall inspect equipment and vehicles daily to ensure petroleum, oils, 
and lubricants (POL) are not leaking onto the soil or pavement.  Absorbent material or containers 
approved by the Engineer shall be used to prevent leaking POL from reaching the soil or 
pavement.  The Contractor shall have onsite approved absorbent material or containers of 
sufficient capacity to contain any POL leak that can reasonably be foreseen.  All materials 
resulting from POL leakage control and cleanup shall become the property of the Contractor and 
shall be removed from the site.  The cost for control, cleanup and removal of by-products 
resulting from POL leaks will not be paid for separately, but shall be included in the work. 

 
3. A Spill Prevention, Control and Countermeasure Plan shall be developed and 

implemented to establish operating procedures and the necessary employee training to minimize 
the accidental releases of pollutants that can contaminate stormwater runoff. 

 
 
 
The Spill Prevention, Control, and Countermeasure Plan shall contain the following information: 

 

(5) Identification of the spill cleanup coordinators 

(6) Location of cleanup kits 

(7) Quantities of chemicals and locations stored on site.  

(8) Label system for chemicals and Materials Safety Data Sheets (MSDS) for products 

(9) Notification and clean up procedures to be implemented in the event of a spill for spills 
which do not enter state waters or are under reporting limits of the chemical of concern 
(diesel fuel, hydraulic fluid, motor oil, used hydraulic fluid and motor oil, tack oil). 

(10) Significant spill procedures for spills of any size that enter state waters or have the 
potential to do so. CDOT’s Erosion Control and Stormwater Quality Guide (current edition) 
contains Spill notification contacts and phone numbers required in the SPCC. 

 
Subsection 208.052 Stockpile Management.  Material stockpiles shall be located away from sensitive 
areas and shall be confined so that no potential pollutants will enter state waters or conveyances to state 
waters (e.g., ditches).  Locations shall be approved by the Engineer. 
 
Erodible stockpiles (including topsoil) shall be contained with acceptable BMPs at the toe (or just beyond 
toe) throughout construction. BMPs shall be approved by the Engineer.  
 
There shall be no stockpiling or side casting of waste materials including but not limited to paint chips, 
asphalt, and concrete that result from project activities within 50 horizontal feet of the ordinary high water 
line of any state waters. 
 
208.053 Grading and Slope Stabilization.  The Contractor shall limit construction activities to those 
areas within the limits of disturbance to toe of slope and top of cut and as otherwise shown on the plans 
and cross- 
sections.  Construction activities, in addition to the Contract work, shall include the on-site parking of 
vehicles or equipment, on-site staging, use of on-site batch plants, use of haul roads or work access, and 
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any other action which would disturb existing conditions.  Off road staging areas must be pre-approved by 
the Engineer, unless otherwise designated in the Contract.  Disturbances beyond these limits shall be 
restored to the original condition by the Contractor at the Contractor’s expense.  The Contractor shall 
tabulate additional disturbances not identified in the SWMP and indicate locations and quantities on the 
SWMP and report to the Engineer. 
 
The Contractor shall pursue and stabilize all disturbances to completion.  The Contractor shall provide a 
stabilization schedule showing dates when areas are to be completed and stabilized.  The Contractor 
shall maintain revisions to the schedule and obtain approval for schedule changes in accordance with 
subsection 108.03. 
 
208.054 Surface Roughening and Vehicle Tracking.  Disturbed surfaces shall be left in a roughened 
condition at the end of each shift by equipment vertical tracking, scarifying, or disking the surface on 
contour to create a 2 to 4 inch minimum variation in soil surface.  Deep sands or soils that are primarily 
rock need not be roughened. Surface roughening will not be paid for separately, but shall be included in 
the work. 
 
Subsection 208.06 shall include the following: 
 
Failure to implement the Stormwater Management Plan puts the project in automatic violation of CDOT 
Specifications.   Penalties may be assessed to the Contractor by the appropriate agencies. All fines 
assessed to the Department for the Contractor’s failure to implement the SWMP shall be deducted from 
moneys due the Contractor in accordance with subsection 107.25(c) 2.   
 
In subsection 208.06, delete items (3), (7) and (8) and replace with the following: 
 
(3)  Failure of the Contractor to implement necessary actions required by the Engineer as required by 

subsection 208.03 (c). 
1. Failure to immediately stabilize disturbed areas as required by subsections 208.04(d) and 

208.054. 
 

2. Failure to replace or perform maintenance on an erosion control feature within 48 hours after 

notice from the Engineer to replace or perform maintenance as required by subsection 208.04(e). 
 
In subsection 208.06 add items (11) and (12) which shall include the following: 
 
1. Failure to perform permanent stabilization as required by subsection 208.04 (d). 
 
2. Failure to remove unnecessary BMPs.  
 
In subsection 208.06, second paragraph, delete the first three sentences and replace with the following: 
 
The Engineer will immediately notify the Contractor in writing of each incident of failure to perform erosion 
control items (1) through (12) above.  The Contractor will be allowed 48 hours but correction shall be 
made as soon as possible from the date of notification to correct the failure.  The Contractor will be 
charged liquidated damages in the amount of $875 for each calendar day after the 48 hour period has 
expired, that one or more of the incidents of failure, items (1) through (12) above, remains uncorrected.   
 
Add subsection 208.061 immediately following subsection 208.06 which shall include the following: 
 
208.061 Items to Be Accomplished prior to Final Acceptance.  After all concrete operations are 
complete, all washout areas shall be reclaimed in accordance with subsection 208.05(n) at the 
Contractor’s expense. 
 
BMPs shall be removed when 70% of pre-existing vegetative cover has been re-established within the 
disturbed project limits.   The Contractor shall remove approved BMPs; cost of BMP removal will be 
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included in the BMP. 
 
In subsection 208.07 delete the seventh paragraph and replace with the following: 
 
Excavation required for removal of accumulated sediment from traps, basins, areas adjacent to silt fences 
and erosion bales, and other clean out excavation of accumulated sediment, and the disposal of such 
sediment,  will be incidental to the erosion control lump sum   
 

1 
SECTION 240 

PROTECTION OF MIGRATORY BIRDS  
BIOLOGICAL WORK PERFORMED BY A CDOT BIOLOGIST 

Section 240 is hereby added to the Standard Specifications for this project as follows: 

DESCRIPTION 

240.01 This work consists of protecting migratory birds during construction.  

MATERIALS AND CONSTRUCTION REQUIREMENTS 

240.02 The Contractor shall schedule clearing and grubbing operations to avoid taking (pursue, 
hunt, take, capture or kill; attempt to take, capture, kill or possess) migratory birds protected by 
the Migratory Bird Treaty Act (MBTA).  

(a) Vegetation Removal.  When possible, vegetation shall be cleared prior to the time active nests are 

present. Vegetation removal activities shall be timed to avoid the migratory bird breeding season 

which begins on April 1 and runs to August 31. All areas scheduled for clearing and grubbing 

between April 1 and August 31 shall first be surveyed within the work limits by a CDOT biologist for 

active migratory bird nests. The CDOT biologist will also survey for active migratory bird nests 

within 50 feet outside of the work limits. Project personnel shall enter areas outside CDOT right of 

way only if a Form 730, Permission to Enter Property, has been signed by the property owner. The 

Contractor shall avoid all active migratory bird nests. The Contractor shall avoid the area within 50 

feet of the active nests or the area within the distance recommended by the biologist until all nests 

within that area have become inactive.  Inactive nest removal and other necessary measures shall be 

incorporated into the work as follows: 

1. Tree and Shrub Removal or Trimming.  Tree and shrub removal or trimming shall occur before 

April 1 or after August 31 if possible.  If tree and shrub removal or trimming will occur between 

April 1 and August 31, a survey for active nests will be conducted by the CDOT biologist within 

the seven days immediately prior to the beginning of work in each area or phase of tree and shrub 

removal or trimming. The Contractor shall notify the Engineer at least ten working days in 

advance of the need for the CDOT biologist to perform the survey.   

If an active nest containing eggs or young birds is found, the tree or shrub containing the 
active nest shall remain undisturbed and protected until the nest becomes inactive.  The 
nest shall be protected by placing fence (plastic) a minimum distance of 50 feet from 
each nest to be undisturbed. This buffer dimension may be changed if determined 
appropriate by the CDOT biologist and approved by the Engineer.  Work shall not 
proceed within the fenced buffer area until the young have fledged or the nests have 
become inactive.   

If the fence is knocked down or destroyed by the Contractor, the Engineer will suspend 
the work, wholly or in part, until the fence is satisfactorily repaired at the Contractor’s 
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expense. Time lost due to such suspension will not be considered a basis for adjustment 
of time charges, but will be charged as contract time. 

2. Grasses and Other Vegetation Management.  Due to the potential for encountering ground 

nesting birds’ habitat, if work occurs between April 1 and August 31, the area shall be surveyed 

by the CDOT biologist within the seven days immediately prior to ground disturbing activities. 

The Contractor shall notify the Engineer at least ten working days in advance of the need for the 

CDOT biologist to perform the survey.   

The undisturbed ground cover to 50 feet beyond the planned disturbance, or to the right 
of way line, whichever is less, shall be maintained at a height of 6 inches or less 
beginning April 1 and continuing until August 31 or until the end of ground disturbance 
work, whichever comes first.  
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2 

SECTION 240 
PROTECTION OF MIGRATORY BIRDS  

BIOLOGICAL WORK PERFORMED BY A CDOT BIOLOGIST 

If birds establish a nest within the survey area, an appropriate buffer of 50 feet will be 
established around the nest by the CDOT biologist.  This buffer dimension may be 
changed if determined appropriate by the CDOT biologist and approved by the Engineer.  
The Contractor shall install fence (plastic) at the perimeter of the buffer. Work shall not 
proceed within the buffer until the young have fledged or the nests have become 
inactive.   

If the fence is knocked down or destroyed by the Contractor, the Engineer will suspend 
the work, wholly or in part, until the fence is satisfactorily repaired at the Contractor’s 
expense. Time lost due to such suspension will not be considered a basis for adjustment 
of time charges, but will be charged as contract time.   

 

(b)  Taking of a Migratory Bird. The taking of a migratory bird shall be reported to the Engineer.  
The Contractor shall be responsible for all penalties levied by the U. S. Fish and Wildlife 
Service (USFWS) for the taking of a migratory bird.  

BASIS OF PAYMENT 

Clearing and grubbing will be measured and paid for in accordance with Section 201.  Mowing 
will not be measured and paid for separately, but shall be included in the work. 

Removal and trimming of trees will be measured and paid for in accordance with Section 202. 

 

SECTION 620 

Subsection 620.06 shall include the following: 

Sanitary facilities shall be placed at least 50 feet from the nearest State Water, in locations accessible for 

servicing, and not in low lying areas subject to ponding.  They shall be anchored to prevent movement or 

overturning. 

 

SECTION 1025 

MEASUREMENT AND PAYMENT 

 
1.1 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 

A. Bid Form. 
 
1.2 MEASUREMENT OF PAY QUANTITIES 

A. The Contractor shall make all measurements and determine all quantities and amounts of 
work done under the Contract subject to approval by the Engineer.  At the time 
measurements are made for quantity determinations, the Contractor or his authorized 
assistant shall be present to verify such measurements.  From quantity figures so 
ascertained, it will be the Contractor’s responsibility to prepare a monthly periodical 
estimate of the work accomplished to date.  This estimate shall be submitted to the 
Engineer each month for his review and check not later than the date established at the 
pre-construction conference.  The form of such monthly estimates is to be subject to the 
approval of the Engineer. 
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B. No measurement will be made for: 

1. Work performed or materials placed outside of lines indicated in the  
plans or established by the Engineer. 

2. Materials wasted, used, or disposed of in a manner not called for under  
the contract. 

3. Rejected materials (including material rejected after it has been placed, if  
the rejection is due to the Contractor’s failure to comply with the  
provisions of the contract). 

4. Hauling and disposing of rejected materials. 
5. Materials on hand after completion of the work. 
6. Any other work or material when payment is contrary to any provision of the 

contract. 
7. All incidental costs necessary for proper performance of the work. 

 
1.3 ESTIMATED QUANTITIES 

A. The estimated quantities shown in the bid form are estimates only, being given only as 
the basis for comparison of the bids, and the City does not warrant, expressly or by 
implication, that the actual amount of work will correspond therewith.  The right to 
increase or decrease the amount of any class or portion of the work, or to make changes 
in the work required as may be deemed necessary is reserved by the City as provided 
elsewhere in these specifications.  The basis of payment will be the actual unit bid items 
of work performed and measured in accordance with the contract.  All prospective 
bidders should note that certain bid items may be included in the Bid Form to establish a 
unit price should the use of those items become necessary during construction.  
Allowance will not be made for loss of anticipated profits of additional compensation 
should the use of these items be deemed unnecessary. 

 
1.4 PAYMENT FOR LUMP SUM ITEMS 

A. Measurement shall be for work actually complete. 
 

1.5 PAYMENT FOR MATERIAL ON HAND 
A. Partial payments may be made on monthly estimates to the extent of 90 percent of the 

cost of materials not yet incorporated in the completed work, if the materials conform to 
the following requirements: 
 
1. Meet the requirements of the Contract based upon inspections or testing by the 

Engineer, and  
2. Are delivered to or stockpiled in the vicinity of the project or other storage site(s) 

specifically approved by the Engineer, and 
3. Are properly stored, protected, and insured as to loss, damage, and title. 

 
B. Material delivered to an off-site storage facility will be considered for partial payment only 

if: 
 

1. The storage site has been approved by the Engineer. 
2. The off-site storage of materials is required for more than thirty calendar days. 
3. The material is tagged, labeled, or otherwise identified as belonging to the 

project. 
4. The cost of transportation to the site is provided for in advance. 
 

C. The cost of the material on hand will be determined by written evidence supplied by the 
Contractor in sufficient detail as will permit the Engineer to determine the Contractor’s 
actual cost of the materials.  The Contractor shall furnish the Engineer with an invoice 
prior to the progress payment. 
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GENERAL 

A. DESCRIPTION AND PAYMENT 

Payment will be made only for those items listed in the bid form.  All other items required for the 
work shall be considered incidental to the construction.   

B. ADDITIONAL BID ITEMS DESCRIPTIONS: 

 

Bid Item No. 630-00000:   Mobilization       (LS) 

 
a. Measurement 

Mobilization shall be paid for by lump sum measurement and as accepted by the Engineer as 
complying with the plans and specifications.  Mobilization shall be in accordance with Section 100 
of the City of Colorado Springs Standard Specifications. 
 
Payment will be according to the following schedule: 
 
When 10% of the original contract amount is earned, 50% of the amount bid for mobilization will 
be paid. 
When 50% of the original contract amount is earned, 100% of the amount bid for mobilization will 
be paid. 
 
The total sum of all payments shall not exceed the original contract amount bid for the item, 
regardless of the fact that the Contractor may have, for any reason, shut down the work on the 
project or moved equipment away from the project and then back again. 
 

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to mobilize, prepare the 
project staging area, including stabilized construction access, temporary gravel access path and 
parking area, removal of facilities and gravel, potholing, cleaning up of site, establishment of 
sanitary facilities, installation of project construction signs, permitting, and all other costs incurred 
or labor and operations which must be performed prior to beginning the other items under the 
contract and effort to complete the work, provide adequate storage and security of on-site 
equipment and transportation of equipment in between each location. 
 

 

Bid Item No. 201-00000:   CLEARING AND GRUBBING/SITE RESTORATION/TREE 
TRIMMING    (LS) 

 
a. Measurement 

Clearing and Grubbing shall be paid for will be determined by lump sum measurement and as 
accepted by the Engineer as complying with the plans and specifications.  Clearing and Grubbing 
shall be in accordance with Section 100 of the City of Colorado Springs Standard Specifications. 
 

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work. 
Payment for clearing and grubbing shall include tree/shrub trimming, tree removal to include 
stump removal, scalping, removal and off-site disposal of vegetation, trees and debris within the 
limits of the project.  All holes left behind shall be filled with suitable material to existing grade as 
directed by the Engineer. 
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Bid Item No. 625-00000 :   Construction Surveying     (LS) 

 
a. Measurement 

The quantity of Construction Staking to be paid for shall be lump sum.  Construction Staking shall 
be in accordance with Section 108 of the City of Colorado Springs Standard Specifications.      
 

b. Payment 
Payment shall be made at the applicable contract unit bid price for Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work. 
 
 

Bid Item No. 208-00220:   Erosion Control      (LS) 

a. Measurement 
Erosion Control is to be paid for and shall be lump sum.  The contractor shall comply with the 
“CITY OF COLORADO SPRINGS DRAINAGE CRITERIA MANUAL VOLUME II”, 2002 and the 
“COLORADO DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR 
ROAD AND BRIDGE CONSTRUCTION”, 2005 and accepted by the Engineer as complying with 
the plans and specifications.  The erosion control for the site shall include inlet protection and any 
necessary measures to contain and minimize soil erosion or runoff within project limits for the 
project duration.  Removal of place erosion control measures shall be included in this bid item.  
All erosion control measures shall be in accordance with Section 208 of the CDOT Standard 
Specifications for Road and Bridge Construction and the City of Colorado Springs Drainage 
Criteria Manual. 

 
b. Payment 

Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work and 
removal of erosion control measures at the direction of the Engineer.   

Bid Item No. 630-10005:   Work Zone Traffic Control      (LS) 

 
a. Measurement 

Work Zone Traffic Control to be paid for shall be lump sum.  Work Zone Traffic Control shall be in 
accordance with Section 830 of the City of Colorado Springs Standard Specifications, and with 
the Revision to Section 830 – Work Zone Traffic Control.      
 

b. Payment 
Payment shall be made at the applicable contract unit bid price for Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work. 
Payment for work zone traffic control shall be made at the unit price to include detour pavement 
placement and removal, advanced signs, VMS, construction area signs, contractor preparation, 
submittal, revision, and execution of traffic control plans and all other items of work involved in 
work zone traffic control. 

 

 

Bid Item No. 212-01200:  Landscape  Restoration     (LS) 

 
a. Measurement 
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The quantity of Property Restoration (1) to be paid for shall be lump sum for the materials actually 
removed, reset, replaced and accepted by the Engineer as complying with the plans and 
specifications.  Property Restoration (1) shall be in accordance with Sections 200 and 240 of the 
City of Colorado Springs Standard Specifications, Revision to Section 200, and Addition of 
Section 250, Property Restoration. 
 
b. Payment 
 
Payment shall be made at the applicable contract unit price for Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work. 
Payment of Property Restoration (1) shall include removal, reset, replacement of landscape 
features and hardscaped surfaces at same location (if feasible) to same condition as pre-
construction, adjust to new grade (if necessary) and off-site disposal of construction debris (if 
necessary).  Payment shall include all photos and survey of existing conditions necessary to 
ensure property is restored to its original condition. Payment shall include replacement of trees 
and shrubs to the equivalent or maximum planting size and type. Existing irrigation systems shall 
be restored, replaced, adjusted and/or modified to its pre-construction working condition.  
Payment shall be full compensation for sawing, excavation and subsequent backfill of materials 
removed. 

Bid Item No. 201-00220 :   Removal of Existing Asphalt    (SF) 

 
a. Measurement 

Removal of Asphalt Material to be paid for shall be determined by measurement of the number of 
square feet of material actually removed and accepted by the Engineer as complying with the 
plans and specifications.   

 
b. Payment 

Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for removal of asphalt material shall include saw cutting, removal of asphalt material 
and/or asphalt curb, removal of subsequent backfill of materials and off-site disposal to the full 
existing depth of all features of the asphalt material and/or asphalt curb.    

Bid Item No. 202-00203:   Removal of Existing Concrete Curb and Gutter  (LF) 

 
a. Measurement 

Removal of Concrete Curb and Gutter to be paid for shall be determined by measurement of the 
number of linear feet of material actually removed and accepted by the Engineer as complying 
with the plans and specifications. Remove Concrete Curb and Gutter shall be in accordance with 
Section 220 of the City of Colorado Springs Standard Specifications, and with the Revision to 
Section 220 – Removal of Structures and Obstructions.   

 
b. Payment 

Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for removal of concrete curb and gutter shall include saw cutting, removal of concrete 
pan poured monolithically with existing concrete curb, removal and off-site disposal of all concrete 
and subsequent backfill of materials removed, reinforcing steel and all other features of the 
concrete curb and gutter.   

Bid Item No. 202-00200 :     Removal of Concrete  Sidewalk and Pedestrian Ramp (SF) 

a. Measurement 
Removal of Concrete to be paid for shall be determined by measurement of the number of square 
feet of concrete  actually removed and accepted by the Engineer as complying with the plans and 
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specifications.  Removal of Concrete  shall be in accordance with Section 220 of the City of 
Colorado Springs Standard Specifications, and with the Revision to Section 220 – Removal of 
Structures and Obstructions.   
 
b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment shall include saw cutting, removal and off-site disposal of all concrete and excavated 
materials, reinforcing steel and all other features of the concrete 

Bid Item No. 202-00210 :     Removal of Concrete  Cross Pan  (SF) 

a. Measurement 
Removal of Concrete to be paid for shall be determined by measurement of the number of square 
feet of concrete  actually removed and accepted by the Engineer as complying with the plans and 
specifications.  Removal of Concrete  shall be in accordance with Section 220 of the City of 
Colorado Springs Standard Specifications, and with the Revision to Section 220 – Removal of 
Structures and Obstructions.   
 
b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment shall include saw cutting, removal and off-site disposal of all concrete and excavated 
materials, reinforcing steel and all other features of the concrete 

 

Bid Item No. 202-00090:   Remove Delineators      (LS) 

 
a. Measurement 
 
The quantity of  Remove Delineators  (1) to be paid for shall be lump sum for the materials 
actually removed, and salvaged and  accepted by the Engineer as complying with the plans and 
specifications.  Remove and salvaged items will be delivered to the Fontanero City Complex.   
b. Payment 
 
Payment shall be made at the applicable contract unit price for Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary remove,  salvage and 
transport items will be delivered to the Fontanero City Complex.  

 

Bid Item No. 403-33842:    Asphalt Patching  (Grading S) (6 Inch) (SY) 

 
a. Measurement 
 
The quantity of Asphalt Concrete Pavement (Grading S) (6 Inch) to be paid for will be determined 
by measurement of the number of square yards of material actually constructed and accepted by 
the Engineer as complying with the plans and specifications.  Subgrade preparation shall include 
placement of 6 inches class 6 base course prior to patching  
 
Asphalt Concrete Pavement (Grading S) (6 Inch) construction specifications shall be in 
accordance with Section 400 of the City of Colorado Springs Standard Specifications and the 
Pikes Peak Regional Pavement Specifications.   
 
b. Payment 
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Payment shall be made at the applicable contract unit price for Bid Item and shall include full 
compensation for all materials, for preparation, mixing, placing and compaction of these materials 
and for all labor, equipment, tools, and incidentals necessary to complete the work including 6 
inched class 6 base courses.  

Bid Item No. 412-00400:   Concrete Sidewalk – 4”     (SF) 

a. Measurement 
Concrete Sidewalk to be paid for shall be determined by measurement of the number of square 
feet actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Concrete Sidewalk shall be in accordance with Section 500 of the City of 
Colorado Springs Standard Specifications.   
   

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for concrete sidewalk shall include all prepping, compaction, replacement of necessary 
select fill for leveling and forming, subsequent backfill around formed concrete and all other items 
of work involved in construction of the concrete sidewalk. 

Bid Item No. 608-00010:   Concrete Pedestrian Ramp     (S.F.) 

a. Measurement 
Concrete Pedestrian Ramp to be paid for shall be determined by measurement of the number of 
square feet actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Concrete Pedestrian Ramp shall be in accordance with Section 500 of the City of 
Colorado Springs Standard Specifications.  
  

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for concrete pedestrian ramp shall include all prepping, compaction, replacement of 
necessary select fill for leveling and forming, curb and gutter along ramp, landing and flare, 
subsequent backfill around formed concrete and all other items of work involved in construction of 
the concrete pedestrian ramp. 

Bid Item No. 412-00400:   Concrete Flatwork  – 4”     (SF) 

a. Measurement 
Concrete Sidewalk to be paid for shall be determined by measurement of the number of square 
feet actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Concrete Flatwork  shall be in accordance with Section 500 of the City of 
Colorado Springs Standard Specifications.   
   

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for concrete sidewalk shall include all prepping, compaction, replacement of necessary 
select fill for leveling and forming, subsequent backfill around formed concrete and all other items 
of work involved in construction of the concrete flatwork. 

Bid Item No. 609-21010 :   Concrete Curb and Gutter Type I    (LF) 

a. Measurement 
Concrete Curb and Gutter Type I to be paid for shall be determined by measurement of the 
number of lineal feet actually constructed and accepted by the Engineer as complying with the 
plans and specifications.  Concrete Curb and gutter will be measured along the face of the curb. 
Deduction in length will be made for drainage structures, such as catch basins, drop inlets, etc., 
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pedestrian ramps and driveway aprons installed in the curb and gutter.  The quantities shown on 
in the plans and specifications reflect the deductions.  Concrete Curb and Gutter Type I shall be 
in accordance with Section 500 of the City of Colorado Springs Standard Specifications.   

 
b. Payment 

Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for Concrete Curb and Gutter Type I shall include all prepping, compaction, replacement 
of necessary select fill for leveling and forming, subsequent backfill around formed concrete and 
all other items of work involved in construction of the concrete curb and gutter. 
 

Bid Item No. 412-00600:   Concrete Driveway   (6” thick)  (SF) 

a. Measurement 
The quantity of 6” Concrete flatwork to be placed shall be determined by measurement of the 
number of square feet of material actually constructed and accepted by the Engineer as 
complying with the plans and specifications.  Concrete flatwork   replacement shall be in 
accordance with Section 500 of the City of Colorado Springs Standard Specifications. 
 

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for the 6” Concrete flatwork shall include all prepping, compaction, replacement of 
necessary select fill for leveling and forming, subsequent backfill around formed concrete and all 
other items of work involved in construction of the concrete patch. 
 

Bid Item No. 412-00815:   Concrete Driveway   (8” thick)  (SF) 

a. Measurement 
The quantity of 8” Concrete flatwork to be placed shall be determined by measurement of the 
number of square feet of material actually constructed and accepted by the Engineer as 
complying with the plans and specifications.  Concrete flatwork   replacement shall be in 
accordance with Section 500 of the City of Colorado Springs Standard Specifications. 
 

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for the 8” Concrete flatwork shall include all prepping, compaction, replacement of 
necessary select fill for leveling and forming, subsequent backfill around formed concrete and all 
other items of work involved in construction of the concrete patch. 

Bid Item No. 210-00810 :   Install Traffic Sign pole     (EA) 

 
a. Measurement 
 
The quantity of Install Traffic Pole to be paid for will be determined by measurement of the 
number of  posts with new foundations as required to restore the item for service at a new 
location, completed and accepted by the Engineer as complying with the plans and specifications.  
Install Traffic Pole  shall be in accordance with Section 240 of the City of Colorado Springs 
Standard Specifications. 
 
b. Payment 
 
Payment shall be made at the applicable contract unit price for Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary for installing the post. 
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Bid Item No. 210-00815 :   Install  Traffic Sign     (EA) 

 
a. Measurement 
 
The quantity of Install Traffic Sign to be paid for will be determined by measurement of the 
number of signs  as required to restore the item for service at a new location, completed and 
accepted by the Engineer as complying with the plans and specifications. Install  Traffic Sign  
shall be in accordance with Section 240 of the City of Colorado Springs Standard Specifications. 
 
b. Payment 
 
Payment shall be made at the applicable contract unit price for Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary for installing  the sign. 

 
 

Bid Item No. 627-00002:   Preformed Thermoplastic Pavement Marking – Stop Bars  
 (SF) 

 
a. Measurement: 
 

The quantity of Preformed Thermoplastic Pavement Marking to be paid for will be determined 
by measurement of the number of square feet of Preformed Thermoplastic Pavement Marking 
actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Preformed Thermoplastic Pavement Marking shall be in accordance with the 
City of Colorado Springs, Signage and Pavement Markings Guidelines and Section 627 of the 
CDOT Standard Specifications for Road and Bridge Construction, and with the Revision to 
Section 627 – Pavement Marking. The Colorado Springs Guidelines manual shall take 
precedence in the event of conflict between the two specifications. 

 
b. Payment: 
    

Payment shall be made at the applicable contract unit bid price for Bid Item and shall include 
full compensation for all labor, equipment, tools, and materials necessary to complete the 
work. 

 
Bid Item No. 627-00002:   Preformed Thermoplastic Pavement Marking – Cross Walk 
 (SF) 

 
a. Measurement: 
 

The quantity of Preformed Thermoplastic Pavement Marking to be paid for will be determined 
by measurement of the number of square feet of Preformed Thermoplastic Pavement Marking 
actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Preformed Thermoplastic Pavement Marking shall be in accordance with the 
City of Colorado Springs, Signage and Pavement Markings Guidelines and Section 627 of the 
CDOT Standard Specifications for Road and Bridge Construction, and with the Revision to 
Section 627 – Pavement Marking. The Colorado Springs Guidelines manual shall take 
precedence in the event of conflict between the two specifications. 
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b. Payment: 
    

Payment shall be made at the applicable contract unit bid price for Bid Item and shall include 
full compensation for all labor, equipment, tools, and materials necessary to complete the 
work. 

 
Bid Item No. 500-59100: Sidewalk  Chase                       (LF) 

a.  Measurement  
The quantity of Sidewalk Chase to be paid for will be determined by measurement of the 
number of lineal feet actually constructed and accepted by the Engineer as complying with the 
plans and specifications.  Sidewalk Chase will be measured along the centerline of the chase. 
Curb Chase shall be in accordance with Section 500 of the City of Colorado Springs Standard 
Specifications. 

 
b. Payment 

Payment shall be made at the applicable contract unit price for Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work. 
Payment for Sidewalk Chase shall include all excavation, prepping, steel plates, forming and 
all other items of work involved in construction of the sidewalk chase. 
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APPENDIX 2 

REQUIRED CDOT FORMS 

 

Copies of these forms follow this page  

FORMS ARE ALSO POSTED ON THE WEB-SITE IN PDF FORMAT 

 

CDOT FORM #605  

CDOT FORM #606  

CDOT FORM #621  

CDOT FORM #1413 

CDOT FORM #1414 

CDOT FORM #1415 

CDOT FORM #1416 
 
 
Note: The CDOT Form 347, Certification of EEO Compliance, is no longer required to be 
submitted in the bid package.  This form certified that the contractor/proposed subcontractors 
were in compliance with the Joint Reporting Committee EEO-1 form requirements.  The EEO-1 
Report must still be submitted to the Joint Reporting Committee if the contractors and 
subcontractors meet the eligibility requirements (29CFR 1602.7); we will, however, no longer 
require certification.  For additional information regarding these federal requirements, please refer 
to:  http://www.eeoc.gov/stats/jobpat/e1instruct.html” 

http://www.eeoc.gov/stats/jobpat/e1instruct.html
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CDOT Form #605 
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CDOT FORM 606 
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CDOT FORM 621 
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CDOT Form 1413 

Project Name and Number Proposal Date Region

Work Proposed

(Select all that apply) 

This form must be submitted by the proposal deadline.  For CDOT projects, submit to cdot_hq_dbeforms@state.co.us.

CDOT Form #1413 01/14

Name Signature/Initials Title Date

I certify that the information provided herein is true and correct to the best of my knowledge.

COLORADO DEPARTMENT OF TRANSPORTATION

BIDDERS LIST
Project Code Contractor

Subcontractors/Suppliers/Vendors:  The bidder must list all firms seeking to participate on the contract.  This information is used by the 

Colorado Department of Transportation (CDOT) to determine overall goals for the Disadvantaged Business Enterprise Program.  Failure to 

submit this form may result in the proposal being rejected.  

Firm Name Email
DBE 

(Y/N)

Selected 

(Y/N)
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CDOT Form 1414 

Bidder: Project:

Contact: Project Code:

Phone: Date of Proposal:

Email: Contract Goal:

Preferred Contact Method: Region:

Commitment 

Amount 

Eligible 

Participation

Total Bid Amount

Total Eligible Participation Percentage

Name Title Signature Date

This form must be submitted by the proposal deadline.  For CDOT projects, submit to cdot_hq_dbeforms@state.co.us.

Civil Rights and Business Resource Center CDOT Form # 1414 01/14

Total Eligible Participation

Bidder Signature

This section must be signed by an individual with the authority to bind the Bidder.  By signing this form, as an authorized 

representative of the Bidder, you declare under penalty of perjury in the second degree and any other applicable state or federal laws 

that the statements made in this document are true and complete to the best your knowledge.  Further, you attest that you have read 

the Standard Special Provision Disadvantaged Business Enterprise Requirements and understand the following:

CDOT shall not award a contract until it has been determined that the contract goal has been met or that you have otherwise 

demonstrated good cause. Once your proposal has been submitted, commitments may not be modified or terminated without the 

approval of CDOT. If selected as the lowest apparent bidder, you shall submit a Form 1415 for each commitment listed above.  If you 

have not met the contract goal, you will also be required to submit documentation of all good faith efforts to meet the contract goal.  

 

It is your responsibility to ensure that the selected DBEs are certified for the work to be performed and that their eligible participation 

has been properly counted.  For additional information and instructions on calculating eligible participation, see the Standard Special 

Provision Disadvantaged Business Enterprise Requirements. 

COLORADO DEPARTMENT OF TRANSPORTATION

ANTICIPATED DBE PARTICIPATION PLAN

DBE Commitments

DBE Firm Name Work to Be Performed
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 CDOT Form 1415 

Project Code:

Phone:

Email:

DBE Phone:

DBE Email:

Category
Eligible 

Participation

Construction

Trucking 

Supplies

Services 

Date

 

DBE Representative SignatureTitle

See the DBE Standard Special provision for additional information on completing and submitting this form. 

Pre-award CDOT projects:   Submit this form to the CDOT Civil Rights and Business Resource Center via fax to (303)757-9019.  All 

originals must be sent to:  CDOT Civil Rights and Business Resource Center, 4201 E. Arkansas Ave. Room 150, Denver, CO 80222.

Pre-award local agency projects:   Submit this form to the local agency.   All originals must be sent to:  CDOT Civil Rights and 

Business Resource Center, 4201 E. Arkansas Ave. Room 150, Denver, CO 80222.

SECTION 2.  This section must be completed by the DBE. (Attach additional pages if necessary).

This document is not a contract with the Bidder/Contractor; it is an acknowledgement of the obligation that the Bidder/Contractor is 

making to CDOT.   The amounts listed above may be less than the subcontractor or purchase order amount, but can never be more, 

and shall not reflect any mark up by the Bidder/Contractor.  All questions must be answered.

Are you contracting directly with the Bidder/Contractor or with 

one of its subcontractors? If with a subcontractor, provide the 

firm name.

Will you be purchasing supplies or materials or leasing or 

renting equipment from the Bidder/Contractor or its 

subcontractors? If so, explain.

Do you intend to subcontract any portion of the work listed 

above?  If yes, state to which firms, what work and the 

approximate amount.  Include trucking subcontractors and 

owner-operators.

Who within your firm will be supervising and responsible for your 

firm’s work on this project?

Will you be acting as a broker on this project? If so, state what 

you will be brokering and your approximate brokerage fee.

Will you be providing trucking services on this project?  If so, 

state how many of your own trucks and employees you will have 

on this project.

Will you be acting as a supplier on this project? If so, please 

state what you will be supplying and whether you will 

manufacture the items.

This section must be signed by an individual with the power to contractually bind the DBE.  You declare under penalty of perjury in 

the second degree and any other applicable state or federal laws that the statements made in this document are complete, true and 

to the best of your knowledge. You attest that you are eligible to participate as a DBE on this contract for the work listed above and 

have the capacity to perform the work as stated.  

Bidder/Contractor Representative Title Signature Date

Total

This section must be signed by an individual with the power to contractually bind the Bidder/Contractor.  You declare under penalty of 

perjury in the second degree and any other applicable state or federal laws that the statements made in this document are complete, 

true and accurate to the best of your knowledge.  

Commitment Details

Work to be Performed DBE Work Code(s) 
Commitment 

Amount

DBE Firm Name:

DBE Address:

Bidder/Contractor:

Contact:

COLORADO DEPARTMENT OF TRANSPORTATION 

COMMITMENT CONFIRMATION 
SECTION 1.  This section must be completed by the Contractor. 

Project:
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CDOT Form #1416 

Bidder: Project:

Address: Project Code:

Contact Name: Proposal Amount:

Contact Phone: Contract Goal Percentage:

Contact Email: Contract Goal Dollar Value:

Subcontractor Quote Summary (Attach additional pages if necessary.)

DBE 

(Y/N)
Quote Amount

Selected 

(Y/N)
ReasonWork Type(s)Subcontractor

Section 1. Contractor and Project Information

GOOD FAITH EFFORT REPORT

COLORADO DEPARTMENT OF TRANSPORTATION

CDOT projects:   Submit this form and all supporting documentation to the CDOT Civil Rights and Business Resource Center via fax 

to (303)757-9019.  All originals must be sent to:  CDOT Civil Rights and Business Resource Center, 4201 E. Arkansas Ave. Room 

150, Denver, CO 80222.

County of ______________________________  State of  

__________________________

Notarization:  Must be completed by a licensed notary.  

         Representative Name                                              Title                                             Company 

I, __________________________, am the _________________________ of __________________________.   

I have the authority to make this aff idavit for and on behalf of my company.  All information provided herein and attached as evidence 

of my company’s good faith efforts is true and accurate to the best of my belief. 

By signing below , the Bidder hereby aff irms that it has made good faith efforts and has documented all such efforts in this form and 

the attached supporting documentation.  

If , at any time, CDOT has reason to believe that any person or f irm has w illfully and know ingly provided incorrect information or made 

false statements, CDOT may initiate suspension or debarment proceedings against the person or f irm under 49 CFR Part 29, take 

enforcement action under 49 CFR Part 31, Program Fraud and Civil Remedies, and/or refer the matter to the Department of Justice or 

Office of the Inspector General for criminal prosecution under 18 U.S.C. 1001, w hich prohibits false statements in Federal program.

Section 3. Affidavit of Good Faith Efforts.  The Bidder must show  that it took all necessary and reasonable steps to achieve the 

DBE contract goal w hich by their scope, intensity and appropriateness to the objective, could reasonably be expected to obtain 

suff icient DBE participation, even if not fully successful. 49 CFR Part 26, Appendix A sets forth examples and guidance for good faith 

efforts. The contractor is not limited to the examples provided in 49 CFR Part 26, Appendix A and may provide any documentation that 

demonstrates good faith efforts to obtain DBE participation on this contract. 

c.      If  the eligible participation submitted on the Form 1414 w as miscalculated, determined to be invalid, or otherw ise did not meet the 

contract goal, provide your justif ication for such deficiencies and the remedies you have taken or intend to take to avoid the issue in 

the future. If you have obtained any additional commitments since submission of the bid, attach the Form 1415(s) and the reason w hy 

such commitments w ere not obtained prior to the proposal due date.  

b.      Describe your efforts to obtain DBE participation (i.e. how  you attempted to execute your plan or approach to meeting the 

contract goal). Include direct outreach (state the DBE solicited, date(s) and method of phone, email or fax); indirect outreach such as 

events, publications, and/or communication w ith minority and other organizations that you conducted to reach DBEs (state date(s), 

location and audience); other efforts you made to assist DBEs in competing for or obtaining contracts (accepting quotes from DBEs 

that may be higher than other subcontractors, modif ications to contract scopes, unbundling, mentoring, etc.); and obstacles you 

encountered in assisting or contracting w ith DBEs.  Cost alone shall not be a reason to reject a DBE and w ill be considered in the 

a.      Describe your overall plan or approach to meeting the contract goal.  Include how  much and w hat w ork you intend to self-

perform; how  much and w hat w ork you intend to subcontract; w hat w ork areas w ere identif ied as subcontracting opportunities for 

DBEs; and the approximate number of DBEs per area.

Section 2. Efforts to Achieve DBE Participation.  Attach a narrative that answ ers the questions below  and complete Page 2 

(Subcontractor Quote Summary).  Provide any supporting documentation w hich demonstrates your good faith efforts. 

Local agency projects:   Submit this form and all supporting documentation to the local agency.   All originals must be sent to:  

CDOT Civil Rights and Business Resource Center, 4201 E. Arkansas Ave. Room 150, Denver, CO 80222.

___________________________________________        _________________

                          Signature                                                              Date

Notary Address  

___________________________________________________________
                           

___________________________________________________________

SEAL

Notary Signature  

__________________________________________________________                              

Subscribed and sw orn before me this     _________ day of  

__________________________
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CDOT Form #1416 

Subcontractor Quote Summary (Attach additional pages if necessary) 

Subcontractor DBE 
(Y/N) 

Work Type(s) Quote 
Amount 

Selected 
(Y/N) 

Reason 
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APPENDIX 3 

AFFIRMATIVE ACTION REQUIREMENTS 

February 3, 2011 

AFFIRMATIVE ACTION REQUIREMENTS 
EQUAL EMPLOYMENT OPPORTUNITY 
 
NOTICE 
This is a standard special provision that revises or modifies CDOT’s Standard Specifications for Road and 
Bridge Construction.  It has gone through a formal review and approval process and has been issued by 
CDOT’s Project Development Branch with formal instructions for its use on CDOT construction projects.  
It is to be used as written without change.  Do not use modified versions of this special provision on 
CDOT construction projects, and do not use this special provision on CDOT projects in a manner other 
than that specified in the instructions unless such use is first approved by the Standards and 
Specifications Unit of the Project Development Branch.  The instructions for use on CDOT construction 
projects appear below. 
 
Other agencies which use the Standard Specifications for Road and Bridge Construction to administer 
construction projects may use this special provision as appropriate and at their own risk. 
 
Instructions for use on CDOT construction projects:   
 
Use this standard special provision on all projects. 
February 3, 2011 
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AFFIRMATIVE ACTION REQUIREMENTS 
EQUAL EMPLOYMENT OPPORTUNITY 

 
A. AFFIRMATIVE ACTION REQUIREMENTS 
 
Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 
11246) 
 
1. The Bidder’s attention is called to the “Equal Opportunity Clause” and the “Standard Federal Equal 

Employment Opportunity Construction Contract Specifications” set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the 

Contractor’s aggregate workforce in each trade on all construction work in the covered area are 
as follows: 

 
 

Goals and Timetable for Minority Utilization 

Timetable - Until Further Notice 

Economic 
Area 

Standard Metropolitan 
Statistical Area (SMSA) 

Counties 
Involved 

Goal 

157 
(Denver) 

2080 Denver-Boulder Adams, Arapahoe, Boulder, Denver, 
Douglas, Gilpin, Jefferson................... 

 
13.8% 

2670 Fort Collins Larimer................................................ 6.9% 

3060 Greeley Weld.................................................... 13.1% 
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Non SMSA Counties Cheyenne, Clear Creek, Elbert, 
Grand, Kit Carson, Logan, Morgan, 
Park, Phillips, Sedgwick, Summit, 
Washington & Yuma............................ 

 
 
 

12.8% 

158 
 
(Colo. Spgs. - 
Pueblo) 

1720 Colorado Springs El Paso, Teller..................................... 10.9% 

6560 Pueblo Pueblo................................................. 27.5% 

Non SMSA Counties Alamosa, Baca, Bent, Chaffee, 
Conejos, Costilla, Crowley, Custer, 
Fremont, Huerfano, Kiowa, Lake, 
Las Animas, Lincoln, Mineral, Otero, 
Prowers, Rio Grande, Saguache........ 

 
 
 
 

19.0% 

159 
(Grand Junction) 

Non SMSA Archuleta, Delta, Dolores, Eagle, 
Garfield, Gunnison, Hinsdale,  
La Plata, Mesa, Moffat, Montezuma, 
Montrose, Ouray, Pitkin, Rio Blanco, 
Routt, San Juan, San Miguel 

 
 
 
 

10.2% 

156 (Cheyenne - 
Casper WY) 
 

Non SMSA Jackson County, Colorado.................. 7.5% 

GOALS AND TIMETABLES FOR FEMALE UTILIZATION 
Until Further Notice......................................................................................................................6.9% -- Statewide 
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 These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or 

federally assisted) performed in the covered area.  If the Contractor performs construction work in 
a geographical area located outside of the covered area, it shall apply the goals established for 
such geographical area where the work is actually performed. With regard to this second area, 
the Contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 

 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall 

be based on its implementation of the Equal Opportunity Clause specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts meet the 
goals established for the geographical area where the contract resulting form this solicitation is to 
be performed.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade, and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each of its projects.  The transfer of 
minority or female employees or trainees from Contractor to Contractor or from project to project 
for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the 
Executive Order and the regulations in 41 CFR Par 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 

 
 3. The Contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within 10 working days of award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor; employer identification number; estimated dollar amount of 
the subcontract; estimated starting and completion dates of the subcontract; and the 
geographical  area in which the contract is to be performed. 
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 4. As used in this specification, and in the contract resulting from this solicitation, the 
“covered area” is the county or counties shown on the Invitation for Bids and on the plans. In cases where 
the work is in two or more counties covered by differing percentage goals, the highest percentage will 
govern. 

February 3, 2011 
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EQUAL EMPLOYMENT OPPORTUNITY 

 
B. STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 
CONTRACT SPECIFICATIONS 

 
Standard Federal Equal Employment Opportunity Construction Contract Specifications (Executive Order 
11246) 
 
1. As used in these Specifications: 
 
 a. “Covered area” means the geographical area described in the solicitation from which this contract 

resulted; 
 
 b. “Director” means Director, Office of Federal Contract Compliance Programs, United States 

Department of Labor, or any person to whom the Director delegates authority; 
 
 c. “Employer identification number” means the Federal Social Security number used on  the 

Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
 d. “Minority” includes; 
 

   (i)  Black (all persons having origins in any of the Black African racial groups not of 
Hispanic origin); 

  (ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or 
other Spanish Culture or origin, regardless of race); 

  (iii)  Asian and Pacific Islander (all persons having origins in any of the original peoples of the 
Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

  (iv)  American Indian or Alaskan Native (all persons having origins in any of the original 
peoples of North America and maintaining identifiable tribal affiliations through 
membership and participation or community identification). 

 
2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 
$10,000 the provisions of these specifications and the Notice which contains the applicable goals 
for minority and female participation and which is set forth in the solicitations from which this 
contract resulted. 

 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the 

U.S. Department of Labor in the covered area either individually or through an association, its 
affirmative action obligations on all work in the Plan area (including goals and timetables) shall be 
in accordance with that Plan for those trades which have unions participating in the Plan.  
Contractors must be able to demonstrate their participation in and compliance with the provisions 
of any such Hometown Plan.  Each Contractor or Subcontractor participating in an approved Plan 
is individually required to comply with its obligations under the EEO clause, and to make a good 
faith effort to achieve each goal under the Plan in each trade in which it has employees.  The 
overall good faith performance by other Contractors or Subcontractor toward a goal in an 
approved Plan does not excuse any covered Contractor’s or Subcontractor’s failure to take good 
faith efforts to achieve the Plan goals and timetables. 
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4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a 
through p of these specifications.  The goals set forth in the solicitation from which this contract 
resulted are expressed as percentages of the total hours of employment and training of minority 
and female utilization the Contractor should reasonably be able to achieve in each construction 
trade in which it has employees in the covered area.  Covered Construction contractors 
performing construction work in geographical areas where they do not have a Federal or federally  
assisted construction contract shall apply the minority and female goals established for the 
geographical area where the work is being performed.  Goals are published periodically in the 
Federal Register in notice form, and such notices may be obtained from any office of Federal 
Contract Compliance Programs Office or from Federal procurement contracting officers.  The 
Contractor is expected to make substantially uniform progress in meeting its goals in each craft 
during the period specified. 
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5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom 

the Contractor has a collective bargaining agreement, to refer either minorities or women shall 
excuse the Contractor’s obligations under these specifications, Executive Order 11246, or the 
regulations promulgated pursuant thereto. 

 
6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the 

goals, such apprentices and trainees must be employed by the Contractor during the training 
period, and the Contractor must have made a commitment to employ the apprentices and 
trainees at the completion of their training, subject to the availability of employment opportunities.  
Trainees must be trained pursuant to training programs approved by the U.S. Department of 
Labor. 

 
7. The Contractor shall  take specific affirmative actions to ensure equal employment opportunity.  The 

evaluation of the Contractor’s compliance with these specifications shall be based upon its effort 
to achieve maximum results from its actions.  The Contractor shall document these efforts fully, 
and shall implement affirmative action steps at least as extensive as the following; 

 
 a. Ensure and maintain a working environment free of harassment, intimidation , and coercion at all 

sites, and in all facilities at which the Contractor’s employees are assigned to work.  The 
Contractor, where possible, will assign two or more women to each construction project.  The 
Contractor shall specifically ensure that all foremen, superintendents, and other on-site 
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such 
a working environment, with specific attention to minority or female individuals working at 
such sites or in such facilities. 

 
 b. Establish and maintain a current list of minority and female recruitment sources, provide written 

notification to minority and female recruitment sources and to community organizations when 
the Contractor or its union have employment opportunities available, and maintain a record of 
the organization’s responses. 

 
 c. Maintain a current file of the names, addresses and telephone numbers of each minority and 

female off-the-street applicant and minority or female referral from a union, a recruitment 
source of community organization and of what action was taken with respect to each 
individual.  If such individual was sent to the union hiring hall for referral and was not referred 
back to the Contractor by the union or, if referred, not employed by the Contractor, this shall 
be documented in the file with the reason therefor, along with whatever additional actions the 
Contractor may have taken. 
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 d. Provide immediate written notification to the Director when the union with which the Contractor 
has a collective bargaining agreement has not referred to the Contractor a minority person or 
woman sent by the Contractor, or when he Contractor has other information that the union 
referral process has impeded the Contractor’s efforts to meet its obligations. 

     
 e. Develop on-the-job training opportunities and/or participate in training programs for the area 

which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor’s employment needs, 
especially those programs funded or approved by the Department of Labor.  The Contractor 
shall provide notice of these programs to the sources compiled under 7b above. 

 
 f. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training 

programs and requesting their cooperation in assisting the Contractor in meeting its EEO 
obligations; by including it in any policy manual and collective bargaining agreement; by 
publicizing it in the company newspaper, annual report, etc., by specific review of the policy 
with all management personnel and with all minority and female employees at least once a 
year, and by posting the Contractor’s EEO policy on bulletin boards accessible to all 
employees at each location where construction work is performed. 

February 3, 2011 
5 

AFFIRMATIVE ACTION REQUIREMENTS 
EQUAL EMPLOYMENT OPPORTUNITY 

 
 g. Review, at least annually, the Contractor’s EEO policy and affirmative action obligations under 

these specifications with all employees having any responsibility for hiring, assignment, 
layoff, termination or other employment decisions including specific review of these items with 
onsite supervisory personnel such as Superintendents, General Foreman, etc., prior to the 
initiation of construction work at any job site.  A written record shall be made and maintained 
identifying the time and place of these meetings, persons attending, subject matter 
discussed, and disposition of the subject matter. 

 
 h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news 

media, specifically including minority and female news media, and providing written 
notification to and discussing the Contractors and Subcontractors with whom the Contractor 
does or anticipates doing business. 

 
 i. Direct its recruitment efforts, both oral and written, to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor’s recruitment area and 
employment needs.  Not later than one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment source, the Contractor 
shall send written notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

 
 j. Encourage present minority and female employees to recruit other minority persons and women 

and, where reasonable, provide after school, summer and vacation employment to minority 
and female youth both on the site and in other areas of a Contractor’s workforce. 

 
 k. Validate all tests and other selection requirements where there is an obligation to do so under 41 

CFR Part 60-3. 
 
 l. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc. such opportunities. 
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 m. Ensure that seniority practices, job classifications, work assignments and other personnel 
practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor’s obligations 
under these specifications are being carried out. 

 
 n. Ensure that all facilities and Contractor’s activities are nonsegregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

 
 o. Document and maintain a record of all solicitations of offers for subcontracts from minority and 

female construction contractors and suppliers, including circulation of solicitations to minority 
and female contractor associations and other business associations. 

 
 p. Conduct a review, at least annually, of all supervisor’s adherence to and performance under the 

Contractor’s EEO policies and affirmative action obligation. 
February 3, 2011 
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8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or 

more of their affirmative action obligations (7a through p).  The efforts of a contractor association, 
joint contractor-union contractor-community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling any one or more of its obligations under 7a 
through p of these specifications provided that the Contractor actively participates in the group, 
makes every effort to assure that the group has a positive impact on the employment of minorities 
and women in the industry, ensures that the concrete benefits of the program are reflected in the 
Contractor’s minority and female workforce participation, makes a good faith effort to meet its 
individual goal and timetables, and can provide access to documentation which demonstrates the 
effectiveness of actions taken on behalf of the Contractor.  The obligation to comply, however, is 
the Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the 
Contractor’s noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been established.  The 

Contractor, however, is required to provide equal employment opportunity and to take affirmative 
action for all minority groups, both male and female, and all women, both minority and non-
minority.  Consequently, the Contractor may be in violation of the Executive Order if a particular 
group is employed in a substantially disparate manner (for example, even thought the Contractor 
has achieved its goals for women generally, the Contractor may be in violation of the Executive 
Order if a specific minority group of women is underutilized). 

 
10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate 

against any person because of race, color, religion, sex, or national origin. 
 
11. The Contractor shall not enter into any Subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of 

the Equal Opportunity Clause, including suspension, termination and cancellation of existing 
subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, 
and its implementing regulations, by the Office of Federal Contract Compliance Programs.  Any 
Contractor who fails to carry out such sanctions and penalties shall be in violation of these 
specifications and Executive Order 11246, as amended. 

 
13 The Contractor in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of 



City of Colorado Springs 

B16-T016 NS – Midland Elementary School Sidewalk 
Improvements

128 

these specifications, so as to achieve maximum results from its efforts to ensure equal 
employment opportunity.  If the Contractor fails to comply with the requirements of the Executive 
Order, the implementing regulations, or these specifications, the Director shall proceed in 
accordance with 41 CFR 60-4.8. 

 
14. The Contractor shall designate a responsible official to monitor all employment related activity to 

ensure that the company EEO policy is being carried out, to submit reports relating to the 
provisions hereof as may be required by the Government and to keep records.  Records shall at 
least include for each employee the name, address, telephone numbers, construction trade, 
union  affiliation if any, employee identification number when assigned, social security number, 
race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in 
status, hours worked per week in the indicated trade, rate of pay, and locations at which the work 
was performed.  Records shall be maintained in an easily understandable and retrievable form, 
however, to the degree that existing records satisfy this requirement, contractors shall not be 
required to maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other laws which 

establish different standards of compliance or upon application of requirements for the hiring of 
local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 
Community Development Block Grant Program). 

February 3, 2011 
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C. SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES. 
 
1.  General. 
 
 a. Equal employment opportunity requirements not to discriminate and to take affirmative action to 

assure equal employment opportunity as required by Executive Order 11246 and Executive 
Order 11375 are set forth in Required Contract.  Provisions (Form FHWA 1273 or 1316, as 
appropriate) and these Special Provisions which are imposed pursuant to Section 140 of Title 
23, U.S.C., as established by Section 22 of the Federal-Aid highway Act of 1968.  The 
requirements set forth in these Special Provisions shall constitute the specific affirmative 
action requirements for project activities under this contract and supplement the equal 
employment opportunity requirements set forth in the Required Contract provisions. 

 
 b. The Contractor will work with the State highway agencies and the Federal Government in 

carrying out equal employment opportunity obligations and in their review of his/her activities 
under the contract. 

 
 c. The Contractor and all his/her subcontractors holding subcontracts not including material 

suppliers, of $10,000 or more, will comply with the following minimum specific requirement 
activities of equal employment opportunity: (The equal employment opportunity requirements 
of Executive Order 11246, as set forth in Volume 6, Chapter 4, Section 1, Subsection 1 of the 
Federal-Aid Highway Program Manual, are applicable to material suppliers as well as 
contractors and subcontractors.)  The Contractor will include these requirements in every 
subcontract of $10,000 or more with such modification of language as is necessary to make 
them binding on the subcontractor. 

 
2. Equal Employment Opportunity Policy.  The Contractor will accept as his operating policy the 

following statement which is designed to further the provision of equal employment opportunity to 
all persons without regard to their race, color, religion, sex, or national origin, and to promote the 
full realization of equal employment opportunity through a positive continuing program; 
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 It is the policy of this Company to assure that applicants are employed, and that employees are 
treated during employment, without regard to their race, religion, sex, color, or national origin.  
Such action shall include; employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, preapprenticeship, and/or on-the-job training. 

 
3. Equal Employment Opportunity Officer. The Contractor will designate and make known to the State 

highway agency contracting officers and equal employment opportunity officer (herein after 
referred to as the EEO Officer) who will have the responsibility for an must be capable of 
effectively administering and promoting an active contractor program of equal employment 
opportunity and who must be assigned adequate authority and responsibility to do so. 

 
4. Dissemination of Policy. 
 
 a. All members of the Contractor’s staff who are authorized to hire, supervise, promote, and 

discharge employees, or who recommend such action, or who are substantially involved in 
such action, will be made fully cognizant of, and will implement, the Contractor’s equal 
employment opportunity policy and contractual responsibilities to provide equal employment 
opportunity in each grade and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a minimum; 

 
  (1) Periodic meetings of supervisory and personnel office employees will be conducted before 

the start of work and then not less often than once every six months, at which time the 
Contractor’s equal employment opportunity policy and its implementation will be reviewed 
and explained.  The meetings will be conducted by the EEO Officer or other 
knowledgeable company official. 

February 3, 2011 
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  (2) All new supervisory or personnel office employees will be given a thorough indoctrination by 

the EEO Officer or other knowledgeable company official, covering all major aspects of 
the Contractor’s equal employment opportunity obligations within thirty days following 
their reporting for duty with the Contractor. 

 
  (3) All personnel who are engaged in direct recruitment for the project will be instructed by the 

EEO Officer or appropriate company official in the Contractor’s procedures for locating 
and hiring minority group employees. 

 
 b. In order to make the Contractor’s equal employment opportunity policy known to all employees, 

prospective employees and potential sources of employees, i.e., schools, employment 
agencies, labor unions (where appropriate), college placement officers, etc., the Contractor 
will take the following actions: 

 
   (1) Notices and posters setting forth the Contractor’s equal employment opportunity policy 

will be placed in areas readily accessible to employees, applicants for employment 
and potential employees. 

. 
   (2) The Contractor’s equal employment opportunity policy and the procedures to implement 

such policy will be brought to the attention of employees by means of meetings, 
employee handbooks, or other appropriate means. 

 
 5. Recruitment. 
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  a. When advertising for employees, the Contractor will include in all advertisements for 
employees the notation; “An Equal Opportunity Employer.”  All such advertisements will 
be published in newspapers or other publications having a large circulation among 
minority groups in the area from which the project work force would normally be derived. 

 
  b. The Contractor will, unless precluded by a valid bargaining agreement, conduct systematic 

and direct recruitment through public and private employee referral sources likely to yield 
qualified minority group applicants, including, but not limited to, State employment 
agencies, schools, colleges and minority group organizations.  To meet this requirement, 
the Contractor will, through his EEO Officer, identify sources of potential minority group 
employees, and establish with such identified sources procedures whereby minority 
group applicants may be referred to the Contractor for employment consideration. 

 
   In the event the Contractor has a valid bargaining agreement providing for exclusive hiring 

hall referrals, he is expected to observe the provisions of that agreement to the extent 
that the system permits the Contractor’s compliance with equal employment opportunity 
contract provisions.  (The U.S. Department of Labor has held that where implementation 
of such agreements have the effect of discriminating against minorities or women, or 
obligates the Contractor to do the same, such implementation violates Executive Order 
11246, as amended.) 

 
  c. The Contractor will encourage his present employees to refer minority group applicants for 

employment by posting appropriate notices or bulletins in areas accessible to all such 
employees.  In addition, information and procedures with regard to referring minority 
group applicants will be discussed with employees. 

 
 `6. Personnel Actions.  Wages, working conditions, and employee benefits shall be established and 

administered, and personnel actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, 
religion, sex, or national origin.  The following procedures shall be followed; 

 
a. The Contractor will conduct periodic inspections of project sites to insure that working 

conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel. 
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  b. The Contractor will periodically evaluate the spread of wages paid within each classification 

to determine any evidence of discriminatory wage practices. 
 
  c. The Contractor will periodically review selected personnel actions in depth to determine 

whether there is evidence of discrimination.  Where evidence is found, the Contractor will 
promptly take corrective action.  If the review indicates that the discrimination may extend 
beyond the actions reviewed, such corrective action shall include all affected persons. 

 
  d. The Contract will promptly investigate all complaints of alleged discrimination made to the 

Contractor in connection with his obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action within a reasonable time.  If 
the investigation indicates that the discrimination may affect persons other than the 
complainant, such corrective action shall include such other persons.  Upon completion 
of each investigation, the Contractor will inform every complainant of all of his avenues of 
appeal. 

 
 7. Training and Promotion. 
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  a. The Contractor will assist in locating, qualifying, and increasing the skills of minority group 

and women employees, and applicants for employment. 
 
  b. Consistent with the Contractor’s work force requirements and as permissible under Federal 

and State regulations, the Contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the geographical area of contract 
performance.  Where feasible, 25 percent of apprentices or trainees in each occupation 
shall be in their first year of apprenticeship or training. 

 
  c. The Contractor will advise employees and applicants for employment of available training 

programs and entrance requirements for each. 
 
  d. The Contractor will periodically review the training and promotion potential of minority group 

and women employees and will encourage eligible employees to apply for such training 
and promotion. 

 
 8. Unions.   If the Contractor relies in whole or in part upon unions as a source of employees, the 

Contractor will use his/her best efforts to obtain the cooperation of such unions to increase 
opportunities for minority groups and women with the unions, and to effect referrals by such 
unions of minority and female employees.  Actions by the Contractor either directly or through 
a contractor’s association acting as agent will include the procedures set forth below: 

 
  a.  The Contractor will use best efforts to develop, in cooperation with the unions, joint training 

programs aimed toward qualifying more minority group members and women for 
membership in the unions and increasing the skills of minority group employees and 
women so that they may qualify for higher paying employment. 

 
  b. The Contractor will use best efforts to incorporate an equal employment opportunity clause 

into each union agreement to the end that such union will be contractually bound to refer 
applicants without regard to their race, color, religion, sex, or national origin. 

 
  c. The Contractor is to obtain information as to the referral practices and policies of the labor 

union except that to the extent such information is within the exclusive possession of the 
labor union and such labor union refuses to furnish such information to the Contractor, 
the Contractor shall so certify to the State highway department and shall set forth what 
efforts have been made to obtain such information. 
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 d. In the event the union is unable to provide the Contractor with a reasonable flow of minority and 

women referrals within he time limit set forth in the collective bargaining agreement, the 
Contractor will, through independent recruitment efforts, fill the employment vacancies 
without regard to race, color, religion , sex or national origin; making full efforts to obtain 
qualified and/or qualifiable minority group persons and women.  (The U.S. Department of 
Labor has held that it shall be no excuse that the union with which the Contractor has a 
collective bargaining agreement providing for exclusive referral failed to refer minority 
employees.)  In the event the union referral practice prevents the Contractor from meeting the 
obligations pursuant to Executive Order 11246, as amended, and these special provisions, 
such Contractor shall immediately notify the State highway agency. 

 
9. Subcontracting. 
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 a. The Contractor will use his best efforts to solicit bids from and to utilize minority group 
subcontractors or subcontractors with meaningful minority group and female representation 
among their employees.  Contractors shall obtain lists of minority-owned construction firms 
from State highway agency personnel. 

 
 b. The Contractor will use his best efforts to ensure subcontractor compliance with their equal 

employment opportunity obligations. 
 
10. Records and Reports. 
 
 a. The Contractor will keep such records as are necessary to determine compliance with the 

Contractor’s equal employment opportunity obligations.  The records kept by the Contractor 
will be designed to indicate: 

 
  (1) The number of minority and nonminority group members and women employed in each work 

classification on the project. 
 
  (2) The Progress and efforts being made in cooperation with unions to increase employment 

opportunities for minorities and women (applicable only to contractors who rely in whole 
or in part on unions as a source of their work force). 

 
  (3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading 

minority and female employees, and 
 
  (4) The progress and efforts being made in securing the services of minority group 

subcontractors or subcontractors with meaningful minority and female representation 
among their employees. 

 
 b. All such records must be retained for a period of three years following completion of the contract 

work and shall be available at reasonable times and places for inspection by authorized 
representatives of the State highway agency and the Federal Highway Administration. 

 
 c. The Contractors will submit an annual report to the State highway agency each July for the 

duration of the project, indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the contract work.  This 
information is to be reported on Form PR 1391. 
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APPENDIX 4 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS 

December 26, 2013 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS 

 
Disadvantaged Business Enterprise (DBE) Contract Goal  

 
This is a federally-assisted construction project.   As described in the CDOT DBE Standard 
Special Provision, the Bidder shall make good faith efforts to meet the following contract goal:   
       

2% Percent DBE participation.   

NOTICE 

This is a standard special provision that revises or modifies CDOT’s Standard Specifications for Road and 
Bridge Construction.  It has gone through a formal review and approval process and has been issued by 
CDOT’s Project Development Branch with formal instructions for its use on CDOT construction projects.  
It is to be used as written without change.  Do not use modified versions of this special provision on 
CDOT construction projects, and do not use this special provision on CDOT projects in a manner other 
than that specified in the instructions unless such use is first approved by the Standards and 
Specifications Unit of the Project Development Branch.  The instructions for use on CDOT construction 
projects appear below. 

Other agencies which use the Standard Specifications for Road and Bridge Construction to administer 
construction projects may use this special provision as appropriate and at their own risk. 

Instructions for use on CDOT construction projects: 

Use this Standard Special Provision on all partially or wholly funded Federal-Aid Design-Bid-Build 
Projects.  Use in conjunction with the Project Special Provision Worksheet, Disadvantaged 
Business Enterprise (DBE) Contract Goal. 

The Designer should consult with the Regional Civil Rights Office (RCRO) to determine the use of 
this standard special and to obtain the contract goal.  A contract goal of zero still requires the use 
of this standard special and the worksheet.  Designers shall not set their own contract goal. 

This standard special provision should not be used for CM/GC services, design-build or other 
innovative projects.  For DBE provisions for these projects, contact the Civil Rights and Business 
Resource Center (CRBRC) at (303)757-9234. 

1. Overview 

The Disadvantaged Business Enterprise (DBE) Program is a federally-mandated program that seeks to 
ensure non-discrimination in the award of U.S. Department of Transportation (DOT)-assisted contracts 
and to create a level playing field on which DBEs can compete fairly for DOT-assisted contracts.  To such 
end, CDOT sets a contract goal for DBE participation for each DOT-assisted Contract.   

In order to be awarded the Contract, the bidder shall show that it has committed to DBE participation 
sufficient to meet the goal or has otherwise made good faith efforts to do so.  CDOT will amend the goal 
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prior to award if the lowest apparent bidder demonstrates that good faith efforts were made but sufficient 
commitments to meet the goal could not be obtained.  

CDOT will monitor the progress of the Contractor throughout the project to ensure that the Contractor’s 
DBE commitments are being fulfilled.  Modifications to the commitments must be approved by CDOT.  
CDOT may withhold payment or seek other contractual remedies if the Contractor is not complying with 
the requirements of this special provision.  Upon completion of the Contract, CDOT may reduce the final 
payment to the Contractor if the Contractor has failed to fulfill the commitments or made good faith efforts 
to meet the contract goal.  

For general assistance regarding the DBE program and compliance, contact CDOT’s Civil Rights and 
Business Resource Center (CRBRC) at (303)757-9234.  For project specific issues, contact the Engineer. 

All forms referenced herein can be found on the CDOT website in the forms library: 
 
http://www.coloradodot.info/library/forms/cdot-forms-by-number 

 Contract Assurance   

By submitting a proposal for this Contract, the bidder agrees to the following assurance and shall include 
it verbatim in all (including non-DBE) subcontracts: 

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.  Failure 
by the contractor to carry out these requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy as CDOT deems appropriate.    

2. Definitions 

Terms not defined herein shall have the meaning provided in the CDOT Standard Specifications for Road 
and Bridge Construction.  

A. Commitment.  A commitment is a portion of the Contract, identified by dollar amount and work 

area, designated by the bidder or Contractor for participation by a particular DBE.  Commitments 

are submitted to CDOT via Form 1414, Anticipated DBE Participation Plan, or via Form 1420, 

DBE Plan Modification Request.  Once approved, commitments are obligations of the Contract 

that are enforceable by CDOT.   

B. Commercially Useful Function (CUF). Responsibility for the execution of the work and carrying 

out such responsibilities by actually performing, managing and supervising the work as further 

described in Section 8 below.  

C. Contract Goal. The percentage of the contract designated by CDOT for DBE participation.  The 

contract goal for this contract is provided in the Project Special Provision Disadvantaged 

Business Enterprise Contract Goal.   

(1) The bidder/Contractor shall make good faith efforts to fulfill the contract goal with 

eligible DBE participation.  For determining whether the contract goal was met prior 

to award, the contract goal shall be based upon the proposal amount excluding force 

account items.  For determining whether the contract goal was met during and upon 

completion of the project, the contract goal shall be based upon the total earnings 

amount.   
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(2) If the lowest apparent bidder demonstrates that it was unable to meet the contract 

goal but made good faith efforts to do so, the contract goal will be amended and the 

revised contract goal will be provided on Form 1417, Approved DBE Participation 

Plan.  

D. Disadvantaged Business Enterprise (DBE).  A Colorado-certified Disadvantaged Business 

Enterprise listed on the Colorado Unified Certification Program (UCP) DBE Directory at 

www.coloradodbe.org. 

E. DBE Program Manual.  The manual maintained by the CRBRC which details CDOT’s policies 

and procedures for administering the DBE program.  A copy of the DBE Program Manual is 

available on the CRBRC webpage. 

F. Eligible Participation.  Work by a DBE that counts toward fulfillment of the contract goal as 

described in Section 4 below.  

G. Good Faith Efforts. All necessary and reasonable steps to achieve the contract goal which, by 

their scope, intensity, and appropriateness to the objective, could reasonably be expected to 

obtain sufficient DBE participation, even if not fully successful.  Good faith efforts are evaluated 

prior to award and throughout performance of the Contract.  For guidance on good faith efforts, 

see 49 CFR Part 26, Appendix A.   

H. Joint Check. A check issued by the Contractor or one of its subcontractors to a DBE firm and a 

material supplier or other third party for materials or services to be incorporated into the work.  

I. Reduction. A reduction occurs when the Contractor reduces a commitment to a DBE.  A reduction 

constitutes a partial termination. 

J. Subcontractor.  An individual, firm, corporation or other legal entity to whom the Contractor 

sublets part of the Contract. For purposes of this special provision, the term subcontractor 

includes suppliers.  

K. Substitution.  Substitution occurs when a Contractor seeks to find another DBE to perform work 

on the contract as a result of a reduction or termination.   

L. Termination. A termination occurs when a Contractor no longer intends to use a DBE for 

fulfillment of a commitment.   

M. Total Earnings Amount: Amount of the Contract earned by the Contractor, including approved 

changes and approved force account work performed, but not including any deductions for 

liquidated damages, price reduced material, work time violations, overweight loads or liens. The 

amount of the Contract earned does not include plan force account items (i.e. OJT, pavement 

incentives, etc).   

N. Work Code. A code to identify the work that a DBE is certified to perform.  A work code includes a 

six digit North American Industry Classifications System code plus a descriptor.  Work codes are 

listed on a firm’s profile on the UCP DBE Directory.  The Contractor may contact the CRBRC to 

receive guidance on whether a work code covers the work to be performed.   

3. Eligible Participation 

http://www.coloradodbe.org/
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The following rules will be used to determine whether work performed by a DBE qualifies as eligible 
participation on the Contract: 

A. Work Must be Identified in Commitment.  The work performed by the DBE must be reasonably 

construed to be included in the work area and work code identified by the Contractor in the 

approved commitment.   

(1) If the Contractor intends to use a DBE for work that was not listed in the commitment, 

the Contractor shall submit Form 1420, DBE Participation Plan Modification for 

approval of the modification.  Unapproved work will not count toward the contract 

goal.    

(2) A DBE commitment cannot be modified to include work for which the DBE was not 

certified at the time of the approval of the original commitment. 

B. DBE Must be Certified to Perform the Work.  The DBE must be certified to perform the work upon 

submission of the commitment and upon execution of the DBE’s subcontract.   

(1) When a commitment has been made, but upon review of Form 205 or 205B, Sublet 

Permit, CDOT determines that the DBE is no longer certified in the work code which 

covers the work to be performed, the Contractor may not use the DBE’s participation 

toward the contract goal.  The Contractor shall terminate the DBE commitment and 

seek substitute DBE participation in accordance with Section 9 below.    

(2) A DBE’s work will continue to count as eligible participation if the DBE was certified 

upon approval of Form 205 or 205B, Sublet Permit and the certification status 

changes during the performance of the work.  

(3) Suppliers must be certified upon execution of the purchase order.  

C. DBE Performs the Work.  Eligible participation will only include work actually performed by the 

DBE with its own forces.   

(1) Work performed by the DBE includes the cost of supplies and materials obtained by 

the DBE for its work on the Contract, including any equipment leased by the DBE, 

provided that such supplies or equipment are not purchased or leased from the 

Contractor or a subcontractor that is subletting to the DBE.   

(2) If CDOT determines that a DBE has not performed a CUF on the project, no 

participation by such DBE shall count toward the contract goal. 

D. DBE Subcontracts to Another Firm.  When a DBE subcontracts part of the work, the value of the 

subcontracted work may only be counted toward the goal if the subcontractor is a DBE.  

Performance by non-DBE subcontractors, including non-DBE trucking firms and owner-operators, 

shall be deducted from the DBE’s participation.  

E. DBE Received Payment for the Work.  Eligible participation only includes work for which the DBE 

has received payment, including the release of its retainage.  

F. Special Calculations for Suppliers. When a DBE supplies goods on a project, the DBE may be 
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classified as a manufacturer, dealer or broker.  The DBE’s status as a manufacturer, dealer or 

broker is determined on a contract-by-contract basis and is based upon the actual work 

performed.   

(1) When a DBE is deemed to be acting as a manufacturer, one hundred percent of the 

commitment will count as eligible participation.  

(2) When a DBE is deemed to be acting as a regular dealer (i.e. non-manufacturer 

supplier), only sixty percent of the commitment will count as eligible participation.   

(3) When a DBE is deemed to be acting as a broker, only the reasonable brokerage fee 

will count as eligible participation.  

G. Reasonable Fee for Contract-Specific Services. Services shall count toward the contract goal 

only if they are specifically required for the performance of the Contract.  Non-contract specific 

expenses may not be counted toward the contract goal.  Fees for services must be reasonable.  

Services include but are not limited to professional services, public involvement, etc.  In the case 

of temporary employment placement agencies, only the placement fee for an individual to be 

specifically and exclusively used for work on the contract shall count as eligible participation.    

H. Pre-Approval for Joint Venture Participation.  When a DBE is a participant in a joint venture, the 

DBE must apply to CDOT to determine how much of the work performed by the joint venture will 

count toward the contract goal.  The DBE shall complete Form 893, Information for Determining 

DBE Participation when a Joint Venture Includes a DBE. Form 893 shall be submitted to CDOT 

no less than ten days before the submission of the Proposal to ensure sufficient time for review.   

4. Proposal Requirements 

In order to be eligible for award, the following shall be submitted with the proposal, or, for electronic 
bidders, via email to cdot_hq_dbeforms@state.co.us by the proposal submission deadline. In order to 
avoid an error within the electronic bidding system, electronic bidders shall also enter the total percentage 
of anticipated eligible DBE participation into the Form 714 and electronically sign the form.    

A. Form 1413, Bidders List. The bidder shall list each subcontractor (including both DBE and non-

DBE subcontractors) that submitted a quote for participation on the project.   Failure to submit a 

signed Form 1413 will result in rejection of the proposal.  

 

B. Form 1414, Anticipated DBE Participation Plan.  If the Contract Goal is greater than zero, the 

bidder shall submit Form 1414 to document anticipated DBE participation.   

(1) If the Bidder has not obtained any DBE commitments, it shall still submit Form 1414 

documenting zero anticipated participation.  If the Contract Goal is greater than zero, 

failure to submit a signed Form 1414 shall result in rejection of the proposal.  

(2) The bidder shall list the DBE, work area(s), commitment amount and estimated eligible 

participation for each commitment.  Once Form 1414 is submitted, a commitment may 

only be terminated or reduced in accordance with Section 9 below.  The bidder is 

responsible for ensuring that commitments, and the estimated eligible participation 

mailto:cdot_hq_dbeforms@state.co.us
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resulting therefrom, have been properly calculated prior to submitting its proposal.  

 
(3) If the bidder is a DBE, the bidder must include itself in Form 1414 and list the work 

area(s) and amount that it intends to self-perform and count as eligible participation on 

the contract.  

 
(4) Commitments may be made to second tier or lower DBE subcontractors; however, the 

Contractor is ultimately responsible for the fulfillment of the commitment and shall sign 

the Form 1415, Commitment Confirmation.  

 
5. Additional Forms Due Prior to Award.   

If the contract goal is greater than zero, or if the bidder has voluntarily made commitments, the Bidder 
shall submit the following forms within five calendar days of selection as the lowest apparent bidder: 

A. Form 1415, Commitment Confirmation.  A Form 1415, Commitment Confirmation shall be 

obtained from each DBE listed on Form 1414.   The bidder shall complete Section 1 and the DBE 

shall complete Section 2 of Form 1415.  Form 1415s shall be consistent with the commitments 

listed on Form 1414.  The bidder shall not modify commitments listed on Form 1414 without good 

cause and approval from CDOT.  The bidder shall contact CDOT if any issues arise which may 

require the bidder to alter or terminate a commitment.  

 
B. Form 1416, Good Faith Effort Report.  If the total eligible participation listed on Form 1414 does 

not meet the contract goal, the lowest apparent bidder shall also submit Form 1416, Good Faith 

Effort Report and any supporting documentation that the bidder would like considered by CDOT 

as evidence of good faith efforts.   

6. Commitment and Good Faith Effort Review 

A. Commitment Review.  CDOT will evaluate the Form 1414 and each Form 1415 to ensure that it 

the commitment is valid and has been properly calculated.  CDOT may investigate or request 

additional information in order to confirm the accuracy of a commitment.  If CDOT determines that 

the total estimated eligible participation of the commitments does not meet the contract goal, 

within two business days of notice from CDOT or within the original five calendar day deadline, 

whichever is later, the bidder shall submit Form 1416 to CDOT.  

B. Good Faith Effort Review.  If the total eligible participation of Form 1414 and all supporting Form 

1415s does not meet the contract goal, CDOT will review Form 1416 and all supporting 

documentation submitted by the bidder in order to determine whether the bidder has 

demonstrated good faith efforts to obtain DBE participation.   CDOT will use 49 CFR Part 26, 

Appendix A as a guide for determining whether the bidder made good faith efforts to meet the 

contract goal.  A bidder will be deemed to not have made good faith efforts if the bidder lists a 

DBE for a work area for which the DBE is not certified and the bidder cannot establish a 

reasonable basis for its determination.  CDOT may consider and approve commitments made 

after submission of the bid if the Bidder demonstrates that (1) good faith efforts were made prior 

to submission of the bid and (2) there is a reasonable justification for not obtaining the 

commitments prior to submission of the bid.   
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C. Administrative Reconsideration.  If CDOT determines that the bidder did not demonstrate good 

faith efforts to meet the contract goal, it will provide the bidder with written notice of its 

determination and an opportunity to appeal. The process for reconsideration is set forth in the 

Good Faith Effort Appeal Process, which is an Appendix I to the DBE Program Manual. A copy of 

the Good Faith Effort Appeal Process will be included in the written notice from CDOT.  

D. Form 1417, Approved DBE Participation Plan.  If CDOT determines that the bidder has met the 

contract goal or made good faith efforts to do so, CDOT will issue Form 1417, Approved DBE 

Participation Plan, documenting the approved commitments.  If CDOT determines that the bidder 

did not meet the contract goal but made good faith efforts to do so, via the Form 1417 CDOT will 

amend the contract goal in accordance with the commitments that were obtained and attach an 

explanation of its determination.  

7. Ongoing Oversight of DBE Participation 

A. Consistency Review. CDOT will review Form 205 or 205B, Sublet Permit Application to determine 

whether the work being sublet is consistent with the DBE commitments.  CDOT may withhold 

approval of the sublet or stop performance of the work if the Contractor has reduced, terminated, 

or otherwise modified the type or amount of work to be performed by a DBE without seeking prior 

approval.   

B. Form 1419, DBE Participation Report.  The Contractor shall submit Form 1419, DBE Participation 

Report to the Engineer on a quarterly basis (January 15, April 15, July 15, and October 15) and 

upon completion of the Contract. CDOT may withhold progress payments if the quarterly Form 

1419 is not received on time. CDOT will not provide final payment on the Contract in accordance 

with subsection 109.09 of CDOT’s Standard Specifications for Road and Bridge Construction until 

the final Form 1419 has been reviewed and approved.   

C. Joint Checks. All joint checks must be approved by CDOT before they are used in payment to a 

DBE.  Joint checks used in payments to DBEs will be monitored closely to ensure (1) the DBE is 

performing a CUF and (2) the joint checks are not being used in a discriminatory manner.  The 

Contractor shall request approval for the use of a joint check in a written letter signed by the DBE 

and the Contractor, stating the reason for the joint checks and the approximate number of checks 

that will be needed.                                                                                                                                       

D. Commercially Useful Function.  CDOT will monitor performance during the Contract to ensure 

each DBE is performing a CUF.  If CDOT determines that a DBE is not performing a CUF, no 

work performed by such DBE shall count as eligible participation.  The DBE, Contractor, and any 

other involved third parties may also be subject to additional enforcement actions.   

(1) When determining whether a DBE is performing a CUF, CDOT will consider the amount of 

work subcontracted, industry practices, the amount the firm is to be paid compared to the 

work performed and eligible participation claimed, and any other relevant factors. 

(2) With respect to material and supplies used on the Contract, in order to perform a CUF the 

DBE must be responsible for negotiating price, determining quality and quantity, ordering 

the material, installing the material, if applicable, and paying for the material itself. 

(3) With respect to trucking, in order to perform a CUF, the DBE trucking firm must own and 
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operate at least one fully licensed, insured and operational truck used on the Contract.  

Additionally, the DBE trucking firm must be responsible for the management and 

supervision of the entire trucking operation for which it is responsible on the Contract.    

(4) A DBE does not perform a CUF when its role is limited to that of an extra participant in a 

transaction, contract or project through which funds are passed in order to obtain the 

appearance of DBE participation. CDOT will evaluate similar transactions involving non-

DBEs in order to determine whether a DBE is an extra participant.     

(5) If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost 

of its contract with its own work force, or the DBE subcontracts a greater portion of the work 

than would be expected on the basis of normal industry practice for the type of work 

involved, CDOT will presume that the DBE is not performing a CUF.  The DBE may present 

evidence to rebut this presumption.  

(6) If the Contractor disagrees with CDOT’s determination regarding CUF, in accordance with 

49 CFR 26.55 the Contractor may seek review of the determination by the applicable 

USDOT operating administration, however, CUF determination is not subject to 

administrative appeal.  

8. DBE Participation Plan Modifications 

A. Form 1420, DBE Participation Plan Modification Request.  During the performance of the 

Contract, the Contractor shall use Form 1420, DBE Participation Plan Modification Request to 

communicate all requests for termination, reduction, substitution, and waivers to CDOT.  One 

Form 1420 may include multiple requests and must be submitted at the time of the occurrence or, 

if that is not possible, within a reasonable time of the occurrence requiring termination, reduction, 

substitution or waiver. 

B. Commitment Terminations and Reductions.  No commitment shall be terminated or reduced 

without CDOT’s approval. Terminations and reductions include, but are not limited to, instances in 

which a Contractor seeks to perform work originally designated for a DBE subcontractor with its 

own forces, those of an affiliate, a non-DBE firm or with another DBE firm.  In order to receive 

approval, the Contractor shall: 

(1) Have good cause for termination or reduction.  Good cause may include: 

(i) the DBE fails or refuses to execute a written contract; 

(ii) the DBE fails or refuses to perform the work of its subcontract consistent with normal 

industry standards, provided that such failure is not the result of bad faith or 

discriminatory actions of the Contractor or one of its subcontractors; 

(iii) the DBE fails to meet reasonable, nondiscriminatory bond requirements; 

(iv) the DBE becomes bankrupt, insolvent, or exhibits credit unworthiness;  

(v) the DBE is ineligible to work because of suspension or debarment proceedings or 

other state law; 
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(vi) the DBE is not a responsible contractor; 

(vii) the DBE voluntarily withdraws from the project and provides written notice to CDOT,  

(viii) the DBE is ineligible to receive DBE credit for the work required; 

                          (ix)  the DBE owner dies or becomes disabled and is unable to complete the work;  

(x)  the DBE ceases business operations or otherwise dissolves;  

(xi) or other documented good cause that compels termination.  Good cause does not 

exist if the     Contractor seeks to terminate a DBE it relied upon to obtain the contract so 

that the Contractor can self-perform the work for which the DBE was engaged or so that 

the Contractor can substitute another DBE or non-DBE contractor after contract award. 

(2) Provide the DBE notice of the Contractor’s intent to terminate or reduce the commitment 

and the reason for such termination or reduction, with a copy to CDOT; 

(3) In the notice of intent, provide the DBE at least five calendar days to respond to the 

notice and inform CDOT and the Contractor of the reasons, if any, why it objects to the 

proposed termination or reduction and any reasons that it shall not be approved.  The 

Contractor is not required to provide the five calendar days written notice in cases where 

the DBE in question has provided written notice that it is withdrawing from the 

subcontract or purchase order.  The notice period may be reduced by CDOT if required 

by public necessity. 

(4) Following the notice period, if the Contractor decides to proceed, submit Form 1420 

requesting approval of the termination or reduction.   

(5) When a commitment is terminated or reduced (including when a DBE withdraws), make 

good faith efforts to find another DBE to substitute. These good faith efforts shall be 

directed at finding another DBE to perform at least the same amount of work under the 

contract as the participation that was terminated or reduced up to the contract goal.   

C. Contract Changes.  In the event of a contract change:     

(1) If CDOT eliminates or reduces work committed to a DBE, such change shall be 

considered good cause for termination or reduction in accordance with Section 9.B 

above.  The Contractor shall follow the processes outlined in Section 9.B but is not 

required to substitute.  If the change reduces the Contractor’s DBE participation to below 

the contract goal, the Contractor shall indicate so on a Form 1420 and request a waiver 

of the unmet participation.   

 
(2) If CDOT issues a change which increases or adds new work items, the Contractor shall 

ensure that it has obtained sufficient DBE participation to meet the Contract Goal, or has 

made good faith efforts to do so.  

 
D. Process for Substitution or Increase in Participation to Meet the Contract Goal.  When the 
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Contractor must obtain additional DBE participation to meet the Contract Goal, whether resulting 

from an approved termination or reduction or a change to the Contract, the Contractor shall:   

 
(1) Increase the participation of a DBE for any work items previously identified in an 

approved commitment without seeking CDOT approval; provided, however, that at its 

discretion, CDOT may request a Form 1420 documenting such additional participation; or 

 
(2) If the Contractor needs to add new work to a commitment or obtain additional 

participation from a DBE that is not already participating on the contract pursuant to an 

approved commitment, submit a Form 1420 and Form 1415 requesting approval of the 

additional participation; or 

 
(3) If the Contractor determines that additional DBE participation cannot be obtained, submit 

a Form 1420 requesting waiver of the participation.  The Contractor shall include its 

justification for not obtaining additional participation and, at its discretion, CDOT may 

require additional information regarding the efforts of the Contractor.     

9. Payment Reduction 

The Contractor’s retainage will not be released until CDOT has determined whether the Contractor will be 

subject to a payment reduction.   Payment reductions will be calculated as follows: 

A. Failure to Fulfill Commitments.  If the Contractor terminated or reduced a commitment, the 

Contractor will be subject to a payment reduction for any termination or reduction which was not 

approved via a Form 1420. 

B. Failure to Meet Contract Goal.  If the Contractor failed to meet the contract goal, the Contractor 

will be subject to a payment reduction for the portion of the contract goal that was not met and 

was not waived via an approved Form 1420.   

 
C. Duplication.  The contractor will not be subject to duplicate reduction for the same offense. 

 
D. Adjustments.  CDOT may adjust the payment reduction wherein the Contractor demonstrates that 

its failure to obtain DBE participation was due to circumstances outside of its control.  

  
10. Other Enforcement   

A. Investigations. As it determines necessary, CDOT may conduct reviews or investigations of 

participants. All participants, including, but not limited to, DBE firms and applicants for DBE 

certification, complainants, and contractors using DBE firms to meet contract goals, are required 

to cooperate fully and promptly with compliance reviews, certification reviews, investigations, and 

other requests for information.  

B. Intimidation and retaliation. Participants shall not intimidate, threaten, coerce, or discriminate 

against any individual or firm for the purpose of interfering with any right or privilege secured by 
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the DBE program or because the individual or firm has made a complaint, testified, assisted, or 

participated in any manner in an investigation, proceeding, or hearing under the DBE program.  

C. Consequences of Non-Compliance.  Failure to comply with subsections 11 A.  or 11 B. shall be a 

ground for appropriate action against the party involved (e.g., with respect to recipients, a finding 

of noncompliance; with respect to DBE firms, denial of certification or removal of eligibility and/or 

suspension and debarment; with respect to a complainant or appellant, dismissal of the complaint 

or appeal; with respect to a contractor which uses DBE firms to meet goals, findings of non-

responsibility for future contracts and/or suspension and debarment). 

D. Fraud and Misrepresentation.  If CDOT determines that a Contractor or subcontractor was a 

knowing and willing participant in any intended or actual subcontracting arrangement contrived to 

artificially inflate DBE participation or any other business arrangement determined by CDOT to be 

unallowable, or if the Contractor engages in repeated violations, falsification or misrepresentation, 

CDOT may: 

(1) refuse to count any fraudulent or misrepresented DBE participation; 

(2) withhold progress payments to the Contractor commensurate with the violation; 

(3) suspend or reduce the Contractor’s prequalification status; 

(4) refer the matter to the Office of Inspector General of the US Department of 

Transportation for investigation; or 

(5) seek any other available contractual remedy. 
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APPENDIX 5 

REPRESENTATIONS AND CERTIFICATIONS 

 
 
INSURANCE REQUIREMENTS 
 
This firm shall comply with all insurance requirements and will submit the Insurance 
Certificates prior to performance start date.  If limits are different from the stated 
amounts, Contractor shall explain variance.  Certain endorsements and “additionally 
insured” statements may require further clarification and specific statements on a 
project specific basis and should have been described in the Contractor’s proposal. 
 
 
__________ 
Initials for 1 
 
ETHICS VIOLATIONS 
 
a)   The Contractor shall have in place and follow reasonable procedures designed to 
prevent and detect possible violations described in this clause in its own operations and 
direct business relationships. 
b)   When the Contractor has reasonable grounds to believe that a violation described in 
this clause may have occurred, the Contractor shall promptly report the possible 
violation to the City Contracts Specialist in writing. 
c)   The Contractor must disclose with the signing of this Contract, the name of any 
officer, director, or agent who is also an employee of the City and any City employee 
who owns, directly or indirectly, an interest of five percent (5%) or more in the 
Contractor’s firm or any of its branches. 
d)   In addition, the Contractor must report any conflict or apparent conflict, current or 
discovered during the performance of the Contract, to the City Contracts Specialist. 
e)   The Contractor shall not engage in providing gifts, meals or other amenities to City 
employees. The right of the Contractor to proceed may be terminated by written notice 
issued by City Contracts Specialist if Contractor offered or gave a gratuity to an officer, 
official, or employee of the City and intended by the gratuity to obtain a contract or 
favorable treatment under a contract. 
f)   The Contractor shall cooperate fully with the City or any agency investigating a 
possible violation on behalf of the City.  If any violation is determined, the contractor will 
properly compensate the City. 
g)   The Contractor agrees to incorporate the substance of this clause in all 
subcontracts under this contract. 
 
 
___________ 
Initials for 2 
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ILLEGAL ALIENS  
 
If Provider has any employees or subcontractors, Provider shall comply with § 8-17.5, 
C.R.S. regarding Illegal Aliens – Public Contracts for Services, and this section of this 
Agreement.  8-17.5-102 includes, in part, that: 
Provider shall not: 
Knowingly employ or contract with an illegal alien to perform work under this 
Agreement; or 
Enter into a contract with a subcontractor that fails to certify to Provider that the 
subcontractor shall not knowingly employ or contract with an illegal alien to perform 
work under this Agreement. 
Provider has verified or attempted to verify that Provider does not employ any illegal 
aliens and, will participate in the E-Verify Program or State Department program in 
order to confirm eligibility of all employees who are newly hired to perform work under 
public contract for services. 
Provider will not use E-Verify Program or State Department program procedures to 
undertake pre-employment screening of job applicants while the public contract for 
services is being performed. 
If Provider obtains actual knowledge that a subcontractor performing work under this 
Agreement knowingly employs or contracts with an illegal alien, Provider shall: 
Notify the subcontractor and the City within three days that Provider has actual 
knowledge that the subcontractor is employing or contracting with an illegal alien; and 
Terminate the subcontract with the subcontractor if within three days of receiving the 
notice under 4.a., the subcontractor does not stop employing or contracting with the 
illegal alien.  However, the Provider shall not terminate the contract with the 
subcontractor if during this three day period:  
The subcontractor provides information which establishes that the subcontractor has not 
knowingly employed or contracted with an illegal alien, and 
The Provider will not employ the illegal aliens in the performance of any City contract. 
Provider shall comply with any reasonable request by the Department of Labor and 
Employment made in the course of an investigation that the Department is undertaking 
pursuant to the authority established in §8-17.5-102(5), C.R.S. 
If Provider violates this provision, the City may terminate the Agreement for a breach of 
contract.  If the Agreement is terminated, the Provider shall be liable for actual and 
consequential damages.  
 
 
___________ 
Initials for 3 
 
COOPERATION WITH OTHER CONTRACTORS 
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Other City activities/contracts may be in progress or start during the performance of this 
contract. The Contractor shall coordinate the work harmoniously with the other 
contractors or City personnel. 
 
 
___________ 
Initials for 4 
 
INTERNET USE 
 
Should the Contractor require access to City Internet resources in the performance of 
this requirement, a “Contractor’s Internet Use Agreement” form must be separately 
signed by each individual having access to the City Network.  The completed 
Contractor’s Internet Use Agreement will be maintained with this agreement.  
Inappropriate use of the City Network will be grounds for immediate termination of this 
Contact.   
 
 
___________ 
Initials for 5 
 
LITIGATION 
 
If awarded the contract, Contractor shall notify the City within five (5) calendar days 
after being served with a summons, complaint, or other pleading in any matter which 
has been filed in any federal or state court or administrative agency.  The Contractor 
shall deliver copies of such document(s) to the City's Procurement Services Manager. 
The term "litigation" includes an assignment for the benefit of creditors, and filings of 
bankruptcy, reorganization and/or foreclosure. 
  
    
__________  
Initials for 6 
 
CONTRACTOR’S REGISTRATION INFORMATION 
 
Offeror’s firm verifies and states that they are (check all that apply): 
 
_______  Small Business 
 
_______ Minority Owned Business/Small Disadvantaged Business 
 
_______  Woman Owned Business  
  
_______  Veteran Owned Business 
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_______  Service-Disabled Veteran Owned Business 
 
_______  HUBZone Business 
 
Note: The City accepts self-certification for these categories in accordance with Small 
Business Administration (SBA) standards.  The SBA size standards are found on the 
SBA website https://www.sba.gov/content/am-i-small-business-concern.  
 
 
__________  
Initials for 7 
 
CONTRACTOR PERSONNEL    
   
a)   The Contractor shall appoint one of its key personnel as the “Authorized 
Representative” who shall have the power and authority to interface with the City and 
represent the Contractor in all administrative matters concerning this Contract, including 
without limitation such administrative matters as correction of problems modifications, 
and reduction of costs.   
b)   The Authorized Representative shall be the person identified in the Contractor’s 
Proposal, unless the Contractor provides written notice to the City naming another 
person to serve as its Authorized Representative.  Communications received by the City 
Contracts Specialist from the Authorized Representative shall be deemed to have been 
received from the Contractor. 
c)   The Contractor shall appoint a “Point of Contact” (POC) who shall be responsible for 
the day-to-day management and supervision of the contract performance.   Before 
commencing the contract, the Contractor shall provide the City in writing with 
information regarding how to contact the POC including, for example, his or her name, 
telephone number, facsimile number, pager number, if any, address, and information 
relating to other means of communication.  
 
The individual, ____________________________________    (Name) 
with position, _____________________________________    (Title)   
Can be reached at 
Work telephone number: ___________________________ 
Home telephone number: ___________________________ 
Cellular telephone number: __________________________ 
E-mail address: ___________________________________ 
 
 
____________ 
Initials for 8 
 
 
 
 

https://www.sba.gov/content/am-i-small-business-concern
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CONTRACTOR’S ACCEPTANCE OF CREDIT CARD PAYMENT METHOD 
 
The Contractor hereby accepts payment using the City’s VISA card program.  
Contractor must submit any necessary paperwork that the City Contracts Specialist 
needs to complete and return. 
 
 
___________ 
Initials for 9 
 
CONTRACTOR’S CERTIFICATION 
 
The undersigned hereby affirms that: 
a)   He/She is a duly authorized agent of the Contractor; 
b)   He/She has read and agrees to the City’s standard terms and conditions attached. 
c)   The offer is presented in full compliance with the collusive prohibitions of the State 
of Colorado.  The Contractor certifies that no employee of its firm has discussed, or 
compared the offer with any other offeror or City employee and has not colluded with 
any other offeror or City employee. 
d)    The Contractor certifies that it has checked all of its figures, and understands that 
the City will not be responsible for any errors or omissions on the part of the Contractor 
in preparing its bid.  
e)    By submitting an offer the Contractor certifies that it has complied and will comply 
with all requirements of local, state, and federal laws, and that no legal requirements 
have been or will be violated in making or accepting this solicitation.   
I hereby certify that I am submitting the proposal based on my company's capabilities to 
provide quality products and/or services on time. 
 
 
____________ 
Initials for 10 
 
CONTRACTOR CERTIIFICTION REGARDING DEBARMENT, SUSPENSION, 
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS: 
 
The offeror certifies to the best of its knowledge and belief, that (i) the Offeror and/or 
any of its Principals  
Are (  ), Are not (  ) presently debarred, suspended, proposed for debarment, or 
declared ineligible for the award of contracts by any Federal agency; 
Have (  ), Have not (  ), within a three year period preceding this offer, been convicted of 
or had a civil judgment rendered against them for:  commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(federal, state, local) contract or subcontract; violation of Federal or state antitrust 
statutes relation to the submission of offers; or commission of embezzlement, theft, 



City of Colorado Springs 

B16-T016 NS – Midland Elementary School Sidewalk 
Improvements

149 

forgery, bribery, falsification or destruction of records, making false statement, tax 
evasion, or receiving stolen property; and  
Are (  ), Are not (  ) presently indicated for, or otherwise criminally or civilly charged by a 
governmental entity with, commission of any of the offenses enumerated in any 
paragraphs above. 
The Offeror shall provide immediate written notice to the City Contracts Specialist if, at 
any time prior to contract award, the Offeror learns that its certification was erroneous 
when submitted or has become erroneous by reasons of changed circumstances. 
The certification in paragraph 1. above, is a material representation of fact upon which 
reliance was placed when making award.  If it is later determined that the Offeror 
knowingly rendered an erroneous certification, in addition to other remedies available to 
the City, the City Contracts Specialist may terminate the contract resulting from this 
solicitation for default.  Termination for default may result in additional charges being 
levied for the costs incurred by the City to initiate activities to replace The awarded 
Contractor. 
 
 
____________ 
Initials for 11 
 
ACCEPTANCE OF CITY CONTRACTS SPECIALIST’S SOLE AUTHORITY FOR 
CHANGES 
 
The Contractor hereby agrees (if awarded a contract for this effort), that any changes to 
the scope of work, subsequent to the original contract signing, shall be generated in 
writing and an approval signature shall be obtained from the City Contracts Specialist 
prior to additional work performance. 
 
 
____________ 
Initials for 12 
 
 


