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SECTION I – RFQ INFORMATION 
 
Request for Quote (RFQ) – Asbestos Abatement of Buildings/Property at 1832 Mt. 
Washington 
 
Date Issued: October 10, 2016 
Project #: R16-144 MZ 
 
QUOTES DUE: October 25, 2016 BY 2:00PM

  
(E-MAIL, OR DELIVERED QUOTES ACCEPTED) 

 
Please provide a quote for Asbestos Abatement of Buildings/Property at 1832 Mt. 
Washington in accordance with Appendix A – Scope of Work. Final specifications, 
options and other details will be mutually negotiated between the City and the 
selected contractor. 

 
If there are exceptions taken to any of the terms, conditions, or specifications listed 
in the attachments to this RFQ, they must be clearly stated on a separate sheet of 
paper attached to this sheet and returned with your submission. 

  
 

SUBMIT THIS PAGE ALONG WITH YOUR QUOTE 
 

The City of Colorado Springs intends to award an agreement resulting from this 
solicitation to the Offeror whose quote, conforming to the Request for Quote, 
represents the best value and will be most advantageous to, and in the best interest 
of, the City of Colorado Springs, cost or price and other factors considered. The 
City reserves the right to reject any or all quotes and to waive informalities and/or 
irregularities in the quote. 

 
 
 

DATE OF QUOTE: ____________PHONE: _____________________ 

 

COMPANY:    

 

SIGNATURE:   

 

PRINTED NAME & TITLE:   

 

E-MAIL ADDRESS:    

 

QUOTE TERM:   



 

R16-144MZ ASBESTOS ABATEMENT – MT WASHINGTON  4 

 
 CONTACT 
 

Michael Zeller 
Contracts Specialist 
30 S. Nevada Ave Suite 201 
Colorado Springs, CO 80903 
(719) 385-5264 
mzeller@springsgov.com 
 
If submitting via email, please request to confirm receipt if you do not received 
acknowledgement of receipt. 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:mzeller@springsgov.com
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SECTION II – SPECIAL PROVISIONS 
 
It is the intent of these Special Provisions to establish minimum Terms and Conditions 
for small construction type projects under $100,000.00 
 
2.0 TERMS AND CONDITIONS 
 
The Standard Specifications for this project shall be the “CITY OF COLORADO 
SPRINGS ENGINEERING DIVISIONS STANDARD SPECIFICATIONS”, except as 
modified hereinafter, which are incorporated in the contract documents by reference as 
though embodied herein in their entirety. The City of Colorado Springs Engineering 
Divisions Standards contains all of the Terms and Conditions that are applicable. It is 
the responsibility of each contractor to ensure they have a copy of the above mentioned 
standard specifications and understand the requirements therein. The document may 
be downloaded from the City website. Listed below are the special provisions of the 
aforementioned specifications. These terms and conditions shall be part of the resultant 
contract. 
 
2.1  CONFIDENTIAL MATTERS 
 
All data and information gathered by the Contractor and its subcontractors, and all 
reports, recommendations, drawings, documents, and data shall be treated by the 
Contractor and its subcontractors as confidential. The Contractor and its subcontractors 
must agree not to communicate and disclose the aforesaid matters to a third party or 
use them in advertising, publicity, or propaganda and/or in another job or jobs, unless 
prior written consent is obtained from the City. 
 
2.2 INDEMNIFICATION 
 
Contractor agrees that the Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents, from and against any and all loss, damage, 
injuries, claims, cause or causes of action, or any liability whatsoever resulting from, or 
arising out of, or in connection with the Contractor's obligations or actions under this 
Contract caused by any willful or negligent error, omission or act or a failure to observe 
any applicable standard of care by the Contractor or any person employed by it or 
anyone for whose acts the Contractor is legally liable. In consideration of the award of 
this Contract, to the extent damages are covered by insurance, the Contractor agrees to 
waive all rights of subrogation against the City, its subsidiary, parent, associated and/or 
affiliated entities, successors, or assigns, its elected officials, trustees, employees, 
agents, and volunteers for losses arising from the work performed by the Contractor for 
the City.  
 
2.3 APPROPRIATION OF FUNDS 
 
In the event funds are not appropriated in whole or in part sufficient for performance of 
the City’s obligations under this solicitation or appropriated funds may not be expended 
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due the City Charter spending limitations, then the City may terminate this solicitation or 
award of this solicitation without compensation to Offerors. In accord with the City 
Charter, performance of the City’s obligations under any resultant Agreement or 
Contract is expressly subject to appropriations of funds by the City Council or receipt of 
Federal Grant Funds, and the City may terminate that Agreement or Contract without 
compensation to the Offeror. 
 
2.4 CHOICE OF LAW 
 
This Contract is subject to and shall be interpreted under the law of the State of 
Colorado, and the Charter, City Code, Ordinances, Rules and Regulations of the City of 
Colorado Springs, Colorado, a Colorado home rule city.  Court venue and jurisdiction 
shall be exclusively in the Colorado District Court for El Paso County, Colorado.  The 
Parties agree that the place of performance for this Contract is deemed to be in the City 
of Colorado Springs, El Paso County, and State of Colorado.  The Contractor shall 
ensure that the Contractor and the Contractor's employees, agents, officers and 
subcontractors are familiar with, and comply with, applicable Federal, State, and Local 
laws and regulations as now written or hereafter amended. 
 
2.5 PROVISIONS AND SPECIFICATIONS 
 
This document may contain additional General Provisions, Special Provisions, Standard 
Specifications, and Drawings, which are attached and/or included as part of this 
solicitation and are incorporated by reference. 
 
2.6 PERIOD OF PERFORMANCE AND LIQUIDATED DAMAGES 
 
Contractor will start work promptly after the Notice to Proceed and continue to work 
diligently until completed. The Contractor shall complete all work on an as ordered basis 
throughout the Contract period which is 60 Calendar Days after the Notice-to-Proceed 
(“Period of Performance”) as per the specifications and drawings. For each calendar 
day that nay work shall remain incomplete after the end of the Contract period, the 
amounts designated below will be assessed, not as a penalty but as a predetermined 
and agreed liquidated damage. The Contractor shall not be assessed with liquidated 
damages nor the cost of Engineering and Inspection during any delay in the completion 
of the work caused by acts of God or of the public enemy, acts of the City, fire, floods, 
epidemics, quarantine restrictions, strikes, freight embargoes, and unusually severe 
weather or delays of subcontractors due to such causes; provided that the Contractor 
shall within ten (10) days from the beginning of such delay to notify the Project Manager 
in writing of the causes of such delay, who shall ascertain the facts and the extent of 
delay, and findings of the  facts thereon shall be final and conclusive. 
 

Original Contract Amount Damages Per Day 

Less than $50,000.00 $300.00 

$50,000.00 - $100,000.00 $500.00 
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2.7 LICENSES AND PERMITS 
 
 Offerors must qualify for all licenses and permits required before commencing 
 work. 
 
2.8 SALES TAX 
 

The successful Offeror, if awarded a contract, shall apply to the Colorado 
Department of Revenue for a tax-exempt certificate for this project.  The 
certificate does not apply to City of Colorado Springs Sales and Use Tax which 
shall be applicable and should be included in all proposals.  The tax exempt 
project number and the exemption certificate only apply to County, PPRTA 
(Pikes Peak Rural Transportation Authority), and State taxes when purchasing 
construction and building materials to be incorporated into this project.   

 
Furthermore, the exemption does not include or apply to the purchase or rental 
of equipment, supplies or materials that do not become a part of the 
completed project or structure.  In these instances, the purchase or rental is 
subject to full taxation at the current taxation rate. 

 
The Offeror and all subcontractors shall include in their Offer City of Colorado 
Springs Sales and Use Tax on the work covered by the offer, and all other 
applicable taxes.   

 
Forms and instructions can be downloaded at 
https://coloradosprings.gov/cat/government/tax-information/sales-tax.  Questions 
can be directed to the City Sales Tax Division at (719) 385-5903.  
 

Our Registration Numbers are as follows: 
City of Colorado Springs 
Federal I.D.: 84-6000573 
Federal Excise: A-138557 
State Sales Tax: 98-03479 

 
2.9 SOURCE OF GRANT FUNDS 
 
 This project is supported by grant MG4145077076, issued by the Division of 
 Homeland Security and Emergency Management. 
 
 
 

  

https://coloradosprings.gov/cat/government/tax-information/sales-tax


 

R16-144MZ ASBESTOS ABATEMENT – MT WASHINGTON  8 

SECTION III – ASBESTOS ABATEMENT GENERAL PROVISIONS 
 

3.0 CITY CODE COMPLIANCE 
 

 This contract is to be carried out in accordance with Chapter 16 – Building, 
 Article 5 – Dangerous Building Code of the City of Colorado Springs, 1980, as 
 amended. The City Engineering Division will handle contract administration. 
 

3.1 WORK INVOLVED 
 
 The Scope of Work for this project includes the removal of regulated asbestos-
 containing materials (RACM) and non-friable asbestos-containing materials 
 (ACM) from the buildings. Removal includes the proper disposal of all waste 
 materials.   
 
 The contents of the items on site shall be properly disposed of, in accordance 
 with State and County regulations, shall be removed and disposed of properly off 
 site as part of this RFQ. The approved disposal locations for all friable and non-
 friable asbestos are shown below: 
 
  

Waste Management 
Midway Landfill 
Contact: Steve Eivins 
Facility: 719-382-8383 
Cell: 719-243-0881 

Fountain, 
CO 

Industrial waste, 
special waste, 
non-friable and 
friable asbestos 

Landfill Current 

Waste Management DADS 
Contact: Steve Derus 
Facility:  720-876-2622 

Aurora, 
CO 

Friable and non-
friable asbestos 
containing 
materials 

Landfill 
Monocell 

Current 
Backup 

 
  
3.2 SAFETY AND PROTECTION 
 
 The contractor shall be solely responsible for initiating, maintaining, and 
 supervising all safety precautions and programs in connection with the work. The 
 contractor shall take all necessary precautions for the safety of, and shall provide 
 necessary protection to prevent damage, injury, or loss to: 
 

 All employees on the job site and other persons who may be affected 
thereby 

 All of the job site and the material and equipment to be incorporated 
therein, whether in storage on or off the job site 

 
 The design features and configuration of all equipment and facilities provided  
 under this Contract shall fully conform to all applicable safety and/or health 
 statuses. 
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 The contractor shall comply with the Department of Labor Safety and Health 
 Regulations for construction promulgated under Section 107 of the Contract 
 Work Hours and Safety Standards Act (PL 91-54; U.S.C. 33) and under William-
 Steiger Occupational Safety and Health Act (OSHA) of 1970 (PL 91-596; U/S/C/ 
 65, 657); and with any Federal, State, or Municipal safety laws or building codes 
 which supplement or extend said regulations. The contractor shall comply with 
 the “State of Colorado Industrial Commissions Rules and Regulations governing 
 Trenches and Excavations” and the “City of Colorado Springs Barricading and 
 Detour Manual” insofar as applicable. Machinery, equipment, and all hazards 
 shall be guarded or eliminated in accordance with the safety provisions of the 
 “Manual of Accident Prevention in Construction”, published by the Associated 
 General Contractors of America, to the extent that such provisions are not in 
 conflict with applicable laws. 
 
 The contractor shall designate a responsible member of its organization on the 
 site whose duty shall be the enforcement of safety and health regulations. The 
 name of such individual shall be posted in a conspicuous location. 
 
 Without limiting the contractor’s full responsibility for the safety of the work, the 
 contractor shall comply with and enforce all directives of the Project Manager or 
 City Safety Director concerning site safety and security. If the Project Manager or 
 City Safety Director, or their designated representatives become aware of failure 
 to comply with applicable safety or health regulations, the Project Manager or 
 City Safety Director or their designated representative may inform the contractor 
 of the situation. The contractor then shall take immediate steps to remedy non-
 compliance.  
 
3.3 ORDINANCES AND LEGAL REQUIREMENTS 
 
 The contractor shall conduct their work to conform to all municipal, state, and 
 national regulations affecting said work. All requirements affecting loading, 
 hoisting, etc. shall be strictly adhered to. 
 
 The contractor shall do all work in such a manner as to comply with all City 
 ordinances, and laws of the City, County, State, and Nation as apply to the work 
 outlined in this RFQ. The contractor shall also obtain all necessary licenses and  
 permits prior to starting work, pay any other fees required, and keep necessary 
 records as required. 
 
3.4 WORK AUTHORIZATION 
 
 The contractor will be authorized to proceed with the work after execution of the 
 Contract by the City, submittal and approval of the required certificates of 
 insurance, and obtaining the wrecking permit. In addition, the contractor is 
 required to contact the Project Manager to arrange for a site meeting at start of 
 the work.  
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3.5 WORK COMPLETION 
 
 All work shall be completed no later than December 31, 2016. 
 
3.6 FINAL INSPECTION 
 
 Upon completion of the work, the contractor shall notify the Project Manager for a 
 final inspection. 
 
3.7 CONTRACT CANCELLATION 
 
 The City may cancel all, or a portion of the Contract at any time prior to start of 
 work, upon notification to the contractor. The City will not be responsible for any 
 alleged expenses or damages. 
 
3.8 ASBESTOS ABATEMENT SERVICES 
 
 In accordance to the asbestos surveys and analytical results contained in the 
 Terracon Environmental Scientists and Engineers, LLC (Terracon) asbestos 
 surveys, asbestos abatement activities shall be performed by a state certified 
 General Abatement Contractor (GAC).  
 
 Terracon shall operate as the Project Designer, Certified Air  Monitoring 
 Specialist and Project Manager in accordance with 5 CCR 1001-10  Part B 
 Section III of Regulation No. 8 and will be responsible for overseeing all 
 abatement project activities and conducting final air clearance monitoring. 
 Terracon will also provide Certified Asbestos Inspector Certification on the 
 Demolition Permit. 
 
 GAC must abide by the project design specified by Terracon  with regard to the 
 proper abatement of the asbestos-containing materials, i.e.,  Colorado 
 Regulation No. 8, EPA, and OSHA rules and regulations. 
 
 GAC shall meet all responsibilities specified in 5 CCR 1001-10 Part B, and 
 ensure that all workers and supervisors are certified in accordance with Section II 
 of Regulation No. 8, Part B. 
 
 GAC must ensure all wastes (asbestos-containing and solid) generated by this 
 abatement project are removed from the site upon completion of the project.  
 
 GAC shall be responsible for ensuring any subcontractors working for the GAC 
 will follow all these requirements. 
 
 GAC shall be responsible for providing any required utilities (electric, water) to 
 perform abatement activities. 
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 It is the responsibility of the GAC to determine current waste handling, 
 transportation, and disposal regulations for the landfill used. GAC must comply 
 fully with these regulations and all US Department of Transportation (DOT) 
 regulations (including DOT labeling of trucks), and CDPHE/US Environmental 
 Protection Agency (EPA) requirements. Labels and all necessary signs shall be 
 in accordance with EPA and OSHA standards. 
 
 Terracon shall provide immediate notification to Colorado Springs Utilities 
 Environmental Services Department in the event of any offsite release prior 
 to any required agency notifications. 
 
 At the completion of the project, Terracon shall obtain and submit copies of all 
 signed and returned manifests, permits, sampling results and applicable 
 notifications to CSU as well as the City Engineer’s Office. 
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SECTION IV – EXHIBITS 
 

EXHIBITS 
 

Exhibit 1 Exceptions 
Exhibit 2 Sample Contract 
Exhibit 3 Minimum Insurance Requirements 
Exhibit 4 Notification of Utilities 
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EXHIBIT 1 EXCEPTIONS 
 

Print the words "no exceptions"(here)___________________________ if there are no 
exceptions taken to any of the terms, conditions, or specifications of these proposal 
documents or contract.  
 
If there are exceptions taken to any of the terms, conditions, or specifications of the 
proposal document or contract, they must be clearly stated on a separate sheet of 
paper attached to this sheet and returned with your proposal.  

Note:  All potential Offerors are hereby advised that exceptions taken may be considered 
during the evaluation phase which may affect the final scoring of proposals.  Offerors 
stipulating that the City must use their contract or agreement may be determined non-
responsive and their Proposal determined unacceptable. 

 
 
Company Name:   ________________________________________________ 
 
Address:    ________________________________________________ 
    (City, State and Zip Code) 
 
Authorized Signature:  ________________________________________________  
 
Date:     ________________ 
 
Printed Name/Title:   _______________________________________________ 
 
 
 
 
 
Return this form with your Proposal. 
 
 
  



 

R16-144MZ ASBESTOS ABATEMENT – MT WASHINGTON  14 

EXHIBIT 2 SAMPLE CONTRACT 

 
CONSTRUCTION CONTRACT 

 

Contract Number:  Project 
Name/Title 

 

 

Vendor/Contractor  

Contact Name:  Telephone:  
 

Email:  

Address:  

Federal Tax ID #   Please check 
one: 

  Corporation    Individual    Partnership 

 

City Contracting 
Specialist 

Name & Phone# 
 

City Dept 
Rep 
 

Name & Phone# & Department Name 
 

NOT TO EXCEED 
Contract Amount:  

 City  
Account # 

Acct Code (5)    Fund (3)    Dept (4)    Project (7) 
 

Contract Type:  Period of 
Performance: 

 

Contract Value 
Amount: 

 Contract 
Funding 
Amount: 

 

 

1. INTRODUCTION 
 

THIS TYPE CONTRACT (“Contract”) is made and entered into this ___ day of 
___________, 2016 by and between the City of Colorado Springs, a Colorado 
municipal corporation and home rule city, in the County of El Paso, State of 
Colorado, (the "City"), and ________________________ (the "Contractor"). 
 

THE CITY AND THE CONTRACTOR HEREBY AGREE AS FOLLOWS: 
 

The City has heretofore prepared the necessary Contract Documents for the 
following Activity: XXXXXXXX. 

 
The Contractor did on the ____ day of ________, 2016 submit to the City the 
Contractor's written offer and proposal to do the work therein described under the 
terms and conditions therein set forth and furnish all materials, supplies, labor, 
services, transportation, tools, equipment, and parts for said work in strict conformity 
with the accompanying Contract Documents, which are attached hereto and 
incorporated herein by this reference, including the following:  
 

1. This Contract Document  
2. Appendix A – Additional Terms and Conditions 
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3. Appendix B – Contractor’s Proposal,  
4. Appendix C – Statement of Work. 
5. Schedule A – Proposal Price Sheet 
6. Schedule B – General Construction Terms and Conditions 
7. Schedule C – Special Construction Terms and Conditions 
8. Schedule D – General Specifications 
9. Schedule E – Special Specifications 
10. Schedule F – Minimum Insurance Requirements 
11. Exhibit 1 – Performance Bond 
12. Exhibit 2 – Labor and Material Payment Bond 
13. Exhibit 3 – Maintenance Bond 
14. Exhibit 4 – Notification of Utilities 
15. Exhibit 5 – Project Schedule 

 
2. COMPENSATION/CONSIDERATION 

 
If FFP: 
 
THIS FIRM FIXED PRICE CONTRACT is established at firm fixed amount of 
$xxxxxxxx. 

 
Subject to the terms and conditions of the Contract Documents, Contractor shall 
provide all materials, supplies, labor, services, transportation, tools, equipment, and 
parts to perform ______________ services for the City of Colorado Springs in a good 
and workmanlike manner to the satisfaction of the City for the total contract amount 
designated above and in the Notice of Award, to be paid by the City to the Contractor. 
 
If T&M 
 
Subject to the terms and conditions of the Contract Documents, Contractor shall 
provide all materials, supplies, labor, services, transportation, tools, equipment, and 
parts to perform ______________ services for the City of Colorado Springs in a 
good and workmanlike manner to the satisfaction of the City for the estimated price 
of _______________________________________ , not to exceed 
$_____________ (“Not to Exceed estimate”).  If the performance of this Contract 
involves the services of others or the furnishing of equipment, supplies, or materials, 
the Contractor agrees to pay for the same in full.  At the time of payment by the City, 
the Contractor shall certify in writing that said payments have been so made. 
 
This is a Time and Material (T&M) type contract.   The Not to Exceed estimate is in 
accordance with the Contractor’s T&M proposal and rates, as included in the 
attached proposal, dated XXXXXX.  All labor charges shall be in accordance with 
the T&M rates provided therein.  Invoiced hours shall be subject to City review and 
approval before payable.   
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The parties estimate that performance of this Contract will not exceed the Not to 
Exceed estimate.  The Contractor shall notify the City Contracts Specialist in writing 
whenever it has reason to believe that the costs the Contractor expects to incur 
under this Contract in the following 60 days, when added to all costs previously 
incurred, will exceed 75 percent of the estimated cost specified herein; or the total 
cost for the performance of this Contract will be either greater or substantially less 
than had been previously estimated. As part of the notification, the Contractor shall 
provide the Contracts Specialist a revised estimate of the total cost of performing 
this Contract. 

The City is not liable for any costs above the Not to Exceed estimate, and the 
Contractor is not obligated to continue performance under this Contract (including 
actions under the Termination clause of this Contract) or otherwise incur costs in 
excess of the Not to Exceed estimate specified herein, until the City Contracts 
Specialist 

 (i) notifies the Contractor in writing that the estimated cost has been increased 
and 

 (ii) provides a revised estimated total not to exceed price of performing this 
Contract.  

IF FIXED UNIT PRICE 

THIS FIXED UNIT PRICE CONTRACT is established at the Not to Exceed amount of 
$xxxxxxxx. 

 
Subject to the terms and conditions of the Contract Documents, Contractor agrees to 
furnish all materials and to perform all work as set forth in its proposal and as required 
by the Contract Documents. 
 
All pricing is in accordance with the fixed unit prices found in Schedule A, as proposed 
by the Contractor.  Payment made for actual quantities as set forth in Schedule B, 
General Construction Terms and Conditions.  At no time shall the total obligation of 
the City exceed the not to exceed amount of this Contract. 

 
3. TERM OF CONTRACT   

 
Contractor will start work promptly after the Notice to Proceed and continue to work 
diligently until completed. The Contractor shall complete all work on an as ordered 
basis throughout the Contract period which is _____ Calendar Days after the Notice-
to-Proceed (“Period of Performance”) as per the specifications and drawings. The 
Contractor shall provide a two-year guarantee on all work performed under this 
Contract after the job has been completed and accepted. 
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4. INSURANCE 
   

The Contractor shall provide and maintain an acceptable Certificate of Insurance 
Policy(s) which includes Property, Liability and Professional Errors and Omissions 
coverage, as listed in .  The City of Colorado Springs shall be reflected as an 
additional insured on the Property and Liability policy(s). 
 
Further, Contractor understands and agrees that Contractor shall have no right of 
coverage under any existing or future City comprehensive, self, or personal injury 
policies.  Contractor shall provide insurance coverage for and on behalf of Contract 
that will sufficiently protect Contractor, or Contractor's agents, employees, servants 
or other personnel, in connection with the services which are to be provided by 
Contractor pursuant to this Contract, including protection from claims for bodily 
injury, death, property damage, and lost income. Contractor shall provide worker's 
compensation insurance coverage for Contractor and all Contractor personnel. 
Contractor shall file applicable insurance certificates with the City and shall also 
provide additional insurance as indicated in this Contract.  A CURRENT 
CERTIFICATE OF INSURANCE IS REQUIRED PRIOR TO COMMENCEMENT OF  
SERVICES  LISTING THE CITY AS ADDITIONALLY INSURED. 

 
5. RESPONSIBILITY OF THE CONTRACTOR 

 
A. The Contractor shall be responsible for the professional quality, technical 

accuracy, and the coordination of all Scope of Work services furnished by the 
Contractor under this Contract.  The Contractor shall, without additional 
compensation, correct or revise any errors or deficiencies in services provided 
under this Contract to the satisfaction of the City.  

 
B.  The City's review, approval of, acceptance of, or payment for the services 

required under this Contract shall not be construed to operate as a waiver of any 
rights under this Contract or of any cause of action arising out of the performance 
of this Contract, and the Contractor shall be and remain liable to the City for any 
and all damages to the City caused by the Contractor's negligent performance of 
any of the services furnished under this Contract. 

 
C. The rights and remedies of the City provided for under this Contract are in 

addition to any other rights and remedies provided by law.  
 
D. If the Contractor is comprised of more than one legal entity, each such entity 

shall be jointly and severally liable hereunder. 
 

6. WORK OVERSIGHT 
 

A.  The extent and character of the work to be done by the Contractor shall be 
subject to the general approval of the City’s delegated Project Manager. 
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B.  If any of the work or services being performed does not conform with Contract 
requirements, the City may require the Contractor to perform the work or services 
again in conformity with Contract requirements, at no increase in Contract 
amount.  When defects in work or services cannot be corrected by re-
performance, the City may (1) require the Contractor to take necessary action to 
ensure that future performance conforms to Contract requirements and (2) 
reduce the Contract price to reflect the reduced value of the work or services 
performed. 

 
C. If the Contractor fails to promptly perform the defective work or services again or 

to take the necessary action to ensure future performance is in conformity with 
Contract requirements, the City may (1) by Contract or otherwise, perform the 
services and charge to the Contractor any cost incurred by the City that is directly 
related to the performance of such work or service or (2) terminate the Contract 
for breach of contract.   

 
7. SUBCONTRACTORS, ASSOCIATES, AND OTHER CONTRACTORS 

 
A.  Any subcontractor, outside associates, or other contractors used by the 

Contractor in connection with Contractor's work under this Contract shall be 
limited to individuals or firms that are specifically identified by the Contractor in 
the Contractor's proposal and agreed to by the City.  The Contractor shall obtain 
the City’s Project Manager’s written consent before making any substitution of 
these subcontractors, associates, or other contractors.   

 
B. The Contractor shall include a flow down clause in all of its subcontracts, 

agreements with outside associates, and agreements with other contractors.  
The flow down clause shall cause all of the terms and conditions of this Contract, 
including all of the applicable parts of the Contract Documents, to be 
incorporated into all subcontracts, agreements with outside associates, and 
agreements with other contractors.  The flow down clause shall provide clearly 
that there is no privity of contract between the City and the Contractor's 
subcontractors, outside associates, and other contractors. 

 
8. KEY PERSONNEL 

 
The key personnel listed in the proposal and/or below will be the individuals used in 
the performance of the work.  If any of the listed key personnel leave employment or 
are otherwise not utilized in the performance of the work, approval to substitute must 
be obtained by the Contractor from the City’s Project Manager.  Any substitute shall 
have the same or a higher standard of qualifications that the key personnel 
possessed at the time of Contract award. 
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9. START AND CONTINUANCE OF WORK 
 
It is further agreed that the Contractor will start work promptly and continue to work 
diligently until this Contract is completed. 
 

 The following provisions shall apply to this Contract and shall take precedence and 
control in the event of conflict with any other provisions of the Contract: 
 

10. APPROPRIATION OF FUNDS 
  

This Contract is expressly made subject to the limitations of the Colorado 
Constitution and Section 7-60 of the Charter of the City of Colorado Springs. Nothing 
herein shall constitute, nor be deemed to constitute, the creation of a debt or multi-
year fiscal obligation or an obligation of future appropriations by the City Council of 
Colorado Springs, contrary to Article X, § 20, Colo. Const., or any other 
constitutional, statutory, or charter debt limitation. Notwithstanding any other 
provision of this Contract, with respect to any financial obligation of the City which 
may arise under this Agreement in any fiscal year after the year of execution, in the 
event the budget or other means of appropriation for any such year fails to provide 
funds in sufficient amounts to discharge such obligation, such failure (i) shall act to 
terminate this Contract at such time as the then-existing and available appropriations 
are depleted, and (ii) neither such failure nor termination shall constitute a default or 
breach of this Contract, including any sub-agreement, attachment, schedule, or 
exhibit thereto, by the City.  As used herein, the term “appropriation” shall mean and 
include the due adoption of an appropriation ordinance and budget and the approval 
of a Budget Detail Report (Resource Allocations) which contains an allocation of 
sufficient funds for the performance of fiscal obligations arising under this Contract.  
 

11. CHANGES 
 

The Contractor and the City agree and acknowledge as a part of this Contract that 
no change order or other form or order or directive may be issued by the City which 
requires additional compensable work to be performed, which work causes the 
aggregate amount payable under the Contract to exceed the amount appropriated 
for this Contract as listed above, unless the Contractor has been given a written 
assurance by the City that lawful appropriations to cover the costs of the additional 
work have been made or unless such work is covered under a remedy-granting 
provision of this Contract.  The Contractor and the City further agree and 
acknowledge as a part of this Contract that no change order or other form or order or 
directive which requires additional compensable work to be performed under this 
Contract shall be issued by the City unless funds are available to pay such additional 
costs, and, regardless of any remedy-granting provision included within this 
Contract, the Contractor shall not be entitled to any additional compensation for any 
change which increases or decreases the Contract completion date, or for any 
additional compensable work performed under this Contract, and expressly waives 
any rights to additional compensation, whether by law or equity, unless, prior to 
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commencing the additional work, the Contractor was given a written change order 
describing the change in Contract completion date or the additional compensable 
work to be performed, and setting forth the amount of compensation to be paid, 
which change order was signed by the authorized City representative.  The amount 
of compensation to be paid, if any, shall be deemed to cover any and all additional 
general, extended overhead, direct, indirect or other cost or expense or profit of the 
Contractor whatsoever.  It is the Contractor's sole responsibility to know, determine, 
and ascertain the authority of the City representative signing any change order 
under this Contract. 
 
No change to this Contract shall be valid unless duly approved and issued in writing 
by the City of Colorado Springs Procurement Services Division.  The City shall not 
be liable for any costs incurred by the Contractor resulting from work performed for 
changes not issued in writing by the City of Colorado Springs Procurement Services 
Division. 
 

12. ASSIGNMENT 
 

No assignment or transfer by the Contractor of this Contract or any part thereof or of 
the funds to be received thereunder by the Contractor will be recognized unless 
such assignment has had the prior written approval of the City and the surety has 
been given due notice of such assignment. Such written approval by the City shall 
not relieve the Contractor of the obligations under the terms of this Contract. In 
addition to the usual recitals in assignment contracts, the following language must 
be included in the assignment: 

 
It is agreed that the funds to be paid to the assignee under this assignment are 
subject to a prior lien for services rendered or materials supplied for the performance 
of the work called for in said contract in favor of all persons, firms, or corporations 
rendering such services or supplying such materials. 
 

13. CHOICE OF LAW 
 

This Contract is subject to and shall be interpreted under the law of the State of 
Colorado, and the Charter, City Code, Ordinances, Rules and Regulations of the 
City of Colorado Springs, Colorado, a Colorado home rule city.  Court venue and 
jurisdiction shall be exclusively in the Colorado District Court for El Paso County, 
Colorado.  The Parties agree that the place of performance for this Contract is 
deemed to be in the City of Colorado Springs, El Paso County, State of Colorado.  
The Contractor shall ensure that the Contractor and the Contractor's employees, 
agents, officers and subcontractors are familiar with, and comply with, applicable 
Federal, State, and Local laws and regulations as now written or hereafter amended. 
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14. WORKERS’ COMPENSATION INSURANCE 
 

Contractor shall take out and maintain during the Period of Performance, Colorado 
Worker's Compensation Insurance for the Contractor and all employees of the 
Contractor.  If any service is sublet by the Contractor, the Contractor shall require 
the subcontractor to provide the same coverage for the subcontractor and 
subcontractor’s employees.  Workers’ Compensation Insurance shall include 
occupational disease provisions covering any obligations of the Contractor in accord 
with the provisions of the Workers’ Compensation Act of Colorado. 
 

15. INDEMNIFICATION 
 

Contractor agrees that the Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents, from and against any and all loss, damage, 
injuries, claims, cause or causes of action, or any liability whatsoever resulting from, 
or arising out of, or in connection with the Contractor's obligations or actions under 
this Contract caused by any willful or negligent error, omission or act or a failure to 
observe any applicable standard of care by the Contractor or any person employed 
by it or anyone for whose acts the Contractor is legally liable. In consideration of the 
award of this Contract, to the extent damages are covered by insurance, the 
Contractor agrees to waive all rights of subrogation against the City, its subsidiary, 
parent, associated and/or affiliated entities, successors, or assigns, its elected 
officials, trustees, employees, agents, and volunteers for losses arising from the 
work performed by the Contractor for the City.  

 
16. INDEPENDENT CONTRACTOR 
 

In the performance of the Contractor's obligations under this Contract, it is 
understood, acknowledged and agreed between the parties that the Contractor is at 
all times acting and performing as an independent contractor, and the City shall 
neither have nor exercise any control or direction over the manner and means by 
which the Contractor performs the Contractor's obligations under this Contract, 
except as otherwise stated within the Contract terms.  The City shall not provide any 
direction to the Contractor on the work necessary to complete the project. Contractor 
understands that it is an independent contractor responsible for knowing how to 
perform all work or tasks necessary to complete project. The Contractor understands 
and agrees that the Contractor and the Contractor's employees, agents, servants, or 
other personnel are not City employees.  The Contractor shall be solely responsible 
for payment of salaries, wages, payroll taxes, unemployment benefits or any other 
form of compensation or benefit to the Contractor or any of the Contractor's 
employees, agents, servants or other personnel performing services or work under 
this Contract, whether it is of a direct or indirect nature.  Further in that regard, it is 
expressly understood and agreed that for such purposes neither the Contractor nor 
the Contractor's employees, agents, servants or other personnel shall be entitled to 
any City payroll, insurance, unemployment, worker's compensation, retirement or 
any other benefits whatsoever. 
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17. APPLICABLE LAW AND LICENSES 
 

In the conduct of the services or work contemplated in this Contract, the Contractor 
shall ensure that the Contractor and all subcontractors comply with all applicable 
state, federal and City and local law, rules and regulations, technical standards or 
specifications.  The Contractor shall qualify for and obtain any required licenses prior 
to commencement of work. 
 

18. PRIOR AGREEMENTS 
 

This is a completely integrated Contract and contains the entire agreement between 
the parties.  Any prior written or oral agreements or representations regarding this 
Contract shall be of no effect and shall not be binding on the City.  This Contract 
may only be amended in writing, and executed by duly authorized representatives of 
the parties hereto. 
 

19. INTELLECTUAL PROPERTY 
 
The Parties hereby agree, and acknowledge, that all products, items writings, 
designs, models, examples, or other work product of the Contractor produced 
pursuant to this Contract are works made for hire, and that the City owns, has, and 
possesses any and all ownership rights and interests to any work products of the 
Contractor made under this Contract, including any and all copyright, trademark, or 
patent rights, and that compensation to the Contractor for Agreement and 
acknowledgment of this intellectual property right section of this Contract is included 
in any compensation or price whatsoever paid to the Contractor under this Contract.  
It is the intent of the parties that the City shall have full ownership and control of the 
Contractor's work products produced pursuant to this Contract, and the Contractor 
specifically waives and assigns to the City all rights which Contractor may have 
under the 1990 Visual Artists Rights Act, federal, and state law, as now written or 
later amended or provided.  In the event any products, items writings, designs, 
models, examples, or other work product produced pursuant to this Contract is 
deemed by a court of competent jurisdiction not to be a work for hire under federal 
copyright laws, this intellectual property rights provision shall act as an irrevocable 
assignment to the City by the Contractor of any and all copyrights, trademark rights, 
or patent rights in the Contractor's products, items writings, designs, models, 
examples, or other work product produced pursuant to this Contract, including all 
rights in perpetuity.  Under this irrevocable assignment, the Contractor hereby 
assigns to the City the sole and exclusive right, title, and interest in and to the 
Contractor's products, items writings, designs, models, examples, or other work 
product produced pursuant to this Contract, without further consideration, and 
agrees to assist the City in registering and from time to time enforcing all copyrights 
and other rights and protections relating to the Contractor's products, items writings, 
designs, models, examples, or other work product in any and all countries.  It is the 
Contractor's specific intent to assign all right, title, and interest whatsoever in any 
and all copyright rights in the Contractor's products, items writings, designs, models, 
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examples, or other work product produced pursuant to this Contract, in any media 
and for any purpose, including all rights of renewal and extension, to the City.  To 
that end, the Contractor agrees to execute and deliver all necessary documents 
requested by the City in connection therewith and appoints the City as Contractor's 
agent and attorney-in-fact to act for and in Contractor's behalf and stead to execute, 
register, and file any such applications, and to do all other lawfully permitted acts to 
further the registration, prosecution, issuance, renewals, and extensions of 
copyrights or other protections with the same legal force and effect as if executed by 
the Contractor; further, the parties expressly agree that the provisions of this 
intellectual property rights section shall be binding upon the parties and their heirs, 
legal representatives, successors, and assigns. 
 

20. WAIVERS 
 
No waiver of default by the City of any of the terms, covenants, and conditions 
hereof to be performed, kept, and observed by the Contractor shall be construed, or 
shall operate, as a waiver of any subsequent default of any of the terms, covenants, 
or conditions herein contained to be performed, kept, and observed by the 
Contractor. 
 

21. THIRD PARTIES 
 
It is expressly understood and agreed that enforcement of the terms and conditions 
of this Contract, and all rights of action relating to such enforcement, shall be strictly 
reserved to the Parties hereto, and nothing contained in this Contract shall give or 
allow any such claim or right of action by any other or third person or entity on such 
Contract.  It is the express intention of the Parties hereto that any person or entity, 
other than the Parties to this Contract, receiving services or benefits under this 
Contract shall be deemed to be incidental beneficiaries only. 

 
22.  TERMINATION 

 
A. Termination for Convenience. 
By signing this Contract, Contractor represents that it is a sophisticated business 
and enters into the Contract voluntarily, has calculated all business risks associated 
with this Contract, and understands and assumes all risks of being terminated for 
convenience, whether such risks are known or not known.  Contractor agrees that 
the City may terminate this Contract at any time for convenience of the City, upon 
written notice to the Contractor.  Contractor expressly agrees to and assumes the 
risk that the City shall not be liable for any costs or fees of whatsoever kind and 
nature if termination for convenience occurs before Contractor begins any work or 
portion of the work.  Contractor further expressly agrees and assumes the risks that 
the City shall not be liable for any unperformed work, anticipated profits, overhead, 
mobilizations costs, set-up, demobilization costs, relocation costs of employees, 
layoffs or severance costs, administrative costs, productivity costs, losses on 
disposal of equipment or materials, cost associated with the termination of 
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subcontractors, costs associated with purchase orders or purchases, or any other 
costs or fees of any kind and nature, if Contractor has started or performed portions 
of the Contract prior to receiving notice from the City.  The City shall be liable only 
for the portions of work Contractor actually satisfactorily completed up to the point of 
the issuance of the Notice of Termination for convenience.    Upon receipt of this 
notice the Contractor shall immediately: discontinue all services affected (unless the 
notice directs otherwise), and deliver to the City all data, drawings, specifications, 
reports, estimates, summaries, and other information and materials accumulated in 
performing this Contract, whether completed or in process. 
 
B. Termination for Cause: The occurrence of any one or more of the following 
events (“Event of Default”) will justify termination for cause:  
 

i. Contractor’s failure to perform the work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled 
workers or suitable materials or equipment or failure to adhere to the progress 
schedule as adjusted from time to time. 

 
ii. Contractor’s disregard of the laws or regulations of any public body having 
jurisdiction. 

 
iii. Contractor’s disregard of the authority of Project Manager.  

 
iv. Contractor’s violation in any material provision of the Contract Documents. 

 
v. Contractor’s failure to make prompt payments to its subcontractors, and 
suppliers of any tier, or laborers or any person working on the work by, through, 
or under the Contractor or any of them, any all of their employees, officers, 
servants, members, and agents. 

 
vi. Contractor files a petition commencing a voluntary case under the U.S. 
Bankruptcy Code, or for liquidation, reorganization, or an arrangement pursuant 
to any other U.S. or state bankruptcy Laws, or shall be adjudicated a debtor or be 
declared bankrupt or insolvent under the U.S. Bankruptcy Code, or any other 
federal or state laws relating to bankruptcy, insolvency, winding-up, or 
adjustment of debts, or makes a general assignment for the benefit of creditors, 
or admits in writing its inability to pay its debts generally as they become due, or 
if a petition commencing an involuntary case under the U.S. Bankruptcy Code or 
an answer proposing the adjudication of Contractor as a debtor or bankrupt or 
proposing its liquidation or reorganization pursuant to the Bankruptcy Code or 
any other U.S. federal or state bankruptcy laws is filed in any court and 
Contractor consents to or acquiesces in the filing of that pleading or the petition 
or answer is not discharged or denied within sixty (60) Calendar Days after it is 
filed.  
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vii. A custodian, receiver, trustee or liquidator of Contractor, all or 
substantially all of the assets or business of Contractor, or of Contractor’s interest 
in the Work or the Contract, is appointed in any proceeding brought against 
Contractor and not discharged within sixty (60) Calendar Days after that 
appointment, or if Contractor shall consent to or acquiesces in that appointment.  

 
viii. Contractor fails to commence correction of defective work or fails to 
correct defective work within a reasonable period of time after written notice. 

 
 
If one or more of the events identified in Paragraphs i-viii above occur, City may give 
Contractor written notice of the event and direct the event be cured.  Any such 
Notice to Cure will Contractor a minimum of ten (10) calendar days to prepare and 
submit to the Project Manager a plan to correct the Event of Default. If such plan to 
correct the Event of Default is not submitted to the Project Manager within ten (10) 
days after the date of the written notice or such plan is unacceptable to the City, the 
City may, give Contractor (and the Surety, if any) written notice that Contractor’s 
services are being terminated for cause.  Upon delivery of the termination notice, 
City may terminate the services of Contractor in whole or in part, exclude Contractor 
from the site, and take possession of the work and of all Contractor’s tools, 
appliances, construction equipment, and machinery at the project site, and use the 
same to the full extent they could be used by Contractor (without liability to 
Contractor for trespass or conversion), incorporate in the work all materials and 
equipment stored at the site or for which City has paid Contractor but which are 
stored elsewhere, and finish the work as City may deem expedient.  In such case, 
Contractor shall not be entitled to receive any further payment until Certificate of 
Completion of the work.  In the event City terminates this Contract for Cause and the 
cost of completing the work exceeds the unpaid balance of the Contract price, 
Contractor shall pay City for any costs of completion which exceed the Contract 
price when combined with all amounts previously paid to Contractor.  When 
exercising any rights or remedies under this paragraph City shall not be required to 
obtain the lowest price for the work performed. Should the cost of such completion, 
including all proper charges, be less than the original Contract price, the amount so 
saved shall accrue to the City. Neither the City nor any officer, agent or employee of 
the City shall be in any way liable or accountable to the Contractor or the Surety for 
the method by which the completion of the said work, or any portion thereof, may be 
accomplished or for the price paid. 
 
Where Contractor’s services have been so terminated by City, the termination will 
not affect any rights or remedies of City against Contractor or Surety then existing or 
which may thereafter accrue.  Any retention or payment of moneys due Contractor 
by City will not release Contractor from liability. 
 
C. Termination Notice. Upon receipt of a termination notice, whether for 
convenience or cause, the Contractor shall immediately: discontinue all services 
affected (unless the notice directs otherwise), and deliver to the City all data, 
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drawings, specifications, reports, estimates, summaries, and other information and 
materials accumulated in performing this Contract, whether completed or in process. 
 
D. Removal of Equipment. Except as provided above, in the case of termination of 
this Contract before completion from any cause whatever, the Contractor, if notified 
to do so by the City, shall promptly remove any part or all of Contractor's equipment 
and supplies from the property of the City, failing which the City shall have the right 
to remove such equipment and supplies at the expense of the Contractor. 

 
23. BOOKS OF ACCOUNT AND AUDITING 

 
The Contractor shall make available to the City if requested, true and complete 
records, which support billing statements, reports, performance indices, and all other 
related documentation.  The City’s authorized representatives shall have access 
during reasonable hours to all records, which are deemed appropriate to auditing 
billing statements, reports, performance indices, and all other related documentation.  
The Contractor agrees that it will keep and preserve for at least seven years all 
documents related to the Contract which are routinely prepared, collected or 
compiled by the Contractor during the performance of this Contract. 

 
The City’s Auditor and the Auditor’s authorized representatives shall have the right 
at any time to audit all of the related documentation.  The Contractor shall make all 
documentation available for examination at the Auditor’s request at either the 
Auditor’s or Contractor's offices, and without expense to the City. 

 
24. ILLEGAL ALIENS  

  
Illegal Aliens - Public Contracts for Services - Compliance with Title 8, Article 17.5, 
Colorado Revised Statutes: The Contractor acknowledges, understands, agrees, 
and certifies that:  In the performance of any work or the provision of any services by 
the Contractor under this Contract, the Contractor shall not knowingly employ or 
contract with an illegal alien to perform work under this Contract; or enter into a 
contract with any subcontractor that fails to certify to the Contractor that the 
subcontractor shall not knowingly employ or contract with an illegal alien to perform 
work under this Contract or under the subcontract to this Contract.  The Contractor 
certifies in accord with Section 8-17.5-102(1) C.R.S. that, on the date the Contractor 
signs this Contract, the Contractor does not knowingly employ or Contract with an 
illegal alien who will perform work under this Contract and that the Contractor shall 
participate in the e-verify program or Colorado Department of Labor and 
Employment program in order to confirm the employment eligibility of all employees 
who are newly hired for employment or to perform work under this Contract.  The 
Contractor is expressly prohibited from using the e-verify program or Colorado 
Department of Labor and Employment program procedures to undertake pre-
employment screening of job applicants while this Contract and any services under 
this Contract are being performed.  If the Contractor obtains actual knowledge that a 
subcontractor performing work under this Contract for services knowingly employs or 
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contracts with an illegal alien, the Contractor shall notify the subcontractor and the 
City within three days that the Contractor has actual knowledge that the 
subcontractor is employing or contracting with an illegal alien, and terminate the 
subcontract with the subcontractor if within three days of receiving the notice the 
subcontractor does not stop employing or contracting with the illegal alien; except 
that the Contractor shall not terminate the Contract with the subcontractor if during 
the three days the subcontractor provides information to establish that the 
subcontractor has not knowingly employed or contracted with an illegal alien.  The 
Contractor shall comply with any request by the City, federal government, or the 
Colorado Department of Labor and Employment made in the course of an 
investigation.  If the Contractor violates or fails to comply with any provision of 
C.R.S. 8-17.5-101 et seq, the City may terminate this Contract for breach of 
contract. If this Contract is so terminated, the Contractor shall be liable for any actual 
and consequential damages to the City. 

 
25. COMPLIANCE WITH IMMIGRATION REFORM AND CONTROL ACT OF 1986 

 
Contractor certifies that Contractor has complied with the United States Immigration 
Reform and Control Act of 1986. All persons employed by Contractor for 
performance of this Contract have completed and signed Form I-9 verifying their 
identities and authorization for employment. 

 
26. LABOR 
 

The Contractor shall employ only competent and skilled workmen and foremen in 
the conduct of work on this Contract. The Contractor shall at all times enforce strict 
discipline and good order among Contractor's employees. The Project Manager shall 
have the authority to order the removal from the work of any person, including 
Contractor's or any subcontractor’s employees, who refuses or neglects to observe 
any of the provisions of these Plans or Specifications, or who is incompetent, 
abusive, threatening, or disorderly in conduct and any such person shall not again 
be employed on the Project. 

 
In accord with the Keep Jobs in Colorado Act, codified at sections 8-17-101, et seq., 
C.R.S., Colorado labor shall be employed to perform the work to the extent of not 
less than eighty percent (80%) of each type or class of labor in the several 
classifications of skilled and common labor employed on this Project et seq.=; 
provided however, that this paragraph shall not apply if the Project receives federal 
funding. 

 
In no event shall the City be responsible for overtime pay. 

 
27. GRATUITIES 

 
A. This Contract may be terminated if the Mayor, the Mayor’s designee, and/or the 

Procurement Services Manager determine, in their sole discretion, that the 
Contractor or any officer, employee, agent, or other representative whatsoever, 
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of the Contractor offered or gave a gift or hospitality to a City officer, employee, 
agent or Contractor for the purpose of influencing any decision to grant a City 
contract or to obtain favorable treatment under any City contract. 
 

B. The terms "hospitality" and "gift" include, but are not limited to, any payment, 
subscription, advance, forbearance, acceptance, rendering or deposit of money, 
services, or anything of value given or offered, including but not limited to food, 
lodging, transportation, recreation or entertainment, token or award.  

 
C. Contract termination under this provision shall constitute a breach of contract by 

the Contractor, and the Contractor shall be liable to the City for all costs of 
reletting the contract or completion of the project. Further, if the Contractor is 
terminated under this provision, or violates this provision but is not terminated, 
the Contractor shall be subject to debarment under the City's Procurement 
Regulations. The rights and remedies of the City provided in this clause shall not 
be exclusive and are in addition to any other rights and remedies provided by law 
or under this Contract. 
 

28. NON-DISCRIMINATION 
 

A. In accord with section 24-34-402, C.R.S., the Contractor will not discriminate 
against any employee or applicant for employment because of disability, race, 
creed, color, sexual orientation, religion, age, national origin, or ancestry.  But, 
with regard to a disability, it is not a discriminatory or an unfair employment 
practice for an employer to take into consideration disability if there is no 
reasonable accommodation that the employer can make with regard to the 
disability, the disability actually disqualifies the person from the job, and the 
disability has a significant impact on the job. The Contractor will take affirmative 
action to ensure that applicants are employed, and that employees are treated 
during employment without regard to their disability, race, creed, color, sexual 
orientation, religion, age, national origin, or ancestry.  Such actions shall include, 
but not be limited to, the following: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training; including apprenticeship. 

 
B. The Contractor agrees to post in conspicuous places, available to employees 

and applicants for employment, notices to be provided setting forth the provisions 
of this nondiscrimination clause. 

 
C. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to disability, race, creed, color, 
sexual orientation, religion, age, national origin, or ancestry. 
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D. Contractor will cooperate with the City in using Contractor's best efforts to ensure 
that Disadvantaged Business Enterprises are afforded the maximum opportunity 
to compete for subcontracts or work under this Contract. 
 

29.  ORDER OF PRECEDENCE 
 
Any inconsistency in this Contract shall be resolved by giving precedence in the 
following order: 
 
A. This Contract document with its terms and conditions  
B. Specific Construction Terms and Conditions 
C. General Construction Terms and Conditions 
D. The Statement of Work 
E. Specific Specifications 
F. General Specifications 
G. Other Appendices, Attachments, Exhibits, or Schedules 

 
30. HEADINGS 
   

The section headings contained in this Contract are for reference purposes only and 
shall not affect the meaning or interpretation of this Contract. 

 
31. DISPUTES 

 
A. All administrative and contractual disputes arising from or related to this Contract 

other than those arising under Unanticipated Circumstances provisions (in 
section107.27 of Schedule B General Construction Terms and Conditions) shall 
be addressed in the following manner: 

i. If either Party disputes or disagrees with a Contract term or the other 
Party’s interpretation of a Contract term or has any other administrative or 
contractual dispute not addressed in the Unanticipated Circumstances 
provisions, such Party shall promptly give the other Party written notice of 
said dispute. 

ii. The Parties shall hold a meeting as soon as reasonably possible, but in no 
event later than thirty (30) calendar days from the initial written notice of 
the dispute, attended by persons with decision-making authority regarding 
the dispute, to attempt in good faith to negotiate a resolution of the 
dispute; provided, however, that no such meeting shall be deemed to 
vitiate or reduce the obligations and liabilities of the Parties or be deemed 
a waiver by a Party of any remedies to which such Party would otherwise 
be entitled unless otherwise agreed to by the Parties in writing. 

iii. If, within thirty (30) calendar days after such meeting, the Parties have not 
succeeded in negotiating a resolution of the dispute, they agree to submit 
the dispute to non-binding mediation and to bear equally the costs of the 
mediation. 
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iv. The Parties will jointly appoint a mutually acceptable mediator. If they fail 
to do so within twenty (20) calendar days from the conclusion of the 
negotiation period, they shall each select a mediator. The two mediators 
will then appoint a third mediator who shall conduct mediation for the 
Parties as the sole mediator. 

v. The Parties agree to participate in good faith in the mediation and 
negotiations for a period of thirty (30) calendar days. The substantive and 
procedural law of the State of Colorado shall apply to the proceedings. If 
the Parties are not successful in resolving the dispute through mediation, 
then the Parties shall be free to pursue any other remedy afforded by the 
laws of the State of Colorado. 

vi. Until final resolution of any dispute hereunder, the Contractor shall 
diligently proceed with the performance of this Contract as directed by the 
City. For purposes of this Contract, termination for convenience shall not 
be deemed a dispute. The City of Colorado Springs and the Contractor 
agree to notify each other in a timely manner of any claim, dispute, or 
cause of action arising from or related to this Contract, and to negotiate in 
good faith to resolve any such claim, dispute, or cause of action. To the 
extent that such negotiations fail, the City of Colorado Springs and the 
Contractor agree that any lawsuit or cause of action that arises from or is 
related to this Contract shall be filed with and litigated only by the 
Colorado District Court for El Paso County, CO.   

 
32. DELIVERY 
 

The City may cancel this Contract or any portion thereof if delivery is not made when 
and as specified, time being of the essence in this Contract. Contractor shall pay the 
City for any loss or damage sustained by the City because of failure to perform in 
accordance with this Contract.   

 
33. PAYMENTS 
 

All invoices shall be sent to the Project Manager identified in this Contract. 
 
The City will pay the Contractor, upon submission of proper invoices, the prices 
stipulated in the Contract for services rendered and accepted, less any deductions 
provided in this Contract within 30 days (Net 30).  The City will not pay late fees or 
interest.  Any discount payment terms offered on the invoice may be taken by the 
City.   
 
All payments for Construction will be made in accordance with the Payment 
provisions found in Schedule B – General Construction Terms and Conditions. 
 
Each invoice must contain at least the following information: 
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Contract number, issued purchase order number, invoice number, invoice date, 
timeframe covered by invoice, type and amount of labor and materials used for that 
time period, dollar amount in unit price, extended price, and total value of invoice.    
 
IF T&M 
 
The City will make payments for services on a monthly basis for services performed 
during the previous month in accordance with this Contract.  All labor Invoices shall 
include labor categories, rates, hours worked, and total amounts per category.  All 
labor categories and rates charged must be included in this Contract.  No other 
categories or rates will be allowed or payable.  All labor invoices are subject to City 
approval. 
 
Materials will be payable on a reimbursable basis with no additional profit, fee, 
overhead, handling, or General and Administrative (G&A) costs.  All costs for 
materials shall be approved by the City Contracts Specialist before the costs are 
incurred and payable. 
 
The City will pay the Contractor, upon submission of proper invoices, the prices 
stipulated in the Contract for services rendered and accepted, less any deductions 
provided in this Contract within 30 days (Net 30).  The City will not pay late fees or 
interest.  Any discount payment terms offered on the invoice may be taken by the 
City.   

 
34. INSPECTION OF SERVICES 

 
The Contractor is responsible for performing or having performed all inspections and 
tests necessary to substantiate that the services furnished under this Contract 
conform to Contract requirements, including any applicable technical requirements 
for specified manufacturers’ parts.  This clause takes precedence over any City 
inspection and testing required in the Contract’s specifications, except for 
specialized inspections or tests specified to be performed solely by the City. 
 
A. Definition of “services”, as used in this clause, includes services performed, 

workmanship, and material furnished or utilized in the performance of services. 
 

B. The Contractor shall provide and maintain an inspection system acceptable to 
the City covering the services under this Contract.  Complete records of all 
inspection work performed by the Contractor shall be maintained and made 
available to the City during Contract performance and for as long afterwards as 
the Contract requires. 
 

C. The City has the right to inspect and test all services called for by the Contract, to 
the extent practicable at all times and places during the term of the Contract.  
The City will perform inspections and tests in a manner that will not unduly delay 
the work. 
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D. If the City performs inspections or test on the premises of the Contractor or a 

subcontractor, the Contractor shall furnish, and shall require subcontractors to 
furnish, at no increase in Contract price, all reasonable facilities and assistance 
for the safe and convenient performance of these duties. 
 

35. SECURITY 
 
The City maintains security requirements regarding access to City buildings and 
other City workplaces and worksites on City property.  All Contractor personnel 
accessing City buildings, workplaces, or worksites, may be required to produce a 
valid, Government issued picture identification.  Contractor personnel lacking such 
identification may not be allowed access to such sites.  No costs incurred by the 
Contractor due to City security requirements shall be allowable or payable under this 
Contract.  

 
36. TIME IS OF THE ESSENCE 
 

In as much as the Contract concerns a needed or required service, the terms, 
conditions, and provisions of the Contract relating to the time of performance and 
completion of work are of the essence of this Contract.  The Contractor shall begin 
work on the day specified and shall prosecute the work diligently so as to assure 
completion of the work within the number of calendar days or date specified, or the 
date to which the time for completion may have been extended. 

 
37. EMPLOYMENT OF LABOR 
 

The Contractor shall comply with, and defend and hold the City harmless from any 
violation of all laws and lawful rules and regulations, both of the State of Colorado 
and of the United States, relating to Workmen's Compensation, unemployment 
compensation, Social Security, payment for overtime, and all other expenses and 
conditions of employment under this Contract. 

 
38. SALES TAX 
 

The Contractor must have a tax-exemption certificate from the Colorado Department 
of Revenue for this project.  The certificate does not apply to City of Colorado 
Springs Sales and Use Tax which shall be applicable.  The tax exempt project 
number and the exemption certificate only applies to County, PPRTA (Pikes Peak 
Rural Transportation Authority), and State taxes when purchasing construction and 
building materials to be incorporated into this project.   

 
Furthermore, the exemption does not include or apply to the purchase or rental of 
equipment, supplies or materials that do not become a part of the completed 
project or structure.  Such purchases and rentals are subject to full applicable 
taxation. 
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All contracts with subcontractors must include the City of Colorado Springs Sales 
and Use Tax on the work covered by the Contract, and other taxes as applicable.   

 
Note:  For all equipment, materials and supplies incorporated into the work 
purchased from vendors or suppliers not licensed to collect City Sales Tax (i.e. out 
of state suppliers, etc.), City Use Tax is due and payable to the City.  The Contractor 
shall execute and deliver, and shall cause the Contractor’s subcontractors to 
execute and deliver to the City Sales Tax Office, ST 16 forms listing all said 
equipment, materials and supplies and the corresponding use tax due, along with 
payment for said taxes.  Any outstanding taxes due may be withheld from the final 
payment due the Contractor and may result in suspension of Contractor from bidding 
on City projects.  

 
Forms and instructions can be downloaded at 
https://coloradosprings.gov/cat/government/tax-information/sales-tax.  Questions 
can be directed to the City Sales Tax Division at (719) 385-5903.  

 
Our Registration Numbers are as follows: 
City of Colorado Springs 
Federal I.D.: 84-6000573 
Federal Excise: A-138557 
State Sales Tax: 98-03479 

 
The Contractor's payment or exemption of State of Colorado, El Paso County and 
City Sales and Use Taxes shall be as specified herein. 

 
39. SEVERABILITY 
 

If any terms, conditions, or provisions of this Contract shall be held unconstitutional, 
illegal, or void, such finding shall not affect any other terms, conditions, or provisions 
of this Contract. 
 

40.  LIABILITY OF CITY EMPLOYEES 
 

All authorized representatives of the City are acting solely as agents and 
representatives of the City when carrying out and exercising the power or authority 
granted to them under the Contract. There shall not be any liability on them either 
personally or as employees of the City. 

 
41. APPENDICES 

 
 The following Appendices are made a part of this Agreement: 
 

1. Appendix A – Additional Terms and Conditions 
2. Appendix B – Contractor’s Proposal,  
3. Appendix C – Statement of Work.   
4. Appendix D – Project Schedule 

https://coloradosprings.gov/cat/government/tax-information/sales-tax
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5. Appendix E – Exhibits from the RFP 
Performance Bond (Exhibit 8 of the RFP) 
Labor and Material Payment Bond (Exhibit 9 of the RFP) 
Maintenance Bond (Exhibit 10 of the RFP) 
Notification of Utilities (Exhibit 11 of the RFP) 

6. Schedule A – Proposal Price Sheet 
7. Schedule B – General Construction Terms and Conditions 
8. Schedule C – Special Construction Terms and Conditions 
9. Schedule D – General Specifications 
10. Schedule E – Special Specifications 
11. Schedule F – Insurance Requirements 
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CONTRACT SIGNATURE PAGE 
 

The Contractor certifies in accord with Section 8-17.5-102(1) C.R.S. that, on the date 
the Contractor signs this Contract, the Contractor does not knowingly employ or 
Contract with an illegal alien who will perform work under this Contract and that the 
Contractor shall participate in the e-verify program or Colorado Department of Labor 
and Employment program in order to confirm the employment eligibility of all employees 
who are newly hired for employment or to perform work under this Contract.  The 
Contractor is expressly prohibited from using the e-verify program or Colorado 
Department of Labor and Employment program procedures to undertake pre-
employment screening of job applicants while this Contract and any services under this 
Contract are being performed. 

 
IN WITNESS WHEREOF, the parties have caused these presents to be executed on 
the day and the year first above written. 
 
This Contract is executed in one (1) original copy. 
 

THE CITY OF COLORADO SPRINGS, 
COLORADO: 

 

 
 

 
 

SECOND PARTY: 

 

Corporate Name 

 

Signature                                                    Date 

 

Title 
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EXHIBIT 3 MINIMUM INSURANCE REQUIREMENTS 
 
The following listed minimum insurance requirements shall be carried by all contractors and consultants 
unless otherwise specified in the City’s solicitation package, Special Provisions, or Standard 
Specifications. 
 

1. X Workers’ Compensation and Employers Liability as required by statute.  Employers Liability  
coverage is to be carried for a minimum limit of $100,000.  

 

2. X Automobile Liability covering any auto (including owned, hired, and non-owned autos) with a 
minimum  
of $1,000,000 each accident combined single limit.   

 

 

3. X Commercial General Liability for limits not less than $1,000,000 combined single limit for  
bodily injury and property damage for each occurrence.  Coverage shall include blanket 
contractual, broad form property damage, products and completed operations and contractors 
protective endorsements. 

 

 

4. NA Liquor Legal Liability Insurance:  If the event producer is a business that manufactures,  
distributes, sells, or serves alcoholic beverages, and intends to serve or sell alcoholic 
beverages at an event, they must also submit a Certificate of Insurance providing proof of a 
liquor legal liability insurance policy or properly endorsed general liability policy. 
     a.  If this event producer hires a vendor to serve or sell alcoholic beverages, rather than       
          providing the alcohol themselves, they must submit a Certificate of Insurance from the  
          vendor providing proof of a liquor legal liability insurance policy or properly endorsed  
          general liability policy. 
     b.  In either case, the minimum acceptable limit of liability per claim and aggregate is  
          $1,000,000. This requirement applies to the business or group which serves or sells the  
          alcohol. 

 

 

5. NA Technology Errors and Omissions Liability including Network Security and Privacy Liability not 
less than $3,000,000 per loss with a $3,000,000 aggregate. 

a. The policy shall provide a waiver of subrogation.   
b. The insurance shall provide coverage for liability arising from theft, dissemination 

and/or use of confidential information stored or transmitted in electronic form. 
c. Network Security Liability arising from the unauthorized access to, use of or tampering 

to gain access to your services including denial of service, unless caused by a 
mechanical or electrical failure 

d. Liability arising from the introduction of a computer virus into, or otherwise causing 
damage to, a customer’s or third person’s computer, computer system, network or 
similar computer related property and the data, software, and programs theron. 

 

 

6. NA Excess Liability for limits not less than $1,000,000 combined single limit for bodily injury and  
property damage for each occurrence.  

 

7. X Builders Risk or Installation Floater Insurance:  Contractor shall purchase and maintain 
property insurance written on a builder’s risk “all-risk” or equivalent policy form in the amount of 
the initial Contract Sum, plus value of subsequent Contract Modifications and cost of materials 
supplied or installed by others, comprising total value for the entire Project at the site on a 
replacement cost basis without optional deductibles.  Such property insurance shall be 
maintained, unless otherwise provided in the Contract Documents or otherwise agreed in 
writing by all persons and entities who are beneficiaries of such insurance, until final payment 
has been made or until no person or entity other than the Owner has an insurable interest in 
the property. 
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8. NA Professional Liability Insurance covering any damages caused by an error, omission or any 
negligent acts with limits of not less than $1,000,000 per occurrence and in the aggregate.  
The coverage shall have an extended reporting period of 2 years following the date of 
substantial completion of the project for reporting of claims. 

 

 

9. X Pollution Legal Liability Insurance for limits of not less than $1,000,000 for sudden and 
accidental incidents including on-site clean-up for new conditions, third party liability for bodily 
injury and property damage at on-site and off-site locations, and third party clean-up for new 
and pre-existing conditions. 

 

 

 
Except for workers’ compensation and employer’s liability insurance, the City of Colorado Springs must 
be named as an additional insured.  Certificates of Insurance must be submitted before commencing 
the work and provide 30 days’ notice prior to any cancellation, non-renewal, or material changes to 
policies required under the contract. 
 
All coverage furnished by contractor is primary, and any insurance held by the City of Colorado Springs is 
excess and non-contributory. 
 
The undersigned certifies and agrees to carry and maintain the insurance requirements indicated above 
throughout the contract Period of Performance. 
 
 
 __________________________________________ 
(Name of Company) 
 
 
 
___________________________________________ 
(Signature)                       (Date) 
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EXHIBIT 4 – NOTIFICATION OF UTILITIES   
 
General Information 
It is the responsibility of the Contractor to notify all applicable utilities (including, but not limited to 
Colorado Springs Utilities) for utility locations at least two business days or twenty-four hours prior to 
commencing any work.  Should any street be closed off for any amount of time, the Contractor must notify 
the Traffic Department.  See the City of Colorado Springs Standard Specifications General Provisions for 
more information regarding utilities. 
 
The City of Colorado Springs Standard Specifications and General Provisions indicated on the RFP for 
this project are included by reference.  The above document may be reviewed or purchased at the City 
Administration Building, Engineering Division, at 30 South Nevada, Suite 403, Colorado Springs, 
Colorado, between the hours of 8:00 A.M. and 5:00 P.M., Monday through Friday, except holidays. 
 
Telephone References 

1.  Utility Notification Center of Colorado    1-800-922-1987 

2.  Colorado Springs Utilities Electric     (719) 448-4811 

3.  Colorado Springs Utilities Water, Wastewater      (719) 448-4200 

4.  Traffic Department         (719) 385-5908 

5.  Colorado Springs Utilities Gas Emergencies         (719) 520-0100 

6.  Cable Television             (719) 633-6616 

7.  Telephone                        1-800-954-0211 
 
Standard Utility Color Code 
1.  Natural Gas - Yellow 
2.  Electric - Red 
3.  Water - Blue 
4.  Wastewater - Green 
 
Contractor Responsibilities 
1.  Contact Colorado Springs Utilities, and/or other applicable utilities company or provider, at least twenty 

four hours prior to starting the project so that our service inspector can make contact on the job site. 
 
2.  All replacement taps will have to be coordinated and notification must be given to  
     Colorado Springs Utilities twenty four hours prior to scheduling. 
 
3.  Any water interruption to properties involved must be notified at least twenty-four  
     hours prior to shut down and coordinated with a service inspector. 
 
4.  If in the event a property or business is involved that cannot be without water the  
     Contractor will be responsible for keeping them in water while the shutdown is in  
     effect. 
 
5.  If for any reason when water is restored after the shutdown that a property has no 
     water and Colorado Springs Utilities is contacted to determine the problem, the Contractor will be      
     responsible for digging, regardless of the time of day to restore service.  Contractor  
     must provide Colorado Springs Utilities with a name and telephone number of an after hours  
     contact in case of emergency. 
 
6.  All services which would be replaced will have to meet our water specifications and  
     be approved by the Water service inspector. 
 
7.  All materials pertaining to lowering or replacing water service lines, regardless of size,  
     will be the responsibility of the Contractor unless otherwise specified in Engineering  
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     Specifications and Plans. 
 
8.  If for any reason it would not be feasible to shut down and notify affected properties, it  
     would be the responsibility of the Contractor to provide temporary water for the  
     houses or businesses involved. 
 
Pre-excavation Checklist 
1.  Indicate all gas and other utility lines a set of construction plans. 
 
2.  Notify City of Colorado Springs Underground Utility Line Locators at least two  
     business days in advance at the division numbers listed above. 
 
3.  Utilities locations should be marked on the ground by City Locators. 
 
4.  All employees should be briefed on the marking and the standard utility color codes. 
 
5.  Employees should be trained on excavation and safety procedures for natural gas lines. 
 
6.  When excavation approaches gas lines, employees should expose lines by careful hand  
     digging and probing.  
 
7.  Contact the City Forester for any tree protection requirements that may be included on  
     contract specifications 
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SECTION V 
 

 
 SCHEDULES/APPENDICES 
 

Schedule A Price Sheet 
 
Schedule B Clauses for Contracts Subject to Federal Requirements 
 
Appendix A  Scope of Work 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

R16-144MZ ASBESTOS ABATEMENT – MT WASHINGTON  41 

 
SCHEDULE A – PRICE SHEET 

 
 

Description Unit Total Price 
 

Provide all labor, materials, equipment, tools, supplies and 
services required to: 
 
Building/Property at 1832 Mt. Washington, Colorado Springs, 
CO is to be abated pursuant to order from Pikes Peak 
Regional Building Department 

 
1 Job 
Lump 
Sum 

 
 

$__________ 

 
Supplemental Notes: 
1. A public opening WILL NOT be held for this informal RFQ. However, results will 
 be made available to all interested parties. 
 
2. The City reserves the right to reject any or all quotes, to waive formalities, or 
 irregularities and to award in whole or part, if it deems it to be in the best interest 
 of the City of Colorado Springs. 
 
 
 
 
COMPANY: ______________________________________ 
 
 
BUSINESS ADDRESS: __________________________________________________ 
 
 
CITY/STATE/ZIP: _______________________________________________________ 
 
 
TELEPHONE: ________________________           DATE: ______________________ 
 
 
EMAIL ADDRESS: ______________________________________________________ 
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SCHEDULE B – CLAUSES FOR CONTRACTS SUBJECT TO FEDERAL 
REQUIREMENTS 

 
EQUAL EMPLOYMENT OPPORTUNITY 
 

During the performance of this Contract, the Contractor agrees as follows: 
 

(1) The Contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin. The 
Contractor will take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment without regard to their 
race, color, religion, sex, or national origin. such action shall include, but not 
be limited to the following: Employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided 
setting forth the provisions of this nondiscrimination clause. 

(2) The Contractor will, in all solicitations or advertisements for employees placed 
by or on behalf of the Contractor, state that all qualified applicants will receive 
considerations for employment without regard to race, color, religion, sex, or 
national origin. 

(3) The Contractor will send to each labor union or representative of workers with 
which he has a collective bargaining agreement or other contract or 
understanding, a notice to be provided advising the said labor union or 
workers' representatives of the contractor's commitments under this section, 
and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

(4) The Contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, and of the rules, regulations, and relevant orders of the 
Secretary of Labor. 

(5) The Contractor will furnish all information and reports required by Executive 
Order 11246 of September 24, 1965, and by rules, regulations, and orders of 
the Secretary of Labor, or pursuant thereto, and will permit access to his 
books, records, and accounts by the administering agency and the Secretary 
of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

(6) In the event of the Contractor's noncompliance with the nondiscrimination 
clauses of this contract or with any of the said rules, regulations, or orders, 
this contract may be canceled, terminated, or suspended in whole or in part 
and the Contractor may be declared ineligible for further Government 
contracts or federally assisted construction contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 1965, and 
such other sanctions may be imposed and remedies invoked as provided in 
Executive Order 11246 of September 24, 1965, or by rule, regulation, or order 
of the Secretary of Labor, or as otherwise provided by law. 
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(7) The Contractor will include the portion of the sentence immediately preceding 
paragraph (1) and the provisions of paragraphs (1) through (7) in every 
subcontract or purchase order unless exempted by rules, regulations, or 
orders of the Secretary of Labor issued pursuant to section 204 of Executive 
Order 11246 of September 24, 1965, so that such provisions will be binding 
upon each subcontractor or vendor. The Contractor will take such action with 
respect to any subcontract or purchase order as the administering agency 
may direct as a means of enforcing such provisions, including sanctions for 
noncompliance: Provided, however, that in the event the Contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or vendor as a 
result of such direction by the administering agency the Contractor may 
request the United States to enter into such litigation to protect the interests of 
the United States. 

(8) Subcontracts. Each nonexempt prime contractor or subcontractor shall 
include the equal opportunity clause in each of its nonexempt subcontracts. 

(9) Incorporation by reference. The equal opportunity clause may be incorporated 
by reference in all Government contracts and subcontracts, including 
Government bills of lading, transportation requests, contracts for deposit of 
Government funds, and contracts for issuing and paying U.S. savings bonds 
and notes, and such other contracts and subcontracts as the Deputy 
Assistant Secretary may designate. 

(10) Incorporation by operation of the order. By operation of the order, the equal 
opportunity clause shall be considered to be a part of every contract and 
subcontract required by the order and the regulations in this part to include 
such a clause whether or not it is physically incorporated in such contracts 
and whether or not the contract between the agency and the contractor is 
written. 

(11) Adaptation of language. Such necessary changes in language may be made 
in the equal opportunity clause as shall be appropriate to identify properly the 
parties and their undertakings. [43 FR 49240, Oct. 20, 1978, as amended at 
62 FR 66971, Dec. 22, 1997] 

2. EQUAL EMPLOYMENT OPPORTUNTY REPORTS AND OTHER REQUIRED 
INFORMATION 

(a)  Requirements for prime contractors and subcontractors. 
(1) Each prime contractor and subcontractor shall file annually, on or before 

the September 30, complete and accurate reports on Standard Form 100 
(EEO-1) promulgated jointly by the Office of Federal Contract Compliance 
Programs, the Equal Employment Opportunity Commission and Plans for 
Progress or such form as may hereafter be promulgated in its place if 
such prime contractor or subcontractor (i) is not exempt from the 
provisions of these regulations in accordance with § 60-1.5; (ii) has 50 or 
more employees; (iii) is a prime contractor or first tier subcontractor; and 
(iv) has a contract, subcontract or purchase order amounting to $50,000 or 
more or serves as a depository of Government funds in any amount, or is 

http://frwebgate.access.gpo.gov/cgi-bin/getpage.cgi?dbname=1997_register&position=all&page=66971
https://www.law.cornell.edu/cfr/text/41/60-1.5
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a financial institution which is an issuing and paying agent for U.S. savings 
bonds and savings notes: Provided, That any subcontractor below the first 
tier which performs construction work at the site of construction shall be 
required to file such a report if it meets requirements of paragraphs (a)(1) 
(i), (ii), and (iv) of this section. 

(2) Each person required by § 60-1.7(a)(1) to submit reports shall file such a 
report with the contracting or administering agency within 30 days after the 
award to him of a contract or subcontract, unless such person has 
submitted such a report within 12 months preceding the date of the award. 
Subsequent reports shall be submitted annually in accordance with § 60-
1.7(a)(1), or at such other intervals as the Deputy Assistant Secretary may 
require. The Deputy Assistant Secretary may extend the time for filing any 
report. 

(3) The Deputy Assistant Secretary or the applicant, on their own motions, 
may require a contractor to keep employment or other records and to 
furnish, in the form requested, within reasonable limits, such information 
as the Deputy Assistant Secretary or the applicant deems necessary for 
the administration of the order. 

(4) Failure to file timely, complete and accurate reports as required 
constitutes noncompliance with the prime contractor's or subcontractor's 
obligations under the equal opportunity clause and is ground for the 
imposition by the Deputy Assistant Secretary, an applicant, prime 
contractor or subcontractor, of any sanctions as authorized by the order 
and the regulations in this part. 

 
(b) Requirements for bidders or prospective contractors— 

(1) Certification of compliance with Part 60-2: Affirmative Action Programs. 
Each agency shall require each bidder or prospective prime contractor 
and proposed subcontractor, where appropriate, to state in the bid or in 
writing at the outset of negotiations for the contract: (i) Whether it has 
developed and has on file at each establishment affirmative action 
programs pursuant to Part 60-2 of this chapter; (ii) whether it has 
participated in any previous contract or subcontract subject to the equal 
opportunity clause; (iii) whether it has filed with the Joint Reporting 
Committee, the Deputy Assistant Secretary or the Equal Employment 
Opportunity Commission all reports due under the applicable filing 
requirements. 

(2) Additional information. A bidder or prospective prime contractor or 
proposed subcontractor shall be required to submit such information as 
the Deputy Assistant Secretary requests prior to the award of the contract 
or subcontract. When a determination has been made to award the 
contract or subcontract to a specific contractor, such contractor shall be 
required, prior to award, or after the award, or both, to furnish such other 
information as the applicant or the Deputy Assistant Secretary requests. 

 

https://www.law.cornell.edu/cfr/text/41/60-1.7#a_1
https://www.law.cornell.edu/cfr/text/41/60-1.7#a_1
https://www.law.cornell.edu/cfr/text/41/60-1.7#a_1
https://www.law.cornell.edu/cfr/text/41/60-2
https://www.law.cornell.edu/cfr/text/41/60-2
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(c)  Use of reports. Reports filed pursuant to this section shall be used only in 
connection with the administration of the order, the Civil Rights Act of 1964, or in 
furtherance of the purposes of the order and said Act.[43 FR 49240, Oct. 20, 
1978, as amended at 62 FR 66971, Dec. 22, 1997] 

 
3.   CONSTRUCTION WAGE RATE REQUIREMENTS (DAVIS BACON) (From FAR 

52.222-6) 
 

The term “Contracting Officer” herein shall refer to the City of Colorado Springs 
Contracting Specialist assigned to this contract. 

 
(a) Definition.-“Site of the work”- 

(1) Means- 
(i) The primary site of the work. The physical place or places where 
the construction called for in the contract will remain when work on 
it is completed; and  
(ii) The secondary site of the work, if any. Any other site where a 
significant portion of the building or work is constructed, provided 
that such site is-  

(A) Located in the United States; and 
(B) Established specifically for the performance of the 
contract or project; 

(2) Except as provided in paragraph (3) of this definition, includes any 
fabrication plants, mobile factories, batch plants, borrow pits, job 
headquarters, tool yards, etc., provided- 

(i) They are dedicated exclusively, or nearly so, to performance of 
the contract or project; and 
(ii) They are adjacent or virtually adjacent to the “primary site of the 
work” as defined in paragraph (a)(1)(i), or the “secondary site of the 
work” as defined in paragraph (a)(1)(ii) of this definition; 

(3) Does not include permanent home offices, branch plant 
establishments, fabrication plants, or tool yards of a Contractor or 
subcontractor whose locations and continuance in operation are 
determined wholly without regard to a particular Federal contract or 
project. In addition, fabrication plants, batch plants, borrow pits, job 
headquarters, yards, etc., of a commercial or material supplier which are 
established by a supplier of materials for the project before opening of 
bids and not on the Project site, are not included in the “site of the work.” 
Such permanent, previously established facilities are not a part of the “site 
of the work” even if the operations for a period of time may be dedicated 
exclusively or nearly so, to the performance of a contract. 
 

(b) 
(1) All laborers and mechanics employed or working upon the site of the 
work will be paid unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account (except such 

http://frwebgate.access.gpo.gov/cgi-bin/getpage.cgi?dbname=1997_register&position=all&page=66971


 

R16-144MZ ASBESTOS ABATEMENT – MT WASHINGTON  46 

payroll deductions as are permitted by regulations issued by the Secretary 
of Labor under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents thereof) due at 
time of payment computed at rates not less than those contained in the 
wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, or as may be incorporated for a secondary site of 
the work, regardless of any contractual relationship which may be alleged 
to exist between the Contractor and such laborers and mechanics. Any 
wage determination incorporated for a secondary site of the work shall be 
effective from the first day on which work under the contract was 
performed at that site and shall be incorporated without any adjustment in 
contract price or estimated cost. Laborers employed by the construction 
Contractor or construction subcontractor that are transporting portions of 
the building or work between the secondary site of the work and the 
primary site of the work shall be paid in accordance with the wage 
determination applicable to the primary site of the work. 
(2) Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Construction Wage Rate 
Requirements statute on behalf of laborers or mechanics are considered 
wages paid to such laborers or mechanics, subject to the provisions of 
paragraph (e) of this clause; also, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) 
under plans, funds, or programs which cover the particular weekly period, 
are deemed to be constructively made or incurred during such period. 
(3) Such laborers and mechanics shall be paid not less than the 
appropriate wage rate and fringe benefits in the wage determination for 
the classification of work actually performed, without regard to skill, except 
as provided in the clause entitled Apprentices and Trainees. Laborers or 
mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time 
actually worked therein; provided that the employer’s payroll records 
accurately set forth the time spent in each classification in which work is 
performed. 
(4) The wage determination (including any additional classifications and 
wage rates conformed under paragraph (c) of this clause) and the 
Construction Wage Rate Requirements (Davis-Bacon Act) poster (WH-
1321) shall be posted at all times by the Contractor and its subcontractors 
at the primary site of the work and the secondary site of the work, if any, in 
a prominent and accessible place where it can be easily seen by the 
workers. 
 
 

(c) 
(1) The Contracting Officer shall require that any class of laborers or 
mechanics which is not listed in the wage determination and which is to be 
employed under the contract shall be classified in conformance with the 
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wage determination. The Contracting Officer shall approve an additional 
classification and wage rate and fringe benefits therefor only when all the 
following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination. 
(ii) The classification is utilized in the area by the construction 
industry. 
(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

(2) If the Contractor and the laborers and mechanics to be employed in 
the classification (if known), or their representatives, and the Contracting 
Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action 
taken shall be sent by the Contracting Officer to the Administrator of the: 

Wage and Hour Division 
Employment Standards Administration 
U.S. Department of Labor 
Washington, DC 20210  

The Administrator or an authorized representative will approve, modify, or 
disapprove every additional classification action within 30 days of receipt 
and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
(3) In the event the Contractor, the laborers or mechanics to be employed 
in the classification, or their representatives, and the Contracting Officer 
do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting 
Officer shall refer the questions, including the views of all interested 
parties and the recommendation of the Contracting Officer, to the 
Administrator of the Wage and Hour Division for determination. The 
Administrator, or an authorized representative, will issue a determination 
within 30 days of receipt and so advise the Contracting Officer or will notify 
the Contracting Officer within the 30-day period that additional time is 
necessary. 
(4) The wage rate (including fringe benefits, where appropriate) 
determined pursuant to paragraphs (c)(2) and (c)(3) of this clause shall be 
paid to all workers performing work in the classification under this contract 
from the first day on which work is performed in the classification. 
 

(d) Whenever the minimum wage rate prescribed in the contract for a class of 
laborers or mechanics includes a fringe benefit which is not expressed as an 
hourly rate, the Contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 
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(e) If the Contractor does not make payments to a trustee or other third person, 
the Contractor may consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona fide fringe benefits 
under a plan or program; provided, That the Secretary of Labor has found, upon 
the written request of the Contractor, that the applicable standards of the 
Construction Wage Rate Requirements statute have been met. The Secretary of 
Labor may require the Contractor to set aside in a separate account assets for 
the meeting of obligations under the plan or program. 
 

4. CONTRACT WORK HOURS AND SAFETY STANDARDS (from FAR 52.222-4) 
The term “Contracting Officer” herein shall refer to the City of Colorado Springs 
Contracting Specialist assigned to this contract. 

 
The term “Government” herein shall refer to the City of Colorado Springs and any 
interested federal or state entity. 

 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or 
mechanics (see Federal Acquisition Regulation 22.300) shall require or permit 
them to work over 40 hours in any workweek unless they are paid at least 1 and 
1/2 times the basic rate of pay for each hour worked over 40 hours.  
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible 
Contractor and subcontractor are liable for unpaid wages if they violate the terms 
in paragraph (a) of this clause. In addition, the Contractor and subcontractor are 
liable for liquidated damages payable to the Government. The Contracting Officer 
will assess liquidated damages at the rate of $10 per affected employee for each 
calendar day on which the employer required or permitted the employee to work 
in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards statute (found at 40 
U.S.C. chapter 37).  
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting 
Officer will withhold from payments due under the contract sufficient funds 
required to satisfy any Contractor or subcontractor liabilities for unpaid wages 
and liquidated damages. If amounts withheld under the contract are insufficient to 
satisfy Contractor or subcontractor liabilities, the Contracting Officer will withhold 
payments from other Federal or federally assisted contracts held by the same 
Contractor that are subject to the Contract Work Hours and Safety Standards 
statute  
 
 
 
(d) Payrolls and basic records. 

(1) The Contractor and its subcontractors shall maintain payrolls and basic 
payroll records for all laborers and mechanics working on the contract during 
the contract and shall make them available to the Government until 3 years 

https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%2022_3.html#wp1081697
http://uscode.house.gov/
http://uscode.house.gov/
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after contract completion. The records shall contain the name and address 
of each employee, social security number, labor classifications, hourly rates 
of wages paid, daily and weekly number of hours worked, deductions made, 
and actual wages paid. The records need not duplicate those required for 
construction work by Department of Labor regulations at 29 CFR 5.5(a)(3) 
implementing the Construction Wage Rate Requirements statute. 
(2) The Contractor and its subcontractors shall allow authorized 
representatives of the Contracting Officer or the Department of Labor to 
inspect, copy, or transcribe records maintained under paragraph (d)(1) of this 
clause. The Contractor or subcontractor also shall allow authorized 
representatives of the Contracting Officer or Department of Labor to 
interview employees in the workplace during working hours. 
 

(e) Subcontracts. The Contractor shall insert the provisions set forth in 
paragraphs (a) through (d) of this clause in subcontracts that may require or 
involve the employment of laborers and mechanics and require subcontractors to 
include these provisions in any such lower tier subcontracts. The Contractor shall 
be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause.  
 

5.   CLEAN AIR ACT 

By signing this Contract, the Contractor agrees to comply with all applicable 
standards, orders, or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 
1251-1387).  Violations must be reported to the Federal awarding agency and 
the Regional Office of the Environmental Protection Agency (EPA).  Further, the 
Contractor agrees to include this clause in all subcontracts in excess of 
$150,000. 

6. DEBARMENT AND SUSPENSION 

By signing this Contract, the Contractor certifies to the best of its knowledge and 
belief that it and its principals: 

 
(a) Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 
department or agency; 

(b) Have not within a three year period preceding this proposal been convicted of 
or had a civil judgment rendered against them for commission of fraud or a 
criminal offense in connection with obtaining, attempting to obtain, or 
performing a public (Federal, State, or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes or 
commission of embezzlement, theft, forgery, falsification or destruction of 
records, making false statements, or receiving stolen property; 
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(c) Are not presently indicted for or otherwise criminally or civilly charged by a 
government entity (Federal, State, or local) with commission of any of the 
offenses enumerated in paragraph (1)(b) of this certification; and 

(d) Have not within a three-year period preceding this application/proposal had 
one or more public transactions(Federal, State, or local) terminated for cause 
or default.  

 
7. BYRD ANTI-LOBBYING AMENDMENT 

By signing this Contract, the Contractor certifies that it will not and has not used 
Federal appropriated funds to pay any person or organization for influencing or 
attempting to influence an officer or employee of any agency, a member of 
Congress, officer or employee of Congress, or an employee of a member of 
Congress in connection with obtaining any Federal contract, grant or any other 
award covered by 31 U.S.C. 1352. Further, the Contractor certifies that it has not 
engaged in lobbying with non-Federal funds that takes place in connection with 
obtaining any Federal award. The Contractor must require the same certification 
from all subcontractors with subcontracts valued in excess of $100,000 under 
this Contract. 

8.  SMALL BUSINESS REQUIREMENTS 

The Contractor must take all necessary affirmative steps to assure that minority 
businesses, women's business enterprises, and labor surplus area firms are 
used when possible.  

Affirmative steps must include: 

(1) Placing qualified small and minority businesses and women's business 
enterprises on subcontract solicitation lists;  

(2) Assuring that small and minority businesses, and women's business 
enterprises are solicited whenever they are potential sources for 
subcontracting;  

(3) Dividing total requirements, when economically feasible, into smaller 
tasks or quantities to permit maximum participation by small and minority 
businesses, and women's business enterprises;  

(4) Establishing delivery schedules, where the requirement permits, which 
encourage participation by small and minority businesses, and women's 
business enterprises; and 

(5) Using the services and assistance, as appropriate, of such 
organizations as the Small Business Administration and the Minority 
Business Development Agency of the Department of Commerce.  
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9.   PROCUREMENT OF RECOVED MATERIALS 
 

The Contractor must comply with section 6002 of the Solid Waste Disposal Act, 
as amended by the Resource Conservation and Recovery Act. The requirements 
of Section 6002 include procuring only items designated in guidelines of the 
Environmental Protection Agency (EPA) at 40 CFR part 247 that contain the 
highest percentage of recovered materials practicable, consistent with 
maintaining a satisfactory level of competition, where the purchase price of the 
item exceeds $10,000 or the value of the quantity acquired by the preceding 
fiscal year exceeded $10,000; procuring solid waste management services in a 
manner that maximizes energy and resource recovery; and establishing an 
affirmative procurement program for procurement of recovered materials 
identified in the EPA guidelines. 

 
10. ANTI-KICKBACK PROCEDURES. 
 

(a) Definitions. 
 

“Kickback,” as used in this clause, means any money, fee, commission, credit, 
gift, gratuity, thing of value, or compensation of any kind which is provided to any 
prime Contractor, prime Contractor employee, subcontractor, or subcontractor 
employee for the purpose of improperly obtaining or rewarding favorable 
treatment in connection with a prime contract or in connection with a subcontract 
relating to a prime contract. 

 
“Person,” as used in this clause, means a corporation, partnership, business 
association of any kind, trust, joint-stock company, or individual. 

 
“Prime contract,” as used in this clause, means a contract or contractual action 
entered into by the United States for the purpose of obtaining supplies, materials, 
equipment, or services of any kind. 

 
“Prime Contractor” as used in this clause, means a person who has entered into 
a prime contract with the United States. 

 
“Prime Contractor employee,” as used in this clause, means any officer, partner, 
employee, or agent of a prime Contractor. 

 
“Subcontract,” as used in this clause, means a contract or contractual action 
entered into by a prime Contractor or subcontractor for the purpose of obtaining 
supplies, materials, equipment, or services of any kind under a prime contract. 

 
“Subcontractor,” as used in this clause, 

 
(1) means any person, other than the prime Contractor, who offers to furnish or 
furnishes any supplies, materials, equipment, or services of any kind under a 
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prime contract or a subcontract entered into in connection with such prime 
contract, and 

 
(2) includes any person who offers to furnish or furnishes general supplies to the 
prime Contractor or a higher tier subcontractor. 

 
“Subcontractor employee,” as used in this clause, means any officer, partner, 
employee, or agent of a subcontractor. 

 
(b) The 41 U.S.C. chapter 87, Kickbacks, prohibits any person from -- 

 
(1) Providing or attempting to provide or offering to provide any kickback; 

 
(2) Soliciting, accepting, or attempting to accept any kickback; or 

 
(3) Including, directly or indirectly, the amount of any kickback in the contract 
price charged by a prime Contractor to the United States or in the contract price 
charged by a subcontractor to a prime Contractor or higher tier subcontractor. 

 
(c) 

 
(1) The Contractor shall have in place and follow reasonable procedures 
designed to prevent and detect possible violations described in paragraph (b) of 
this clause in its own operations and direct business relationships. 

 
(2) When the Contractor has reasonable grounds to believe that a violation 
described in paragraph (b) of this clause may have occurred, the Contractor shall 
promptly report in writing the possible violation. Such reports shall be made to 
the inspector general of the contracting agency, the head of the contracting 
agency if the agency does not have an inspector general, or the Attorney 
General. 

 
(3) The Contractor shall cooperate fully with any Federal agency investigating a 
possible violation described in paragraph (b) of this clause. 

 
(4) The Contracting Officer may 

 
(i) offset the amount of the kickback against any monies owed by the United 
States under the prime contract and/or 

 
(ii) direct that the Prime Contractor withhold from sums owed a subcontractor 
under the prime contract the amount of the kickback. The Contracting Officer 
may order that monies withheld under subdivision (c)(4)(ii) of this clause be paid 
over to the Government unless the Government has already offset those monies 
under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor 
shall notify the Contracting Officer when the monies are withheld. 
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(5) The Contractor agrees to incorporate the substance of this clause, including 
subparagraph (c)(5) but excepting subparagraph (c)(1), in all subcontracts under 
this contract which exceed $150,000. 

 
11. ENERGY EFFICIENCY IN ENERGY CONSUMING PRODUCTS 
 

(a) Definition. As used in this clause-- 
 

“Energy-efficient product”— 
 

(1) Means a product that— 
 

(i) Meets Department of Energy and Environmental Protection Agency criteria for 
use of the Energy Star trademark label; or 

 
(ii) Is in the upper 25 percent of efficiency for all similar products as designated 
by the Department of Energy’s Federal Energy Management Program. 

 
(2) The term “product” does not include any energy-consuming product or system 
designed or procured for combat or combat-related missions (42 U.S.C. 8259b). 

 
(b) The Contractor shall ensure that energy-consuming products are energy 
efficient products (i.e., ENERGY STAR® products or FEMP-designated products) 
at the time of contract award, for products that are— 

 
(1) Delivered; 

 
(2) Acquired by the Contractor for use in performing services at a Federally-
controlled facility; 

 
(3) Furnished by the Contractor for use by the Government; or 

 
(4) Specified in the design of a building or work, or incorporated during its 
construction, renovation, or maintenance. 

 
(c) The requirements of paragraph (b) apply to the Contractor (including any 
subcontractor) unless— 

 
(1) The energy-consuming product is not listed in the ENERGY STAR® Program 
or FEMP; or 

 
(2) Otherwise approved in writing by the Contracting Officer. 

 
(d) Information about these products is available for— 
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(1) ENERGY STAR® at http://www.energystar.gov/products; and 
 

(2) FEMP at 
http://www1.eere.energy.gov/femp/procurement/eep_requirements.html. 
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1.0    INTRODUCTION 
 

Terracon Consultants, Inc. (Terracon) was retained by the City of Colorado Springs to develop an 

asbestos abatement work plan for the removal of asbestos-containing Thermal System Insulation 

(TSI) flooring, exterior stucco, textured surfacing over drywall and plaster on the walls, and 

textured surfacing over drywall and plaster on the ceilings from the main building and the guest 

house located at 1832 Mount Washington Avenue, Colorado Springs, Colorado. The City plans 

to demolish the buildings. The asbestos abatement work plan was developed in general 

accordance with Terracon Proposal No. P23167121 dated July 25, 2016 and our site visits on July 

21, 2016. 

 

2.0    ASBESTOS-CONTAINING MATERIALS 
 

Terracon reviewed a survey conducted by Burnside Enterprises, LLC on January 22, 2015.    

Based on the results asbestos was identified in: 

 

 

Material Location 
Main Building 

Asbestos content Friable / 
Non-friable 

Condition Estimated 
Quantity 

Ceiling texture 
over drywall 

Throughout 
the building 

2%Chrysotile Friable Significantly 
Damaged  

1,600 ft2 

Wall texture over 
drywall 

Throughout 
the building 

2%Chrysotile  Friable 
Significantly 
Damaged  

2,500 ft2 

Ceiling texture 
over plaster 

Throughout 
the building 

2%Chrysotile Friable Significantly 
Damaged  

1,600 ft2 

Wall texture over 
plaster 

Throughout 
the building 

2%Chrysotile  Friable 
Significantly 
Damaged  

2,500 ft2 

Exterior stucco 
Outside of 
building 

3%Chrysotile Friable 
Significantly 
Damaged 

7,000 ft2 

Flooring 
Throughout 
the building 

4% Chrysotile  

 
Non-friable 

Significantly 
Damaged  

570 ft2 

Thermal system 
insulation 

Boiler and duct 
throughout the 

building 

80% Chrysotile  

8% Amosite 
Friable 

Significantly 
Damaged 

175 ft2 
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Material Location 
Guest House 

Asbestos content Friable / 
Non-friable 

Condition Estimated 
Quantity 

Ceiling texture 
over drywall 

Throughout 
the building 

4%Chrysotile Friable Significantly 
Damaged  

800 ft2 

Wall texture over 
drywall 

Throughout 
the building 

3%Chrysotile  Friable 
Significantly 
Damaged  

900 ft2 

Flooring 
Throughout 
the building 

15% Chrysotile  

 
Non-friable 

Significantly 
Damaged  

40 ft2 

 

 

3.0    SCOPE OF WORK 
 

The Scope of Work for this project includes the removal of regulated asbestos-containing materials 

(RACM) and non-friable asbestos-containing materials (ACM) from the buildings. Removal includes 

proper disposal of all waste materials.   

 

General Note: The intent of project is to remove all of the ACM (referenced above in Section 2.0) 

from the buildings prior to renovation. Confirmation of quantities of all identified and assumed ACM 

is the responsibility of the General Abatement Contractor (GAC). ACM removal includes proper 

disposal of all wastes generated by the Contractor.   

 

Notes pertaining to the Scope of Work:  

 

1. The GAC is responsible for coordinating site access with the City. 

2. The GAC is responsible for coordinating site safety with the City and the Owner’s 

Representative.   

3. The GAC is responsible for verifying locations and quantities of all ACM identified in this 

Asbestos Abatement Work Plan prior to submission of a bid for removal and proper disposal 

of said materials. Any costs associated with discrepancies between Contractor’s field 

verification of quantities and those listed herein should be included in the Contractor’s 

original bid, and will not be considered reason for change in condition.  

4. Work includes the removal and proper disposal of all identified confirmed and assumed 

ACM. 

5. The GAC is responsible for obtaining all permits and variances that are required to perform 

the work; failure to obtain permits and variances (required or voluntary) will not be reason 

for change in condition.  

6. The GAC is responsible for moving any furniture, fixtures and any objects in the work area 

to access ACM for removal.   
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7. Owner will provide power and water at the site; this will be comprised of access to the 

interior of the buildings for water and electrical power supply boxes. The GAC will be 

responsible for provision of a properly licensed electrician to connect temporary field 

power boxes to building power feeds in accordance with all regulatory and safety 

requirements; use of existing outlets and lighting is not permitted on this project. The GAC 

will also be responsible for supply of all water hoses or pipes needed for connection (and 

determining access to these taps while maintaining security of the building) to perform the 

work. 

8. The GAC is responsible for providing all equipment needed to complete the work. The 

GAC shall provide ladders, lifts, and scaffolding as necessary to access and remove all 

ACM within the scope of work, and to clean all surfaces in a work area. The GAC must 

provide also the air monitoring specialist (AMS) with ladders, lifts, and scaffolding to safely 

access to all surfaces within the work area for the final visual inspection. Failure to provide 

safe access to all surfaces will result in a failure to pass the visual inspection. 

 

The work specified herein shall be the removal of ACM by competent persons who are trained, 

knowledgeable and qualified in the techniques of asbestos abatement. This includes the handling 

and disposal of asbestos-containing materials and asbestos-contaminated materials and the 

subsequent cleaning of contaminated areas. The Contractor must comply with all applicable 

federal, state, and local regulations, and be capable of performing the work specified in this 

Contract.  

 

Removal of RACM and any Category I or Category II non-friable ACM that will become friable 

during demolition is required the by U.S. Environmental Protection Agency (USEPA) and the 

Colorado Department of Public Health & Environment (CDPHE) regulations prior to building 

renovation. 

 

The following provides a summary of minimum abatement control procedures by material:  

 

Table #1 – Abatement Control Procedures by Material Friability 

Material Friability Minimum Engineering Controls 

Friable ACM Full containment for gross removal required in accordance with CDPHE Reg 8. 

Non-Friable Category I & II 

ACM (that may become 

friable during removal) 

Secondary containment for more than minimal breakage (critical barriers & splash 

guards), or full containment for excessive breakage in accordance with CDPHE 

Reg 8.  Follow OSHA Class II procedures for quantities less than CDPHE Reg. 8 

trigger levels. 

Non-Friable Category II ACM 

(that may NOT become 

friable during removal. i.e. 

pliable materials) 

Drop cloths for minimal breakage and component removal, or secondary 

containment for excessive breakage (critical barriers & splash guards).  Follow 

OSHA Class II procedures for quantities less than CDPHE Reg. 8 trigger levels. 
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4.0    SCHEDULE 
 

The GAC shall schedule all work activities through the City.   

 

The asbestos abatement work is anticipated to begin on October 6, 2016. Working hours will be 

determined by the City and the GAC.   

 

All abatement work is due to the planned renovation of the building. All abatement work shall be 

coordinated with the City and the Owner’s Representative. Abatement of all ACM will occur 

concurrently allowing for one mobilization and demobilization. The Contractor shall mobilize to 

the site and begin work on the dates allowed under the abatement permits or notice to proceed 

issued by the City.   

 

5.0    WORK PROCEDURES 
 

The GAC is responsible for obtaining material quantities, assessing site conditions and 

coordinating removal of RACM and non-friable ACM with the City and the Owner’s 

Representative. Any discrepancies or omissions must be brought to the attention of the City and 

the Owner’s Representative prior to acceptance of the project. By accepting the Agreement from 

the City, the GAC agrees to the abatement requirements herein and agrees with all the conditions 

for completing the work. 

 

 Electricity will be provided by the City. Accordingly, the GAC is required to provide the 

appropriate power and transmission source from supplied connection boxes to all of the work 

areas. 

 Water will be provided by the City. Accordingly, the Contractor is required to provide the 

appropriate hoses required for delivery of water to all of the work areas. Additionally, 

considerations need to be made to prevent freezing during cold weather abatement activities. 

 If the equipment has not already been disconnected and de-energized by the City, the GAC 

will be responsible for de-energizing of powered equipment to facilitate safe removal of ACM.  

The GAC will use a properly qualified and licensed electrician to de-energize the equipment 

prior to conducting any work. Should de-energizing of powered equipment or wiring within 

the work area not be possible, the GAC will be responsible for enclosure/protection of said 

affected equipment and wiring to prevent injury to employees within the work area during 

abatement activities. 

 The GAC is responsible for providing all equipment needed to complete the work. The GAC 

shall provide ladders, lifts, lighting and scaffolding as necessary to access and remove all 

ACM within the scope of work, and to clean all surfaces in a work area. The GAC must also 

provide the AMS with ladders, lifts, lighting and scaffolding necessary to safely access (see 
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and touch) all surfaces within the work area for the final visual inspection. Failure to provide 

safe access to all surfaces will result in a failure to pass the visual inspection. 

 Periodic asbestos abatement oversight, visual inspections and final air clearance testing will 

be performed by the Owner’s Representative. GAC’s site personnel will be obligated to 

comply with any reasonable requests made by the Owner’s Representative for the 

completion of the work. 

 The GAC shall provide at its own expense, personal air monitoring of its employees as per 

OSHA 29 CFR 1926.1101. Compliance with OSHA 29 CFR 1926.1101 is the sole 

responsibility of the GAC. The asbestos air sampling conducted by Terracon in no way 

releases the GAC of this responsibility.   

 
The work areas contain friable and non-friable ACM and must be addressed accordingly. The 

following procedures must be followed at a minimum for friable ACM and non-friable ACM above 

Regulation No. 8 trigger levels, but all work is to be performed according to Regulation No. 8 and 

all other applicable laws and regulations (including OSHA regulations for material quantities less 

than Reg. 8 trigger levels): 

 

A. Isolate work area (close doors and windows) and shut-down air handling system. Pre-

clean surfaces where critical barriers will be applied.  Install critical barriers, cover fixed 

objects and install air filtration machines (AFMs) equipped with high efficiency particulate 

air (HEPA) filters to establish negative pressure differential between the work area(s) and 

all surrounding areas as measured by a properly calibrated and zeroed manometer 

equipped with strip-chart recorder. AFM’s exhaust will not be permitted inside the 

buildings. All AFMs must exhaust to outside air for all work areas, and shall be placed in 

such fashion as to be accessible to the Owner’s Representative for periodic monitoring 

to ensure proper functioning of each and every machine. 

B. Negative pressure differential shall be maintained at a level greater than -0.020 inches of 

water column throughout the abatement process for all containments.  

C. Construct fully operational personnel decontamination unit(s) (PDU) for each work area.  

For full containments, the PDU shall consist of, at least, a clean room, a shower room 

and an equipment room. Shower water shall be drained, collected and filtered through a 

system with at least 5.0 micron particle size collection capability. For full containments 

(negative pressure work areas), the PDU must be contiguous with the containment. 

  

D. For non-friable floor tile ACM secondary containments, the GAC may erect a single-stage 

change room contiguous with the containment; however, the GAC will be required to 

erect a remote personal decontamination unit with fully functional shower within general 

proximity to secondary containments for use by personnel working within secondary 

containments.    
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E. The GAC shall provide a comfortable change room for workers contiguous to each PDU, 

including enough seating and secure storage units to accommodate the entire abatement 

crew for that containment and any potential visitors. During cold weather conditions 

(below 50˚ Fahrenheit), the GAC will provide a non-CO2 generating heat source within 

the change room, maintaining a minimum temperature of 60˚ Fahrenheit. 

F. Pre-Cleaning all surfaces within the work areas shall be thoroughly vacuumed with 

HEPA-equipped vacuum cleaners and wet-wiped with disposable towels or rags so that 

no visible dust or debris remains. All moveable objects must be removed from work area 

prior to containment construction by the GAC. 

G. GAC will erect a minimum of a two-stage waste load-out for each full containment 

constructed, contiguous with the abatement containment. For non-friable ACM floor tile 

secondary containments, a single-stage waste load-out should be constructed. All 

properly packaged waste exiting the containment and all equipment and supplies 

entering the containment shall be through this waste load-out (WLO). As an alternative, 

on larger containments the GAC may utilize the CDPHE-approved direct waste load out 

system. 

H. For both entry and waste load-out, the GAC will construct overlapping, triple-flapped poly-

sheeting doorways constructed in a “Z”-flapped orientation to reduce but not stop air-flow 

from outside the containment towards the interior of the work area. All properly packaged 

waste exiting the containment, and all equipment, supplies and personnel entering and 

exiting the containment shall be through these doorways. When possible, the GAC will 

construct separate personnel and waste load-out doorways at each containment.  

I. Following installation of critical barriers, establishment of negative pressure, erection of 

PDU and WLO, pre-cleaning, and installation of hard barriers (if required), the GAC may 

cover fixed objects requiring protection and erect containment barriers (for full 

containments:  2-layers of a minimum of 6-mil polyethylene sheeting on floors and walls, 

one layer on ceilings, installed in an overlapping fashion with a minimum of 12 inches of 

overlap at seams and floor-wall or wall-ceiling connections) following required CDPHE 

and EPA recommended techniques (floor-wall, floor-wall). 

J. Post the work area perimeters with caution tape and OSHA notifications and barriers.  

GAC shall post OSHA notifications as required at all entrances to the abatement work 

areas; the signage in the Personnel Decontamination Unit (PDU) shall be installed on 

the outer-most flap on the clean-side of the shower. 

K. GAC shall install a sufficient number of viewports within each abatement containment to 

provide Owner’s Representative with the ability to view at least 75% of the containment 

interior from the exterior of the containment.  

L. For each abatement area, completion of containment set-up, but prior to commencement 

of abatement activities, the GAC will be required to pass the Owner’s Representative’s 

pre-abatement visual inspection. See pre-abatement inspections in Section 6.0 below. 
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M. Proceed with abatement in accordance with Regulation No. 8, Section III. 

N. It will be necessary that the GAC successfully confine fiber release to the designated 

work area and within the asbestos abatement containments. In meeting such 

obligations the Owner’s Representative may increase the burdens and expense of the 

Contractor, his subcontractors or employees, or the surety of them. Nothing in the 

performance of the Owner’s Representative’s services in connection with this project 

implies the undertaking for the benefit of, or which may be enforced by, the Contractor, 

his subcontractors, or employees, or the surety of any of them. It is not the function of 

the Owner’s Representative to specify all of the means by which the Contractor will 

attain the intended results, nor to state all of the environmental conditions that must 

be present for the safety of workers who are employed to produce the intended results, 

or for the safety of others during construction. The Contractor shall establish means 

and environmental conditions that meet applicable laws and regulations.  

O. Failure to maintain the negative pressure differential described above will result in work 

stoppage by the Owner’s Representative until corrective actions are taken by the GAC.  

Once corrective actions are taken and the negative pressure differential is re-

established, the Owner’s Representative will assess the containment integrity and, if 

satisfactory, allow the GAC to resume abatement activities. 

P. The Contractor is required to remove all specified ACM. Any ACM, debris or 

contaminated materials, missed, not accessed or abated thoroughly, and later 

discovered by the Owner’s Representative, will be corrected by the Contractor at no 

cost to the Owner’s Representative. 

Q. Following completion of abatement activities, the Owner’s Representative will perform a 

post-abatement visual inspection of each abatement containment (work area).  See post-

abatement inspections in Section 7.0 below. 

 
 

6.0    PRE-ABATEMENT INSPECTION 
 

1. Upon completion of construction of each containment, the GAC Supervisor shall conduct 

a visual inspection to ensure that the containment meets all of CDPHE Regulation No. 8 

requirements prior to requesting a pre-abatement visual inspection from the Owner’s 

Representative. 

2. Upon receipt of request for pre-abatement visual inspection of an abatement containment 

(work area), the Owner’s Representative shall have 2 hours to respond (if present at the 

project site), and 24 hours to respond (if remotely located). 

3. The Owner’s Representative shall enter completed abatement containment (work area) 

and visually inspect containment barriers and installed engineering controls; the Owner’s 

Representative will also complete a pre-determined checklist to document compliance of 
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the containment with regulatory requirements. The GAC Supervisor and the Owner’s 

Representative shall both sign and date the completed checklist to verify its validity. 

4. Any omission or failure on the part of the Owner’s Representative to disapprove or reject 

any inferior or defective work or material shall not be construed to be an acceptance of 

any such work or materials. The GAC shall remove at its own expense any defective work 

or material rejected by the Owner’s Representative and shall rebuild or replace the same 

without extra charge to the Owner’s Representative.  

5. A punch list of items to be corrected resulting from the "failed" inspection, will be prepared 

jointly by the GAC and the Owner’s Representative. GAC shall correct any items identified 

on the punch list prior to final acceptance of the containment by the Owner’s 

Representative. Inspections shall in no way be construed as final or partial acceptance by 

the Owner’s Representative. Any failure or omission of the Owner’s Representative to 

notify the GAC of defective work shall not excuse GAC for liability for such defective work. 

6. Following corrections to the containment work area that failed visual inspection, the GAC 

shall request a pre-abatement visual re-inspection and the Owner’s Representative shall 

have 2 hours to respond (if present at the project site), and 24 hours to respond (if remotely 

located). 

7. GAC shall not begin work within any containment without completed and signed copy of 

pre-abatement visual inspection (approved) checklist. 
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7.0    FINAL VISUAL ABATEMENT INSPECTION 
 

1. Upon completion of gross removal, extraction of all generated and packaged ACM waste 

and completion of final cleaning, the GAC Supervisor shall enter the abatement 

containment and visually inspect the work area for completeness prior to requesting a final 

visual inspection from the Owner’s Representative. 

2. Upon verifying a containment has been properly cleaned, the GAC Supervisor shall 

request a final visual inspection from the Owner’s Representative. 

3. Upon receipt of request for final visual inspection of an abatement containment, the  

Owner’s Representative shall have 2 hours to prepare and begin the inspection if present 

at the site, or 24 hours if remotely located. 

4. The Owner’s Representative shall conduct the final visual inspection in accordance with 

requirements specified in Colorado Regulation No 8. The final visual inspection will be 

conducted in general accordance with the American Society for Testing and Materials 

(ASTM) Standard Practice for Visual Inspection of Asbestos Abatement Projects, E 1368 

- 97, which is incorporated by reference. 

5. Any omission or failure on the part of the Owner’s Representative to disapprove or reject 

any inferior or defective work or material shall not be construed to be an acceptance of 

any such work or materials. The GAC shall remove at its own expense any defective work 

or material rejected by the Owner’s Representative and shall rebuild or replace the same 

without extra charge to The Owner’s Representative. All re-inspection of an area for 

clearance shall be at the GAC’s expense. 

6. A punch list of items to be corrected resulting from the "failed" inspection, will be prepared 

jointly by the GAC and the Owner’s Representative. GAC shall correct any items identified 

on the punch list prior to final acceptance of the abatement by the Owner’s Representative.  

Inspections shall in no way be construed as final or partial acceptance by The Owner’s 

Representative. Any failure or omission of the Owner’s Representative to notify the GAC 

of defective work shall not excuse GAC for liability for such defective work. 

7. Upon completing the correction of punch-list items, the GAC Supervisor will enter the 

containment and confirm the completion of the work. Upon confirmation of completion of 

the work, the GAC Supervisor may request another final visual inspection from the 

Owner’s Representative. 

8. Upon receipt of the request for another final visual inspection of a failed containment, the 

Owner’s Representative shall have 2 hours to prepare to conduct the next final visual 

inspection if present at the site, and 24 hours if remotely located. 

9. Once informed in writing of successful completion of final visual inspection of an 

abatement containment, the abatement contractor may then apply lockdown to all 

surfaces throughout the entire interior of the work area. Sufficient drying time shall be 

allowed to elapse (typically 24-hours, but in cases of smaller containments, 4 hours may 

suffice) prior to requesting post-abatement work area clearance sampling. 
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8.0 WORK AREA CLEARANCE 
 

The Owner’s Representative will provide one or more State of Colorado-certified Air Monitoring 

Specialists (AMS) to conduct final visual inspections for all work areas. 

 

Upon successful visual clearance of a work area the GAC may apply a lockdown. Once the 

lockdown is dry, the AMS will perform aggressive final clearance air monitoring in accordance 

with Regulation No. 8. Final air clearance monitoring is only required in work areas with RACM 

and non-friable ACM above Regulation No. 8 trigger levels (160 square feet, 260 square feet or 

equivalent of 55-gallon drum). Final air clearance monitoring is not required in work areas where 

only caulking was removed. 

 

Final clearance air monitoring will be performed following Section III.P.3 of Regulation No. 8.  

Should any of the clearance air samples fail to meet the clearance air sampling criteria set forth 

in Regulation No. 8, the GAC shall take appropriate actions to re-clean the area and the 

monitoring shall be repeated. The GAC shall be responsible for all costs associated with any 

additional testing necessitated by failure to achieve final air clearance. 

 

The number of final clearance samples that are required (described in the following table) and the  

specific locations where they shall be taken will be established by the Owner's Representative.   

 

9.0 MAXIMUM ALLOWABLE ASBESTOS LEVEL (MAAL) 
 

Outside Work Area: If any air samples collected outside of the Work Area exceed the 

CDPHE Maximum Allowable Asbestos Level (MAAL), immediately and automatically stop 

all work except corrective action. The Terracon AMS will determine the source of the high 

reading and so notify the GAC in writing. If samples are collected, the following will apply: 

 

1. Maximum Allowable Asbestos Level 

a. Air monitoring shall be conducted during normal occupancy and samples 

shall not be collected in an aggressive manner. 

b. Where PCM is used as the method of analysis the MAAL standard is 0.01 

f/cc, which is equivalent to 10,000 fibers per cubic meter of air (f/m3). The 

NIOSH 7400 Method shall be used to analyze samples. The number of 

samples to be collected shall be determined by the certified AMS.  Where 

TEM is used as the method of analysis, the MAAL standard is 70 

structures/millimeter2 (s/mm2). TEM analysis shall be conducted pursuant 

to the protocol in 40 C.F.R. Part 763, Appendix A to Subpart E (EPA 1995). 

2. In the event that airborne fiber levels outside a Work Area exceed the MAAL when 

analyzed by PCM (or when verified by TEM), the Contractor shall comply with 

CDPHE requirements for Major Asbestos Spills (Regulation 8 III.T). If the high 
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reading was the result of a failure of Work Area isolation measures initiate the 

following additional actions:   

a. Immediately erect new critical barriers to isolate the affected area from the 

balance of the building. Erect Critical Barriers at the next existing structural 

isolation of the involved space (e.g. wall, ceiling, floor). 

b. Decontaminate the affected area. 

c. Require that respiratory protection be worn in affected area until area is 

cleared for re-occupancy.   

d. Leave Critical Barriers in place until completion of work and insure that the 

operation of the pressure differential system in the Work Area results in a 

flow of air from the balance of the building into the affected area. 

e. If the exit from the clean room of the personnel decontamination unit enters 

the affected area, establish a decontamination facility consisting of a Shower 

Room and Changing at entry point to affected area.   

f. After Certification of Visual Inspection in the Work Area remove critical 

barriers separating the work area from the affected area. Final air samples 

will be taken within the entire area. 

3. In the event that areas beyond the work area become contaminated with 

asbestos, asbestos-containing dust/debris, and/or visible emissions from the 

work area, the Contractor shall be responsible for all costs associated with 

cleaning and subsequent testing (visual inspection, air sampling and bulk 

analysis) of these areas. 

4. If the high reading was the result of other causes initiate corrective action as 

required by the applicable regulations at the direction of the Owner’s 

Representative. 

 

Final air sampling requirements are listed as follows: 

 

FINAL AIR SAMPLING REQUIREMENTS 

For each work area within the project 

where the amount of ACM is: 

Minimum Number of Samples 

to clear each work area 

Minimum Number of 

Samples to clear each 

project 

Less than 3 square/3 linear feet 1 5 

Between 3 square feet/3 linear feet and 

32 square feet/50linear feet/volume 

equivalent of a 55-gallon drum 

2 5 

Greater than 32 square feet/50 linear 

feet/volume equivalent of a 55-gallon 

drum 

5 5 
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Air samples shall be analyzed by Phase Contrast Microscopy (PCM) unless specifically required or 

requested otherwise by the Owner or the GAC. If the GAC requests an alternate method, they will 

be invoiced for any additional analysis costs. 

 

All PCM air samples collected for clearance purposes shall indicated concentrations of airborne 

fibers equal to or less than 0.010 fibers per cubic centimeter of air (f/cc) for release of the work 

area. 

 

Upon receipt of air sampling results indicating all samples are below 0.01 f/cc, the AMS will 

complete a Notification of Final Clearance Form signed by the GAC’s designated Supervisor and 

the AMS. No removal of installed engineering controls will be permitted until the signed clearance 

form is issued. 

 

10.0 WASTE DISPOSAL 

 

Transportation and disposal of the asbestos waste shall be coordinated by the GAC after 

successful conclusion of the abatement project. An authorized hazardous waste hauler shall 

deliver the asbestos-containing waste to a landfill which has all of the necessary approvals to 

receive asbestos-containing waste in the State of Colorado. 

 

The GAC shall prepare the Uniform Hazardous Waste Manifest for signature by the waste 

generator. The hazardous waste generator is responsible for obtaining a valid EPA ID number. 

 

11.0 SUBMITTALS 
 

Plan of Action 

 

The GAC shall prepare a brief plan of the procedures proposed for use in complying with the 

requirements of this work plan and all applicable regulations. Include in the plan the general 

locations and layouts of decontamination areas (if any), the sequencing of asbestos work 

(containments and work areas), methods to be used to assure the safety of building occupants 

and visitors to the site, disposal plan including staging and waste load-out procedures, and 

location of approved disposal site. Expand upon the closing out of HVAC ducts and method of 

removal to prohibit visible emissions. The abatement contractor is solely responsible for 

construction means, methods, techniques and sequences, and procedures with respect to 

complying with applicable regulations. The Plan of Action will be the Project Design required by 

Regulation No. 8. The Project Design must be prepared and signed by a Colorado-certified 

Project Designer and must be available on site throughout the abatement project. 

 
  



Asbestos Abatement Work Plan   

1832 Mount Washington Avenue ■ Colorado Springs, Colorado 

September 6, 2016 ■ Terracon Project No. 23167103 

 

14 
Responsive ■ Resourceful ■ Reliable 

Technical Submittals 

 

The GAC shall submit all technical documentation as specified in this section using the list and 

schedule provided in Table 4 below. 

 
Table #4 

 

Pre-Project Submittals 

(Minimum five days prior) 

Daily Submittals 

(via e-mail) 

Post Project Closeout 

(Two weeks after) 

General Abatement Certificate Daily Safety Meeting Logs Permits 

Emergency Response Plan Daily Project Sign-in Logs Change Orders 

Hazard Communication Program Containment Sign-in Sheets Final Punch-list Document 

Medical Response Program Visitor Documentation Forms Asbestos Waste Manifests 

Respiratory Protection Program Accident Reports  

Project Design (Plan of Action) Event Condition Report  

Personnel Safety Training 

Certifications (if applicable) 

Personnel Exposure Air 

Monitoring Results 

 

Insurance Certificate Supervisor Daily Logs  

Workers Compensation 

Insurance 

Photographs  

Automotive Insurance 

Certification 

  

List of Site Personnel   

Personnel Documentation (State 

Certification, AHERA Training, 

Respirator Medical Clearance, 

& Respirator Fit-Test) 

  

Waste Hauler Information   

Disposal Facility Information   
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12.0 PROJECT COORDINATION 
 

The intent of the abatement for this project is to remove asbestos-containing materials prior 

demolition. A schedule shall be coordinated between the GAC and the Owner’s Representative.  

Coordination shall include informal meetings with the GAC and on-site representatives of the 

Owner’s Representative such as the following: 

 

-Informal Pre-construction Conference to be convened by the GAC prior to start of any 

work. The conference will be scheduled before start of abatement, at a time convenient to 

the Owner’s Representative, but no later than the day of the start of the project. Meet at 

the project site, or as otherwise directed. Authorized representatives of the Owner’s 

Representative will be in attendance. An authorized representative of the GAC and its 

project supervisor and other concerned parties shall attend the meeting. All participants 

at the meeting shall be familiar with the project and authorized to conclude matters relating 

to the work. 

 

-Project Closeout- Before requesting final inspection for certification of final acceptance 

and final payment, a project punch-list must be completed and accepted by the Owner’s 

Representative. The punch list shall state that each item has been completed or otherwise 

resolved for acceptance and shall be verified and dated by the AMS. 

 

13.0 INSURANCE 
 

The Contractor shall procure and maintain insurance as indicated by contract documents. Insurance 

shall include Comprehensive General Public Liability and Property Damage Insurance, Worker’s 

Compensation Insurance and Comprehensive Automobile Liability and Property Damage Insurance 

as hereinafter specified, at his own expense, during the life of this contract. This insurance shall 

include a provision preventing cancellation within a specified number of days and shall state whether 

the coverage is "claims-made" or "occurrence-made". The Contractor shall obtain "occurrence or 

claims-made" insurance as specified in the contract documents. A completed Certificate of Insurance 

shall be filed with the owner within ten (10) days after the date of the Notice of Award, said Certificate 

to specifically state the inclusion of the coverage and provisions set forth in the contract documents. 

 

 

 


