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The City of Colorado Springs requests Time and Material (T&M) proposals, as detailed in 
this Request for Proposal (RFP), for Fillmore St and Bridge Improvements and Trail 

Connections I-25 to Monument Creek. 
 

This project is utilizing Pikes Peak Rural Transportation Funds and Federal Funds; 
please ensure included Federal Forms are completed and submitted. 

 
SUBMITTALS FOR THIS PROJECT WILL ONLY BE ACCEPTED ON THE ROCKY 

MOUNTAIN E-PURCHASING BIDNET DIRECT PLATFORM. 
 

Please login to the following website to register (Free Registration) to submit a bid for this 
project. All required documents will be uploaded to the website. 

 
https://www.bidnetdirect.com/  

 
BIDNET Support 

 
800-835-4603  
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SECTION I – PROPOSAL INFORMATION 
 
1.0 PROPOSAL INFORMATION 
 
Section I provides general information to potential Offerors, such as proposal submission 
instructions and other similar administrative elements. This RFP is available on BidNet 
(www.BidNetDirect.com). All addenda or amendments shall be issued through BidNet and may 
not be available through any other source. 
 
1.1 RFP SCHEDULE OF EVENTS 
 
The upcoming schedule of events is as follows:  
 
Event Date 
 
Issue Request for Proposal March 6, 2024 
 
Pre-Proposal Conference #1 March 12, 2024 at 10:30AM MST 
Pre-Proposal Conference #2 March 13, 2024 at 2:00PM MST 
 
Mandatory Pre-Proposal Conferences are scheduled for Tuesday, March 12 and Wednesday, 
March 13, 2024. Offerors must attend at least one session in order to submit a proposal. 
Attendance will be taken. Offerors are solely responsible for ensuring their attendance is 
recorded. Both pre-proposal conferences will be held via Microsoft Teams.  
 
March 12  
Microsoft Teams meeting  
Join on your computer, mobile app or room device  
Click here to join the meeting  
Meeting ID: 293 943 144 44  
Passcode: GBAi3U  
Download Teams | Join on the web 
Or call in (audio only)  
+1 720-617-3426,,35537501#   United States, Denver  
Phone Conference ID: 355 375 01#  
Find a local number | Reset PIN 
 
March 13  
Microsoft Teams meeting  
Join on your computer, mobile app or room device  
Click here to join the meeting  
Meeting ID: 212 326 975 304  
Passcode: ZoEpqz  
Download Teams | Join on the web 
Or call in (audio only)  
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+1 720-617-3426,,324804152#   United States, Denver  
Phone Conference ID: 324 804 152#  
Find a local number | Reset PIN  
 
Cut Off Date for Questions March 20, 2024 by 2:00PM MST 
 
Questions about the RFP must be submitted electronically to the solicitation in BidNet. A written 
response to any inquiry may be provided in the form of an Amendment to the solicitation. See 1.7 
Amendments. Questions must be received no later than March 20, 2024 by 2:00PM MST. 
 
Requests for information or support shall be addressed to: 
 
Sarah M. Lagunas, sarah.lagunas@coloradosprings.gov  
 

DO NOT CONTACT ANY OTHER INDIVIDUAL AT THE CITY OF COLORADO SPRINGS 
REGARDING THIS SOLICITATION. 

 
The only acceptable method of submitting questions is electronically within BidNet. 
 
Proposal Due Date  April 8, 2024 by 2:00PM MST 
 
Interviews (if applicable) TBD 
 
Award of Contract  Tentatively May 2024 
 
Notice to Proceed Tentatively May 2024 
 
1.2 SUBMISSION OF PROPOSAL 
 
Proposals are to be submitted electronically on BidNet Direct: 
(www.bidnetdirect.com). 
 
Please review the submission requirements well in advance of submission date and time; and 
allow for sufficient time to upload each required document.   
 
It is recommended that Offerors begin the submission process at least one (1) day in advance of 
the proposal deadline.  
 
Offerors are solely responsible to ensure their proposal documents are uploaded and submitted 
correctly, and that a confirmation number is obtained upon successful submission.  
 
BidNet Customer Support Team can be reached 1-800-835-4603.   
 
NO LATE OFFERS WILL BE ACCEPTED 
 
Date/Time: Proposals shall be received on or before April 8, 2024 by 2:00PM MST. 
 

R24-T045SL Fillmore St and Bridge Improvements and Trail Connections I-25 to Monument Creek 5 of 163

tel:+17206173426,,324804152#%20
https://dialin.teams.microsoft.com/d58d2c37-f693-46f6-b7f3-e0f09f524a51?id=324804152
https://dialin.teams.microsoft.com/usp/pstnconferencing
mailto:sarah.lagunas@coloradosprings.gov
http://www.bidnetdirect.com/


 

   

1.3 NUMBER OF COPIES 
 
Offerors shall submit one (1) electronic copy of the proposal documents. Upon submission, all 
proposal documents shall become and remain the property of the City of Colorado Springs.  
 
1.4 SPECIAL TERMS 
 
Please note the following definitions of terms as used herein: 
 
The term “City” means the City of Colorado Springs. 
 
The term “Contractor” or “Consultant” means the Offeror whose offer is accepted and is awarded 
the contract to provide the products or services specified in the RFP. 
 
The term “Offer” means the proposal. 
 
The term “Offeror” means the person, firm, or corporation that submits a formal proposal or offer 
and that may or may not be successful in being awarded the contract. 
 
The term “Project” refers to Fillmore St and Bridge Improvements and Trail Connections I-25 to 
Monument Creek. 
 
The term “Request for Proposal” or “RFP” means this solicitation of a formal, negotiable 
proposal/offer. Any offer that is accepted will be the offer that is deemed by the City of Colorado 
Springs to be most advantageous in terms of the criteria designated in the RFP. 
 
1.5 RFP OBJECTIVE 
 
The objective of this RFP is to provide sufficient information to enable qualified Offerors to submit 
written proposals to the City of Colorado Springs. The RFP is not a contractual offer or 
commitment to purchase products or services. The Offeror may present options and variables to 
the scope while still meeting the minimum requirements of this solicitation. Innovative 
proposals/solutions are encouraged and considered in the selection and/or award.  
 
All information included in proposals must be legible. Any and all corrections and/or erasures 
must be initialed by Offeror. Each proposal shall be accompanied by a cover letter signed by an 
authorized representative of the Offeror. The contents of the proposal submitted by the successful 
Offeror may become part of any contract awarded as a result of this solicitation. 
 
1.6 CONFIDENTIAL OR PROPRIETARY INFORMATION 
 
If an Offeror believes that parts of an offer are confidential, then the Offeror must so specify. The 
Offeror must include in bold letters the term “CONFIDENTIAL” on that part of the offer which the 
Offeror believes to be confidential. The Offeror must submit in writing specific detailed reasons, 
including any relevant legal authority, stating why the Offeror believes the material to be 
confidential. Vague and general claims as to confidentiality will not be accepted. The City of 
Colorado Springs will be the sole judge as to whether a claim is acceptable. Decisions regarding 
the confidentiality of information will be made when requests are made to make the information 
public. All offers and parts of offers, which are not marked as confidential, will automatically be 
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considered public information after the contract is awarded. The successful offer may be 
considered public information even though parts are marked confidential.  
 
1.7 AMENDMENTS 
 
Amendments to this RFP may be issued at any time prior to the time set for receipt of proposals. 
Offerors are required to acknowledge receipt of any amendments issued to this RFP by returning 
a signed copy of each amendment issued. Signed copies of each amendment must be received 
on or before the time set for receipt of offers.  
 
The City of Colorado Springs will post all amendments on BidNet. It is the Offeror's responsibility 
to check the website for posted amendments or contact the Contracts Specialist listed on this 
RFP to confirm the number of amendments which have been issued. 
 
1.8 WITHDRAWAL OR MODIFICATION OF OFFERS 
 
Any Offeror may modify or withdraw an offer in writing at any time prior to the deadline for 
submission of an offer. 
 
1.9 ACCEPTANCE 
 
Any offer received and not withdrawn shall be considered an offer, which may be accepted by the 
City of Colorado Springs based on initial submission without discussions or negotiations.  
 
By submitting an offer in response to this solicitation, the Offeror agrees that any offer it submits 
may be accepted by the City of Colorado Springs at any time within 90 calendar days from the 
date of submission deadline.  
 
The City of Colorado Springs reserves the right (a) to reject any or all offers, (b) to waive 
informalities and minor irregularities in offers received, and/or (c) to accept any portion of an offer 
if deemed in the best interest of the City of Colorado Springs. Failure of the Offeror to provide in 
its offer any information requested in the RFP may result in rejection of the offer for non-
responsiveness. 
 
1.10 PROPOSAL PREPARATION COST 
 
The cost of proposal preparation is not a reimbursable cost. Proposal preparation shall be at the 
Offeror’s sole expense and is the Offeror’s total and sole responsibility.  
 
1.11 AWARD 
 
The City of Colorado Springs intends to make an award using the evaluation criteria listed in this 
RFP to determine the best value, considering all factors and criteria in the proposals submitted. 
Best value means the expected outcome of an acquisition that, in the City’s estimation, provides 
the greatest overall benefit in response to the requirements detailed in the RFP. The City of 
Colorado Springs reserves the right to reject any or all offers and to not make an award. 
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1.12 PERFORMANCE PERIOD 
 
The performance period for the project detailed in this RFP will be established as Issuance of a 
Notice to Proceed through December 31, 2024. 
 
1.13 DEBRIEFING 
 
Offerors not selected may request a debriefing on the selection process as well as discussion of 
the strengths and weaknesses of their proposal upon receipt of notification that their offer was not 
selected.  
 
A debriefing may be scheduled by contacting the Contracts Specialist listed above. The Contracts 
Specialist must receive a written request for debriefing no later than ten (10) calendar days after 
issuance of a notification that the Offeror’s offer was not selected. 
 
1.14 SUBSTANTIVE PROPOSALS 
 
By responding to this RFP, the Offeror certifies (a) that Offeror's proposal is genuine and is not 
made in the interest of, or on behalf of, an undisclosed person, firm, or corporation; (b) that Offeror 
has not directly or indirectly induced or solicited any other Offerors to put in a false or sham 
proposal; (c) that Offeror has not solicited or induced any other person, firm, or corporation to 
refrain or abstain from proposing an offer or proposal; (d) that Offeror has not sought by collusion 
to obtain for themselves any advantage over any other Offerors or over the City of Colorado 
Springs; and (e) that Offeror has not violated or caused any person to violate, and shall not violate 
or cause any person to violate, the City’s Code of Ethics contained in Article 3, of Chapter 1 of 
the City Code and in the City's Procurement Rules and Regulations.  
 
1.15 OFFEROR'S QUALIFICATIONS 
 
Each Offeror must complete Exhibit 5 – Qualification Statement.  
 
No contract will be awarded to any Offeror who is in arrears to the City, upon any debt or contract, 
or who is in default, in any capacity, upon any obligation to the City or is deemed to be 
irresponsible or unreliable by the City based on past performance. 
 
1.16 NON-COLORADO ENTITIES 
 
If Offeror is a foreign entity, Offeror shall comply with C.R.S. section 7-90-801, “Authority to 
transact business or conduct activities required,” and section 7-90-802, “Consequences of 
transacting business or conducting activities without authority.” 
 
Before or at the time that the contract is awarded to an entity organized or operating outside the 
State of Colorado, such entity shall obtain authorization to do business in the State of Colorado, 
designate a place of business herein, and appoint an agent for service of process. 
 
Such entity must furnish the City of Colorado Springs with a certificate from the Secretary of the 
State of Colorado to the effect that a certificate of authority to do business in the State of Colorado 
has been issued by that office and is still valid. The entity shall also provide the City with a certified 
copy of the designation of place of business and appointment of agent for service of process from 
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the Colorado Secretary of State, or a letter from the Colorado Secretary of State that such 
designation of place of business and agent for service of process has been made. 
 
1.17 PROCUREMENT RULES AND REGULATIONS 
 
All projects advertised by the City of Colorado Springs are solicited in accordance with the City's 
Procurement Rules and Regulations. The City's Procurement Rules and Regulations can be 
reviewed and/or downloaded from the City website: www.coloradosprings.gov. The Contracts 
Specialist may also provide a softcopy of the Rules and Regulations upon request. Any 
discrepancies regarding conflicting statements, decisions, irregularities, clauses, or specifications 
will be rectified utilizing the City’s Procurement Rules and Regulations, when applicable. It is the 
Offeror’s responsibility to advise the Contracts Specialist listed in this RFP of any perceived 
discrepancies prior to the date and time the offer is due.  
 
1.18 FAIR TREATMENT OF OFFERORS 
 
The City Procurement Services Division shall be responsible for ensuring the procurement of 
products, commodities, and services is in a manner that affords all responsible businesses a fair 
and equal opportunity to compete. If an Offeror believes that a procurement is not conducted in a 
fair and equitable manner, the Offeror is encouraged to inform the City Procurement Services 
Manager as soon as possible. 
 
1.19 ORDER OF PRECEDENCE 
 
Any inconsistency in this solicitation shall be resolved by giving precedence in the following order: 
 
A. Sections I-IV of this Solicitation 
B. Statement of Work 
C. Other Appendices, Schedules, Exhibits, or Attachments 
 
1.20 SALES TAX 
 
The successful Offeror, if awarded a contract, shall apply to the Colorado Department of Revenue 
for a tax-exempt certificate for this project. The certificate does not apply to City of Colorado 
Springs Sales and Use Tax which shall be applicable and should be included in all proposals. 
The tax exempt project number and the exemption certificate only apply to County, PPRTA (Pikes 
Peak Rural Transportation Authority), and State taxes when purchasing construction and building 
materials to be incorporated into this project.  
 
Furthermore, the exemption does not include or apply to the purchase or rental of equipment, 
supplies or materials that do not become a part of the completed project or structure. In these 
instances, the purchase or rental is subject to full taxation at the current taxation rate. 
 
The Offeror and all subcontractors shall include in their Offer City of Colorado Springs Sales and 
Use Tax on the work covered by the offer, and all other applicable taxes.  
 
Forms and instructions can be downloaded at: 
https://coloradosprings.gov/sales-tax/page/construction-contractors.  
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Questions can be directed to the City Sales Tax Division at: 
(719) 385-5903 or Construction_SalesTax@ColoradoSprings.gov.   
 
Our Registration Numbers are as follows: 
City of Colorado Springs 
Federal I.D.: 84-6000573 
Federal Excise: A-138557 
State Sales Tax: 98-03479 
 
1.21 INTERPRETATION OF PLANS AND SPECIFICATIONS 
 
Any change to proposal forms, plans, or specifications prior to the opening of proposals will be 
issued by the City in the form of an Amendment. Certain individuals may be named in the RFP 
that have authority to provide information, clarification or interpretation to Offerors prior to opening 
of proposals. Information obtained from persons other than those named individuals is invalid and 
shall not be used for proposal purposes. 
 
1.22 COMBINATION OR CONDITIONAL PROPOSALS 
 
If an RFP is issued for projects in combination and separately, the Offeror may submit proposals 
either on the combination or on separate units of the combination. The City reserves the right to 
make awards on combination or separate proposals to the advantage of the City. Combination 
proposals will be considered, only when specified. 
 
1.23 ANTI-COLLUSION AFFIDAVIT 
 
The Offeror by signing their proposal submitted to the City is certifying that the Offeror has not 
participated in any collusion or taken any action in restraint of free competitive bidding. This 
statement may also be in the form of an affidavit provided by the City and signed by the Offeror. 
The original of the signed anti-collusion affidavit, if separately required and provided with the RFP, 
shall be submitted with the proposal. The proposal will be rejected if it does not contain the 
completed anti-collusion affidavit.  
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SECTION II – PROPOSAL CONTENT 
 
2.0 PROPOSAL CONTENT 
 
Section II provides instructions regarding the format and content required for proposals submitted 
in response to this solicitation. 
 
2.1 PROPOSAL FORMAT  
 
Offeror’s written proposal should include concise, but complete, information, emphasizing why 
the Offeror is best or best qualified to provide the required services. The Offeror’s written proposal 
should include the information in the format outlined below and must be limited to no more than 
twenty (20) pages. A page shall be defined as 8-1/2" x 11" (letter size); single sided, with 
one-inch (1”) margins, and a minimum font of Times New Roman ten (10). Each section of 
the proposal should be labeled to clearly follow the requirements sections identified in this this 
section of the RFP. The following listed Exhibits must be filled out and returned with the proposal 
and are not counted against the page limit: 
 
 Exhibit 1 Proposal Certification with Representations and Certifications 
 Exhibit 3 Exceptions Form 
 Exhibit 5 Qualification Statement 
 Exhibit 7 Federal Forms 
 Appendix A Hourly Rate Sheet (Not Evaluated) 

Appendix B  Minimum Insurance Requirements 
Addenda, if applicable 

 
2.2 COVER LETTER 
 
The cover letter shall be no more than two (2) pages. The cover letter shall contain at least the 
following information: 
 
A. RFP Number and Project Name. 
B. Statement that the Offeror is qualified to perform the work. 
C. Certification Statement that the information and data submitted are true and complete to the 

best knowledge of the individual signing the letter. 
D. Name, telephone number, email address, and physical address of the individual to contact 

regarding the proposal. 
E. The signature of an authorized principal, partner, or officer of the Offeror. 
 
2.3 PROPOSAL CERTIFICATION 
 
The Offeror must fill out and submit Exhibit 1 with its Proposal.  
 
2.4 ORGANIZATIONAL BACKGROUND AND OVERVIEW  
 
The Offeror must provide a brief history and overview of its company and its organizational 
structure, with special emphasis on how this project will fit within that structure. Also include 
principal place of business location(s), office locations, size of firm, and assessment of financial 
stability. 
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2.5 EXPERTISE AND QUALIFICATIONS 
 
In this section, the Offeror must demonstrate that it meets and/or exceeds all requirements 
regarding expertise and qualifications of personnel proposed to complete the work defined in the 
Statement of Work of this RFP. Qualifications of personnel are considered of the essence of the 
services provided. Therefore, the Offeror must provide information on Key Personnel who will be 
the personnel performing the consulting services. 
 
A. Past Performance/Relevant Experience  
 
In the Past Performance/Relevant Experience Area, the Offeror should provide at least three 
references or contracts demonstrating that it successfully provided services/products that are 
representative of those in the RFP. The proposal should adequately explain the successful 
outcomes of the projects, specifically how they were completed on schedule and within budget. 
The following questions should be considered in the presentation of past performance and 
relevant experience. 
 

1. Does the proposal include at least three references or past performance citations?  
2. Are the references or past performance citations relevant to the Statement of Work for 

current and potential future phases of the RFP?  
3. Does the Offeror explain how they were successful on the projects presented?  
4. Does the Offeror apply the past performance to the RFP requirements in a way that 

demonstrates added value?  
 
B. Key Personnel 
 
In the Key Personnel Area, resumes must be provided for all key personnel who would be 
performing work on the resultant Contract and how their expertise provides value to the City. 
Resumes do not count toward the overall page limit. The following questions should be 
considered in the presentation of key personnel and their expertise. Explain how the key 
personnel were related to the projects provided as relevant experience. 
 

1. Does the Offeror provide complete resumes, including education, experience, background 
information, accomplishments, and other pertinent information?  

2. Does the Offeror provide resumes for all key personnel, as required by the RFP?  
3. Do the resumes demonstrate adequate professional, technical, and management levels 

to accomplish the work effectively and efficiently during current and future task orders?  
4. Do the key personnel possess all requisite certifications, licenses, experience, etc.?  
5. Is relevant experience represented for the key personnel identified? 

 
C. Project Management 
 
In the Project Management Area, the Offeror should provide a plan of operation, to include 
management of personnel, workload, schedule, and budget. An organization chart which 
demonstrates clear and effective lines of authority, responsibility, and communication for 
management, supervisory, and technical personnel should be included. The plan should address 
practical availability of the project team (including subconsultants) identified to work on this project 
in conjunction with their other work assignments. The questions below should be considered in 
the representation of the project management structure.   
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1. Is sufficient detail provided to demonstrate the project teams’ management capabilities?  
2. Are the people committed available to work on this project, especially regarding schedule 

and level of effort through the current and future task orders?  
3. Does the plan indicate that the offeror will obtain, keep, and efficiently utilize high quality 

personnel?  
4. Does the offer address corrective actions?  
5. Does the proposal explain how the project team with maintain the proposed schedule and 

remain within budget?  
 
2.6 TECHNICAL AREA 
 
A. Understanding of and Compliance with Technical Requirements 
 
In the Understanding of and Compliance with Technical Requirements Area, the Offeror should 
address the statement of work presented in sufficient detail to demonstrate a clear and full 
understanding of the project expectations. The proposal should not echo the requirements of the 
RFP but provide further representation on how the presented team will bring value to completing 
the work presented. Evidence of sufficient planning should be represented to ensure the work is 
completed on schedule and within budget. Sufficient content and detail should be provided to 
answer completely the following questions.  
 

1. Does the proposal demonstrate a firm understanding of the requirements and goals of the 
Statement of Work, as well as industry standards and reasonable expectations of the 
project?  

2. Does the proposal completely address the expectation presented in the Statement of 
Work?  

3. Does the proposal indicate how the requirements and goals of the project will be met on 
schedule?  

4. Do the technical solutions presented seem realistic?  
 
B. Project Approach 
 
In the Project Approach Area, the Offeror should clearly present proposed solutions and indicate 
that it has performed adequate planning to accomplish tasks as defined in the Statement of Work. 
A detailed project schedule should be included with the project approach and outline how the 
target completion date will be achieved. Innovations, efficiencies, and detailed specifics are all 
encouraged. Sufficient content and detail should be provided to completely address the following 
questions.  
 

1. Does the proposal include a complete and timely plan to accomplish each requirement, 
including subcontracting (if applicable) for current and potential future phasing?  

2. Does the proposal demonstrate that appropriate and qualified personnel and equipment 
will be provided to carry out the requirement?  

3. Is the proper level of effort directed toward each requirement and is the level of effort 
appropriate?  

4. Does the proposal demonstrate understanding of the key stakeholders’ requirements and 
expectations? 

5. Is the proposed schedule reasonable and efficient? 
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2.7 PRICE AREA (NOT EVALUATED) 
 
2.8 PROPOSAL PRESENTATION 
 
Although not a section of the proposal, presentation is an important factor. Offerors should provide 
a highly professional product, which is complete, accurate, easily understood, and effectively 
presented.  
 
2.9 EXCEPTIONS 
 
All Offerors must complete Exhibit 3, Exceptions Form and return it with their proposal. Some 
terms and conditions are not negotiable. Exceptions may be grounds for rendering the proposal 
unacceptable without further discussions. 
 
2.10 INSURANCE REQUIREMENTS 
 
All Offerors must complete Appendix B, Minimum Insurance Requirements and return it with their 
proposal. Lack of responsiveness in this area may be grounds for rendering the proposal 
unacceptable without further discussions. 
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SECTION III – EVALUATION FACTORS  
 
3.0 EVALUATION AND AWARD 
 
Section III provides information regarding evaluation criteria and scoring. It also includes 
information regarding proposal selection and award of the resultant contract. 
 
3.1 EVALUATION CRITERIA 
 
3.1.1 EXPERTISE AND QUALIFICATIONS  
See Section II – Item 2.5 
 
3.1.2 TECHNICAL AREA  
See Section II – Item 2.6 
 
3.1.3 PRICE AREA 
See Section II – Item 2.7 
 
3.1.4 PROPOSAL PRESENTATION 
See Section II – Items 2.8 
 
3.1.5 EXCEPTIONS AND INSURANCE 
See Section II – Items 2.9 and 2.10 
   
3.2 RANKING 
 
A. The order of ranking or importance in the evaluation shall be as follows: 
 
First: Technical Area 
Second: Expertise and Qualifications 
Third: Proposal Presentation 
 
Exceptions and Insurance areas will be scored as pass or fail. Failure in this area may result in 
disqualification from award. 
   
B. Possible scores for each criterion shall be as follows: 
 
5 – Exceptional 
4 – Very Good 
3 – Satisfactory 
2. – Marginal 
1 – Unacceptable 
 
C. Definitions for scoring are as follows: 
 

1. The following apply to the Technical and Expertise and Qualifications Areas: 
 
Exceptional – The proposal meets all and exceeds many of the requirements of the RFP to 
the benefit of the City, and the information provided is of such a nature as to answer all 
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questions without need for further inquiry. There are no corrective actions required, and no 
compromise of requirements is needed. 

 
Very Good – The proposal meets all and exceeds some of the requirements of the RFP to the 
benefit of the City, and the information provided is of such a nature as to answer most 
questions without need for further inquiry. There are no corrective actions required, and no 
compromise of requirements is needed. 
 
Satisfactory – The proposal meets the requirements of the RFP, and the information provided 
is of such a nature as to answer many questions without need for further inquiry. There are 
very few corrective actions required, and no substantive compromise of requirements is 
needed. 
 
Marginal – The proposal does not meet some of the requirements of the RFP, and the 
information provided is of such a nature as to require some clarification. There are some 
corrective actions required, and some non-substantive compromise of requirements is 
needed. 
 
Unacceptable – The proposal does not meet many of the requirements of the RFP, and the 
information provided is of such a nature as to require much clarification. There are many 
corrective actions required, and substantive compromise of requirements is needed. 

 
2. The following apply to the Price Area: 
 
Exceptional – The proposal meets all and exceeds many of the requirements of the RFP to 
the benefit of the City, and the information provided is of such a nature as to answer all 
questions without need for further inquiry. There are no corrective actions required, and no 
compromise of requirements is needed. The price is lower than the budget amount and/or the 
average price of the competition. 
 
Very Good – The proposal meets all and exceeds some of the requirements of the RFP to the 
benefit of the City, and the information provided is of such a nature as to answer most 
questions without need for further inquiry. There are no corrective actions required, and no 
compromise of requirements is needed. The price is lower than the budget amount and/or the 
average price of the competition. 
 
Satisfactory – The proposal meets the requirements of the RFP, and the information provided 
is of such a nature as to answer many questions without need for further inquiry. There are 
very few corrective actions required, and no substantive compromise of requirements is 
needed. The price is very close to the budget amount and/or the average price of the 
competition. 
 
Marginal – The proposal does not meet some of the requirements of the RFP, and the 
information provided is of such a nature as to require some clarification. There are some 
corrective actions required, and some non-substantive compromise of requirements is 
needed. The price exceeds the budget amount and/or the average price of the competition. 
 
Unacceptable – The proposal does not meet many of the requirements of the RFP, and the 
information provided is of such a nature as to require much clarification. There are many 
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corrective actions required, and substantive compromise of requirements is needed. The price 
significantly exceeds the budget amount and/or the average price of the competition. 

 
3. The following apply to the Proposal Presentation Area:  
 
Exceptional – The proposal is professionally communicated, complete in all areas, provides 
sufficient detail, and is presented in a clear and effective manner. The quality far exceeds that 
of the competition, industry standard, or reasonable expectation. 
 
Very Good – The proposal is professionally communicated, complete in all areas, provides 
sufficient detail, and is presented in a clear and effective manner. The quality exceeds that of 
the competition, industry standard, or reasonable expectation. 
 
Satisfactory – The proposal is professionally communicated, complete in all areas, provides 
sufficient detail, and is presented in a clear and effective manner. The quality is equal to that 
of the competition, industry standard, or reasonable expectation. 
 
Marginal – The proposal is not professionally communicated and is incomplete in some areas, 
provides insufficient detail, and is not presented in a clear and effective manner. The quality 
is below that of the competition, industry standard, or reasonable expectation. 
 
Unacceptable – The proposal is not professionally communicated and is incomplete in many 
areas, provides insufficient detail, and is not presented in a clear and effective manner. The 
quality is far below that of the competition, industry standard, or reasonable expectation. 

 
4. The following apply to the Exceptions and Insurance Areas 

 
Exceptions and insurance will be evaluated as pass or fail. Whether exceptions to City terms 
and conditions are acceptable or unacceptable will be determined at the sole discretion of the 
City. Any exceptions deemed unacceptable may result in a “fail” rating. The Insurance Area 
will be rated as “pass,” unless the Offeror fails to meet any stated insurance requirement 
provided in this RFP. If the Offeror fails to meet any stated insurance requirement provided in 
this RFP, the Offeror will be rated “fail” in the Insurance Area. A rating of “fail” in either of these 
areas may result in disqualification from award. 

 
D. Area Scoring 
 
The total maximum score a proposer can achieve is 100 points; the maximum score for each area 
is divided as follows: 
 
Technical Area: 50 Points 
Expertise and Qualifications: 35 Points 
Proposal Presentation: 15 Points 

 
E. Final/Overall Scoring 

 
The final proposal score will be determined by adding the area scoring. The sum of the area 
scores will be the final/overall score. 
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3.3 SELECTION COMMITTEE 
 
A selection committee will review all proposals. Through this process, the City will determine 
which proposals are acceptable or unacceptable. The City will notify, in writing, the Offerors 
whose proposals are deemed to be unacceptable. Those Offerors offering proposals deemed to 
be acceptable by the City will be evaluated and scored by the selection committee. This scoring 
will determine which Offerors are considered to be in the competitive range and may be the basis 
for an award decision without further steps.  
 
If the selection committee elects not to award based upon evaluation scoring, it may engage in a 
forced elimination process. To inform this process, it may require oral presentations or interviews 
with the Offerors considered to be in the competitive range. If oral presentations or interviews are 
conducted, they may also be scored, or they may simply be considered as information supporting 
the forced elimination process. The selection committee may request revisions to the proposal 
from each of the Offerors at the conclusion of the interviews. The intent of the forced elimination 
process is to reach consensus. The decision will be based on all relevant factors, and based upon 
perception of best value. The final decision may or may not exactly reflect scoring ranking. 
 
The City also reserves the right to request best and final offers from all Offerors at any point in 
the proposal evaluation process. 
 
3.4 AWARD OF CONTRACT 
 
It is anticipated that there will be negotiations or discussions with Offerors. However, the City 
reserves the right to award without negotiations or discussions. The City also reserves the right 
to award a contract not necessarily or merely to the Offeror with the most advantageous price. 
The City intends to award to the Offeror that demonstrates the best value to the City and the most 
substantiated ability to fulfill the requirements contained in this Request for Proposal. A contract 
prepared by the City will be finalized and/or negotiated with the successful Offeror. In the event a 
contract cannot be negotiated with the top ranked Offeror, the City may enter into negotiations 
with the second highest ranked Offeror, or the City may decide to call for new proposals. 
Immediately after the notice of award, the successful Offeror will begin planning in conjunction 
with the City of Colorado Springs staff (to be designated by the City) to ensure fulfillment of all its 
obligations. The successful Offeror may be expected to attend regular meetings as required by 
the City to assist in the preparation for startup. 
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SECTION IV – SPECIAL CONTRACT TERMS AND CONDITIONS 
 
4.0 SPECIAL CONTRACT TERMS AND CONDITIONS/SPECIAL SOLICITATION 

PROVISIONS 
 

In addition to the special contract terms and conditions listed below, the City’s sample contract 
provided at Exhibit 2 contains contract terms and conditions. 
 
4.1 ADA STANDARDS  
 
It is a requirement of the City and required by law that any new or renovated facility meet the 
scoping and technical requirements of the 2010 ADA Standards for newly designed and 
constructed or altered local government facilities, public accommodations, and facilities. The 
selected Design Professional shall design the project so it both conforms to the 2010 ADA 
Standards, as applicable and as amended, and is readily accessible to and usable by individuals 
with disabilities. The selected Contractor shall build the project so it both conforms to the 2010 
ADA Standards, as applicable and as amended, and is readily accessible to and usable by 
individuals with disabilities. Facilities that are designed, constructed, and/or altered facilities that 
meet or exceed the IBC 2015/ANSI A117.1 2009, used by Pikes Peak Regional Building 
Department, will be accepted as meeting or exceeding the 2010 ADA Standards.  
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SECTION V – EXHIBITS 
 
5.0 EXHIBITS 
 
Exhibit 1 Proposal Certification & Representations and Certifications 
Exhibit 2 Sample Contract 
Exhibit 3 Exceptions Form 
Exhibit 4 Statement of Work 
Exhibit 5 Qualification Statement 
Exhibit 6 Evaluation Scoresheet 
Exhibit 8 Federal Forms 
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EXHIBIT 1 PROPOSAL CERTIFICATION 
 
Check or Mark the space after each number to indicate compliance. 
 
1. ______ Address of Offeror’s Principal Place of Business: 
  
        
 
        
 
        
 
Does Offeror have an established office or facility in Colorado Springs?  
 
Yes _____ No _____ 
 
If yes, indicate address below if different than Principal Place of Business. 
 
Colorado Springs Facility – Year established ___________ 
 
Address of Colorado Springs Facility: 
 
           
 
           
 
        
 
Percent of Work to be Performed from Principal Place of Business? ______ 
 
Percent of Work to be Performed from Colorado Springs Facility? ______ 
 
2. ______ Indicate your ability to provide a certificate of insurance evidencing the required 

coverage types and limits specified in Minimum Insurance Requirements Exhibit. (The 
certificate of insurance must reflect the City of Colorado Springs and PPRTA (Pikes Peak 
Rural Transportation Authority),  as an Additional Insured, as applicable.) 

 
Indicate your ability to comply with the following requirements: 
 
The City shall be added as an Additional Insured to all liability policies:  
 
Yes _____ No _____ 
 
Your property and liability insurance company is licensed to do business in Colorado: 
 
Yes _____ No _____ 
 
Provide the name of your property and liability insurance company here:__________________ 
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Your property and liability insurance company has an AM best rating of not less than B+ and/or 
VII: 
 
Yes _____ No _____ 
 
Worker’s Compensation Insurance is carried for all employees and covers work done in Colorado. 
  
Yes _____ No _____ 
 
3. ______ Provide one (1) copy of current financial statements (if required). Enclose financial 

information in a separate envelope; do not bind with the other proposal copies. If review of the 
information is to be restricted to the City's financial officer, it must be marked accordingly. 

 
4. ______ Provide the completed and signed proposal. (Proposals must be identified as 

specified in this RFP document). All required Exhibits are attached. 
 
By signing below, the Offeror certifies that no person or firm other than the Offeror or as otherwise 
indicated has any interest whatsoever in this offer or any Contract that may be entered into as a 
result of this offer and that in all respects the offer is legal and firm, submitted in good faith without 
collusion or fraud.  
 
Offeror has appointed _______________________ as the Offeror’s representative and contact 
for all questions or clarifications in regard to this Offeror.  
 
Telephone:  (___) ____________  
 
Email:  _________________ 
 
The undersigned acknowledges and understands the terms, conditions, specifications and all 
requirements contained and/or referenced herein and is legally authorized by the Offeror to make 
the above statements or representations. 
 
             
(Name of Company)    (Signature)   
 
            
(Address)     Date 
 
            
(City, State and Zip)    (Telephone Number) 
 
       ______________________  
(Name typed/printed)    (Title)    
 
_______________________________________ 
(E-Mail Address) 
 
FEDERAL TAX ID #     This Company Is: Corporation___ Individual____ 
Partnership____ LLC____. 
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Offeror hereby acknowledges receipt of the following amendments, if applicable Offeror 
agrees that it is bound by all Amendments identified herein. 
 

AMENDMENT #1____________ DATED:________________ 

AMENDMENT #2____________ DATED:________________ 

AMENDMENT #3____________ DATED:________________ 

 
Please Note the following Representations and Certifications must be initialed by the 
Offeror in the spaces provided and returned with this certification. 
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REPRESENTATIONS AND CERTIFICATIONS, EXHIBIT 1 CONTINUED 
 
1. INSURANCE REQUIREMENTS 
 
Offeror shall comply with all insurance requirements and will submit the Insurance Certificates 
prior to performance start date. If limits are different from the stated amounts, Offeror shall explain 
variance. Certain endorsements and “additionally insured” statements may require further 
clarification and specific statements on a project specific basis and should have been described 
in the Offeror’s proposal. 
 
__________ 
Initials for 1 
 
2. ETHICS VIOLATIONS 
 
A. The Offeror shall have in place and follow reasonable procedures designed to prevent and 

detect possible violations described in this clause in its own operations and direct business 
relationships. 

B. Offeror certifies the Offeror has not violated or caused any person to violate, and shall not 
violate or cause any person to violate, the City’s Code of Ethics contained in Article 3, of 
Chapter 1 of the City Code and in the City's Procurement Rules and Regulations 

C. When the Offeror has reasonable grounds to believe that a violation described in this clause 
may have occurred, the Offeror shall promptly report the possible violation to the City 
Contracts Specialist in writing. 

D. The Offeror must disclose with the signing of this proposal, the name of any officer, director, 
or agent who is also an employee of the City and any City employee who owns, directly or 
indirectly, an interest of ten percent (10%) or more in the Offeror’s firm or any of its branches. 

E. In addition, the Offeror must report any conflict or apparent conflict, current or discovered 
during the performance of the Contract, to the City Contracts Specialist. 

F. The Offeror shall not engage in providing gifts, meals or other amenities to City employees. 
The right of the Offeror to proceed may be terminated by written notice issued by City 
Contracts Specialist if Offeror offered or gave a gratuity to an officer, official, or employee of 
the City and intended by the gratuity to obtain a contract or favorable treatment under a 
contract. 

G. The Offeror shall cooperate fully with the City or any agency investigating a possible violation 
on behalf of the City. If any violation is determined, the Offeror will properly compensate the 
City. 

H. The Offeror agrees to incorporate the substance of this clause (after substituting “Contractor” 
for “Offeror”) in all subcontracts under this offer. 

 
___________ 
Initials for 2 
 
3. COOPERATION WITH OTHER CONTRACTORS 
 
Other City activities/contracts may be in progress or start during the performance of this contract. 
The Offeror shall coordinate the work harmoniously with the other contractors or City personnel, 
if applicable. 
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___________ 
Initials for 3 
 
4. INTERNET USE 
 
Should the Offeror require access to City Internet resources in the performance of this 
requirement, a “Contractor’s Internet Use Agreement” form must be separately signed by each 
individual having access to the City Network. The completed Contractor’s Internet Use Agreement 
will be maintained with this agreement. Inappropriate use of the City Network will be grounds for 
immediate termination of any awarded contact.  
 
___________ 
Initials for 4 
 
5. LITIGATION 
 
If awarded a contract, Offeror shall notify the City within five (5) calendar days after being served 
with a summons, complaint, or other pleading in any matter which has been filed in any federal 
or state court or administrative agency. The Offeror shall deliver copies of such document(s) to 
the City's Procurement Services Manager. The term "litigation" includes an assignment for the 
benefit of creditors, and filings of bankruptcy, reorganization and/or foreclosure. 
    
__________  
Initials for 5 
 
6. CONTRACTOR’S REGISTRATION INFORMATION 
 
Offeror’s firm verifies and states that it is a/an (check all that apply): 
 
_______ Large Business (i.e. does not qualify as a small business or nonprofit) 
_______ Nonprofit 
_______ Small Business 
_______ Black Owned Business 
_______ Disadvantaged Business Owner 
_______ Hispanic Owned Business 
_______ Native American Owned Business  
_______ Woman Owned Business  
_______ Veteran Owned Business 
_______ Other (please specify: _________________) 
 
Note: The City accepts self-certification for these categories in accordance with Small Business 
Administration (SBA) standards. The SBA size standards are found at: 
https://www.sba.gov/content/am-i-small-business-concern.  
 
__________  
Initials for 6 
 
7. CONTRACTOR PERSONNEL  
  

R24-T045SL Fillmore St and Bridge Improvements and Trail Connections I-25 to Monument Creek 25 of 163

https://www.sba.gov/content/am-i-small-business-concern


 

   

1. The Offeror shall appoint one of its key personnel as the “Authorized Representative” who 
shall have the power and authority to interface with the City and represent the Offeror in all 
administrative matters concerning this proposal and any awarded contract, including without 
limitation such administrative matters as correction of problems, modifications, and reduction 
of costs.  

2. The Authorized Representative shall be the person identified in the Offeror’s proposal, unless 
the Offeror provides written notice to the City naming another person to serve as its Authorized 
Representative. Communications received by the City Contracts Specialist from the 
Authorized Representative shall be deemed to have been received from the Offeror. 

 
The individual, ____________________________________ (Name) 
with position, _____________________________________ (Title)  
Can be reached at: 
Work telephone number: ___________________________ 
Home telephone number: ___________________________ 
Cellular telephone number: __________________________ 
E-mail address: ___________________________________ 
 
____________ 
Initials for 7 
 
8. OFFEROR’S CERTIFICATION 
 
The undersigned hereby affirms that: 
1. He/She/They is a duly authorized agent of the Offeror; 
2. He/She/They has read and agrees to the City’s standard terms and conditions attached. 
3. The offer is presented in full compliance with the collusive prohibitions of the City of Colorado 

Springs. The Offeror certifies that no employee of its firm has discussed, or compared the 
offer with any other offeror or City employee and has not colluded with any other offeror or 
City employee. 

4. The Offeror certifies that it has checked all of its figures, and understands that the City will not 
be responsible for any errors or omissions on the part of the Offeror in preparing its proposal. 

5. By submitting an offer the Offeror certifies that it has complied and will comply with all 
requirements of local, state, and federal laws, and that no legal requirements have been or 
will be violated in making or accepting this solicitation.   

 
I hereby certify that I am submitting the proposal based on my company's capabilities to provide 
quality products and/or services on time. 
 
____________ 
Initials for 8 
 
9. OFFEROR CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED 

DEBARMENT, AND OTHER RESPONSIBILITY MATTERS: 
 
1. The Offeror certifies to the best of its knowledge and belief, that the Offeror and/or any of its 

Principals  
a. Are ( ), Are not ( ) presently debarred, suspended, proposed for debarment, or declared 

ineligible for the award of contracts by any Federal agency; 
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b. Have ( ), Have not ( ), within a three year period preceding this offer, been convicted of or 
had a civil judgment rendered against them for: commission of fraud or a criminal offense 
in connection with obtaining, attempting to obtain, or performing a public (federal, state, 
local) contract or subcontract; violation of Federal or state antitrust statutes relation to the 
submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification 
or destruction of records, making false statement, tax evasion, or receiving stolen 
property; and  

c. Are ( ), Are not ( ) presently indicated for, or otherwise criminally or civilly charged by a 
governmental entity with, commission of any of the offenses enumerated in any 
paragraphs above. 

2. The Offeror shall provide immediate written notice to the City Contracts Specialist if, at any 
time prior to contract award, the Offeror learns that its certification was erroneous when 
submitted or has become erroneous by reasons of changed circumstances. 

3. The certification in paragraph 1. above, is a material representation of fact upon which reliance 
was placed when making award. If it is later determined that the Offeror knowingly rendered 
an erroneous certification, in addition to other remedies available to the City, the City 
Contracts Specialist may terminate the contract resulting from this solicitation for default. 
Termination for default may result in additional charges being levied for the costs incurred by 
the City to initiate activities to replace the awarded Contractor. 

 
____________ 
Initials for 9 
 
10. ACCEPTANCE OF CITY CONTRACTS SPECIALIST’S SOLE AUTHORITY FOR 

CHANGES 
 
Unless otherwise specified in the Contract, the Offeror hereby agrees that any changes to the 
scope of work, subsequent to the original contract signing, shall be generated in writing and an 
approval signature shall be obtained from the City Contracts Specialist prior to additional work 
performance. 
 
____________ 
Initials for 10 
 
11. CITY CONTRACTOR SAFETY PROGRAM 
 
The Offeror hereby agrees to adhere to a worker safety program for contractor employees on a 
City job site or location. By initialing below, the Offeror has reviewed the information and will abide 
by the City Policy which is available for review:  
 
https://coloradosprings.gov/finance/page/procurement-regulations-and-documents  
 
____________ 
Initials for 11 
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12. ACCEPTANCE OF CITY ENVIRONMENTALLY PREFERRED PURCHASING (EPP) 
POLICY 

 
The City of Colorado Springs is committed to buying more environmentally preferable goods and 
services, as long as they meet performance needs, are available within a reasonable time and at 
a reasonable cost. The Offeror hereby acknowledges review of this policy by initialing below.  
 
https://coloradosprings.gov/finance/page/procurement-regulations-and-documents  
 
____________ 
Initials for 12 
 
13. FRAUD, WASTE, AND ABUSE 
 
Everyone has a duty to report any suspected unlawful act impacting the City of Colorado Springs 
operations and its enterprises. Anyone who becomes aware of the existence or apparent 
existence of fraud, waste, and abuse in City of Colorado Springs is encouraged to report such 
matters to the City Auditor’s Office in writing or on the telephone hotline (719) 385-2387 (ADTR). 
Written correspondence can be mailed to: 
 
City Auditor 
P.O. Box 2241 
Colorado Springs CO 80901 
 
Or via email: FraudHotline@ColoradoSprings.gov. Any of these mechanisms allow for 
anonymous reporting. For more information, please go to the City Fraud Reporting website: 
https://coloradosprings.gov/cityfraud.  
 
____________ 
Initials for 13 
 
Name of Company:   _________________________________ 
 
Federal Tax ID Number: _________________________________ 
 
DUNS Number:  _________________________________ 
 
Principal Place of Business: _________________________________ 
 
____________________________________________ 
Signature of Authorized Representative 
 
Printed Name:   _________________________________ 
 
Title:    _________________________________ 
 
Date:    _________________________________ 
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EXHIBIT 2 SAMPLE CONTRACT 
 
CONSULTANT SERVICES CONTRACT 
 

Contract Number:  Project 
Name/Title 

 

 
Vendor/Contractor  
Contact Name:  Telephone:  
Email Address:  
Address:  
Federal Tax ID #   Please 

check one: 
  Corporation  Individual  Partnership 

 
City Contracting 
Specialist 

Name & 
Phone# 
 

City Dept 
Rep 
 

Name & Phone# & Department Name 
 

NOT TO EXCEED 
Contract Amount:  

 City  
Account # 

Acct Code (5) Fund (3) Dept (4) Project (7) 
 

Contract Type:  Period of 
Performanc
e: 

 

 
1. INTRODUCTION 

 
THIS TYPE CONTRACT (“Contract”) is made and entered into this ___ day of ___________, 
20xx by and between the City of Colorado Springs, a Colorado municipal corporation and home 
rule city, in the County of El Paso, State of Colorado, (the "City"), and 
________________________ (the "Contractor"). 
 

THE CITY AND THE CONTRACTOR HEREBY AGREE AS FOLLOWS: 
 

The City has heretofore prepared the necessary Contract Documents for the following Activity: 
XXXXXXXX. 
 
The Contractor did on the ____ day of ________, 20xx submit to the City the Contractor's written 
offer and proposal to do the work therein described under the terms and conditions therein set 
forth and furnish all materials, supplies, labor, services, transportation, tools, equipment, and parts 
for said work in strict conformity with the accompanying Contract Documents, which are attached 
hereto and incorporated herein by this reference, including the following:  
 

1. This Contract  
2. Appendix A – Additional Terms and Conditions 
3. Appendix B – Contractor’s Proposal,  
4. Appendix C – Statement of Work. 
5. Appendix D – Project Schedule 
6. Appendix E – Insurance Requirements 
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2. COMPENSATION/CONSIDERATION 
 
Subject to the terms and conditions of the Contract Documents, Contractor shall provide all 
materials, supplies, labor, services, transportation, tools, equipment, and parts to perform 
______________ services for the City of Colorado Springs in a good and workmanlike manner to 
the satisfaction of the City for the estimated price of 
_______________________________________ , not to exceed $_____________ (“Not to 
Exceed estimate”). If the performance of this Contract involves the services of others or the 
furnishing of equipment, supplies, or materials, the Contractor agrees to pay for the same in full. 
At the time of payment by the City, the Contractor shall certify in writing that said payments have 
been so made. 
 
This is a Time and Material (T&M) type contract. The Not to Exceed estimate is in accordance 
with the Contractor’s T&M proposal and rates, as included in the attached proposal, dated 
XXXXXX. All labor charges shall be in accordance with the T&M rates provided therein. Invoiced 
hours shall be subject to City review and approval before payable.  

The parties estimate that performance of this Contract will not exceed the Not to Exceed estimate. 
The Contractor shall notify the City Contracts Specialist in writing whenever it has reason to 
believe that the costs the Contractor expects to incur under this Contract in the following 60 days, 
when added to all costs previously incurred, will exceed 75 percent of the estimated cost specified 
herein; or the total cost for the performance of this Contract will be either greater or substantially 
less than had been previously estimated. As part of the notification, the Contractor shall provide 
the Contracts Specialist a revised estimate of the total cost of performing this Contract. 

The City is not liable for any costs above the Not to Exceed estimate, and the Contractor is not 
obligated to continue performance under this Contract (including actions under the Termination 
clause of this Contract) or otherwise incur costs in excess of the Not to Exceed estimate specified 
herein, until the City Contracts Specialist 

 (i) notifies the Contractor in writing that the estimated cost has been increased and 

 (ii) provides a revised estimated total not to exceed price of performing this Contract.  

3. TERM OF CONTRACT  
 
Contractor will start work promptly after the Notice to Proceed and continue to work diligently until 
completed. The Contractor shall complete all work on an as ordered basis throughout the Contract 
period which is _____ Calendar Days after the Notice-to-Proceed (“Period of Performance”) as 
per the specifications and drawings. The Contractor shall provide a two-year guarantee on all 
work performed under this Contract after the job has been completed and accepted. 
 

4. INSURANCE 
  
The Contractor shall provide and maintain acceptable Insurance Policy(s) consistent with the 
Minimum Insurance Requirements attached as Appendix E, which includes Property, Liability and 
Professional Errors and Omissions coverage, and as otherwise listed in Appendix E. The City of 
Colorado Springs shall be reflected as an additional insured on the Property and Liability policy(s). 
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Further, Contractor understands and agrees that Contractor shall have no right of coverage under 
any existing or future City comprehensive, self, or personal injury policies. Contractor shall provide 
insurance coverage for and on behalf of Contract that will sufficiently protect Contractor, or 
Contractor's agents, employees, servants or other personnel, in connection with the services 
which are to be provided by Contractor pursuant to this Contract, including protection from claims 
for bodily injury, death, property damage, and lost income. Contractor shall provide worker's 
compensation insurance coverage for Contractor and all Contractor personnel. Contractor shall 
file applicable insurance certificates with the City and shall also provide additional insurance as 
indicated in this Contract. A CURRENT CERTIFICATE OF INSURANCE IS REQUIRED PRIOR 
TO COMMENCEMENT OF SERVICES LISTING THE CITY AS ADDITIONALLY INSURED. 
 

5. RESPONSIBILITY OF THE CONTRACTOR 
 

A. Contractor shall satisfactorily perform the professional services for all phases of the Project as 
indicated in Statement of Work, which is attached hereto and made a part hereof by reference.  
 

B. Upon completion of any phase or sub-phase, Contractor shall not proceed with work on the next 
phase or sub-phase, if any, until authorized in writing by City to proceed therewith.  
 

C. Such services shall include all usual and customary professional engineering services and the 
furnishing (directly or through its professional consultants) of customary and usual civil, structural, 
mechanical, electrical engineering, environmental, architectural and planning services. Unless 
expressly excepted, in Appendix A - Statement of Work hereto, Contractor shall also provide any 
other environmental, geotechnical, architectural, landscape architectural and surveying services 
incidental to its work on the Project. If architectural services are rendered, Contractor shall provide 
an attested statement on each drawing sheet that certifies the design complies with all applicable 
provisions of the Americans with Disabilities Act. In performing the professional services, 
Contractor shall complete the work items described generally in Statement of Work and the items 
identified in this Section 5 of this Contract which are applicable to each phase for which Contractor 
is to render professional services. 

 
D. Professional engineering services (whether furnished directly or through a professional consultant 

subcontract) shall be performed under the direction and supervision of a registered Professional 
Engineer in good standing and duly licensed to practice in the State of Colorado. Reproductions 
of final drawings for construction produced under this Contract shall be the same as at least one 
record set which shall be furnished to City and which shall be signed by and bear the seal of such 
registered Professional Engineer. 

 
E. Surveying work included within or reasonably contemplated by this Contract shall be performed 

under the direction and supervision of a registered Professional Land Surveyor in good standing 
and duly licensed to practice in the State of Colorado. All plats and surveys produced under this 
Contract shall be signed by and bear the seal of said Professional Land Surveyor. 

 
F. Any architectural services provided under this Contract shall be performed under the direction 

and supervision of an architect duly licensed and authorized. 
 
G. All drawings and specifications furnished by the Contractor under this Contract (“Drawings” and 

“Specifications”) shall comply with all applicable building codes and requirements of regulatory 
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agencies having any approval authority. Final design, including Drawings and Specifications, shall 
also comply with the 2010 ADA Standards for Accessible Design now existing and as may be 
amended, supplemented, or superseded from time to time (“ADA Standards”). Contractor shall 
include an attest statement on each record drawing sheet of final plan drawings that certifies that 
the design is compliant with the ADA Standards. 

 
H. The Contractor shall be responsible for the professional quality, technical accuracy, timely 

completion and the coordination of all designs, drawings, specifications, and other Statement of 
Work services furnished by the Contractor under this Contract, including that performed by 
Contractor’s consultants, and including designs, Drawings, Specifications, reports and other 
services, irrespective of City’s approval or acquiescence in same. The Contractor shall, without 
additional compensation, correct or revise any errors or deficiencies in services provided under 
this Contract to the satisfaction of the City.  

 
I. Contractor shall be responsible, in accordance with applicable law, to City for all loss or damage 

to City caused by Contractor's negligent act or omission; except that Contractor hereby 
irrevocably waives and excuses City and its attorneys from compliance with any requirement to 
obtain a certificate of review as a condition precedent to commencement of an action, including 
any such requirements set forth in Section 13-20-602, C.R.S. or similar statute. 

 
J. Contractor's professional responsibility shall comply with the standard of care applicable to the 

type of engineering and architectural services provided, commensurate with the size, scope and 
nature of the Project. 

 
K. Contractor shall be completely responsible for the safety of Contractor's employees in the 

execution of work under this Contract, shall provide all necessary safety equipment for said 
employees, and shall hold harmless and indemnify and defend City from any and all claims, suits, 
losses or injuries to Contractor's employees. 

 
L. Contractor acknowledges that, due to the nature of engineering and related professional services 

and the impact of same on the Project, City has a substantial interest in the personnel and 
consultants to whom Contractor assigns principal responsibility for services performed under this 
Contract. Consequently, Contractor represents that Contractor has selected and intends to 
employ or assign the key personnel and consultants identified in Appendix ___ - "Identification of 
Personnel, Subcontractors and Task Responsibility", attached hereto for the Project assignments 
and areas of responsibility stated therein. Within 10 days of execution of this Contract, City shall 
have the right to object in writing to employment on the Project of any such key person, consultant 
or assignment of principal responsibility, in which case Contractor will employ alternate personnel 
for such function or reassign such responsibility to another to whom City has no reasonable 
objection. Thereafter, Contractor shall not assign or reassign Project work to any person to whom 
City has reasonable objection.  

 
 The key personnel listed in Appendix ___ - "Identification of Personnel, Subcontractors and Task 

Responsibility” will be the individuals used in the performance of the work unless objected to by 
the City as provided in the immediately preceding paragraph. If any of the listed key personnel 
leave employment or are otherwise not utilized in the performance of the work, approval to 
substitute must be obtained by the Contractor from the City’s delegated Project Manager. Any 
substitute shall have the same or a higher standard of qualifications that the key personnel 
possessed at the time of Contract award. 
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 Within 5 days of execution of this Contract, Contractor shall designate in writing a Project 

representative who shall have complete authority to bind Contractor, and to whom City should 
address communications. 

 
M. Promptly after execution of this Contract and upon receipt of authorization from City to proceed, 

Contractor shall submit to City for approval a schedule showing the order in which Contractor 
proposes to accomplish its work, with dates on which it will commence and complete each major 
work item. The schedule shall provide for performance of the work in a timely manner so as to 
not delay City's time table for achievement of interim tasks and final completion of Project work, 
provided however, the Contractor will not be responsible for delays beyond its control. 

 
N. Before undertaking any work which Contractor considers beyond or in addition to the scope of 

work and services which Contractor has contractually agreed to perform under the terms of this 
Contract, Contractor shall advise City in writing (i) that Contractor considers the work beyond the 
scope of this Contract, (ii) the reasons the Contractor believes the out of scope or additional work 
should be performed, and (iii) a reasonable estimate of the cost of such work. Contractor shall 
not proceed with such out of scope or additional work until authorized in writing by City. The 
compensation for such authorized work shall be negotiated, but in the event the Parties fail to 
negotiate or are unable to agree as to compensation, then Contractor shall be compensated for 
his direct costs and professional time at the rates set forth in Exhibit ___ - "Fee Schedule". 

 
O. Design within Funding Limitation: The Contractor shall accomplish the design services required 

under this Contract so as to permit the award of a construction contract at a price that does not 
exceed the estimated construction contract price plus ten percent (10%) as set forth below. 

 
 1. When lowest responsive and responsible bids or proposals for the construction contract 

are received that exceed the estimated price, the Contractor shall perform such redesign and 
other services as are necessary to permit contract award within the funding limitation. These 
additional services shall be performed at no increase in the price of this Contract. However, the 
Contractor shall not be required to perform such additional services without additional 
compensation if the unfavorable bids or proposals are the result of conditions beyond its 
reasonable control i.e. City directed scope changes, unknown design problems are encountered, 
or a volatile construction market at the time of bid as compared to the construction market at the 
date this Contract is executed. 

 
 2. The Contractor must promptly advise the Project Manager if it finds that the Project being 

designed will exceed or is likely to exceed the funding limitations and it is unable to design the 
Project within the funding limitation.  

 
 3. The estimated construction contract price for the Project described in this Contract is 

$XXXXXXXX (plus 10%). 
 
P. The City's review, approval of, acceptance of, or payment for the services required under this 

Contract shall not be construed to operate as a waiver of any rights under this Contract or of any 
cause of action arising out of the performance of this Contract, and the Contractor shall be and 
remain liable to the City for any and all damages to the City caused by the Contractor's negligent 
performance of any of the services furnished under this Contract. 
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Q. The rights and remedies of the City provided for under this Contract are in addition to any other 
rights and remedies provided by law.  

 
R. If the Contractor is comprised of more than one legal entity, each such entity shall be jointly and 

severally liable hereunder. 
 
S. The Contractor shall be obligated to provide services as an expert witness in connection with any 

public hearings or legal "proceedings" for a period of five (5) years following the completion of the 
Project. The Contractor shall be reimbursed for such service unless the basic issue of such 
hearing or "proceeding" concerns sufficiency of the Contractor services as outlined in this 
Contract. The Contractor hereby agrees to relieve the City from all claims and liability due to the 
Contractor's negligence. 

 
T. The design of architectural, structural, mechanical, electrical, civil, or other engineering features 

of the work to be performed under this Contract shall be accomplished or reviewed and approved 
by architects or engineers registered in the state of Colorado to practice in the professional field 
involved. 

 
6. WORK OVERSIGHT 

 
A. The extent and character of the work to be done by the Contractor shall be subject to the general 

approval of the City’s delegated Project Manager. 
 
B. If any of the work or services being performed does not conform with Contract requirements, the 

City may require the Contractor to perform the work or services again in conformity with Contract 
requirements, at no increase in Contract amount. When defects in work or services cannot be 
corrected by re-performance, the City may (1) require the Contractor to take necessary action to 
ensure that future performance conforms to Contract requirements and (2) reduce the Contract 
price to reflect the reduced value of the work or services performed. 

 
C. If the Contractor fails to promptly perform the defective work or services again or to take the 

necessary action to ensure future performance is in conformity with Contract requirements, the 
City may (1) by Contract or otherwise, perform the services and charge to the Contractor any cost 
incurred by the City that is directly related to the performance of such work or service or (2) 
terminate the Contract for breach of contract.  

 
7. SUBCONTRACTORS, ASSOCIATES, AND OTHER CONTRACTORS 

 
 A.  Any subcontractor, outside associates, or other contractors used by the Contractor in connection 

with Contractor's work under this Contract shall be limited to individuals or firms that are 
specifically identified by the Contractor in the Contractor's proposal and agreed to by the City. 
The Contractor shall obtain the City’s Project Manager’s written consent before making any 
substitution of these subcontractors, associates, or other contractors.  

 
B. The Contractor shall include a flow down clause in all of its subcontracts, agreements with outside 

associates, and agreements with other contractors. The flow down clause shall cause all of the 
terms and conditions of this Contract, including all of the applicable parts of the Contract 
Documents, to be incorporated into all subcontracts, agreements with outside associates, and 
agreements with other contractors. The flow down clause shall provide clearly that there is no 
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privity of contract between the City and the Contractor's subcontractors, outside associates, and 
other contractors. 

 
8. KEY PERSONNEL 

 
The key personnel listed in the proposal and/or below will be the individuals used in the 
performance of the work. If any of the listed key personnel leave employment or are otherwise 
not utilized in the performance of the work, approval to substitute must be obtained by the 
Contractor from the City’s Project Manager. Any substitute shall have the same or a higher 
standard of qualifications that the key personnel possessed at the time of Contract award. 

 
9. START AND CONTINUANCE OF WORK 

 
It is further agreed that the Contractor will start work promptly and continue to work diligently until 
this Contract is completed. 
 

10. APPROPRIATION OF FUNDS 
  

This Contract is expressly made subject to the limitations of the Colorado Constitution and Section 
7-60 of the Charter of the City of Colorado Springs. Nothing herein shall constitute, nor be deemed 
to constitute, the creation of a debt or multi-year fiscal obligation or an obligation of future 
appropriations by the City Council of Colorado Springs, contrary to Article X, § 20, Colo. Const., 
or any other constitutional, statutory, or charter debt limitation. Notwithstanding any other 
provision of this Contract, with respect to any financial obligation of the City which may arise under 
this Agreement in any fiscal year after the year of execution, in the event the budget or other 
means of appropriation for any such year fails to provide funds in sufficient amounts to discharge 
such obligation, such failure (i) shall act to terminate this Contract at such time as the then-existing 
and available appropriations are depleted, and (ii) neither such failure nor termination shall 
constitute a default or breach of this Contract, including any sub-agreement, attachment, 
schedule, or exhibit thereto, by the City. As used herein, the term “appropriation” shall mean and 
include the due adoption of an appropriation ordinance and budget and the approval of a Budget 
Detail Report (Resource Allocations) which contains an allocation of sufficient funds for the 
performance of fiscal obligations arising under this Contract.  
 

11. CHANGES 
 
The Contractor and the City agree and acknowledge as a part of this Contract that no change 
order or other form or order or directive may be issued by the City which requires additional 
compensable work to be performed, which work causes the aggregate amount payable under the 
Contract to exceed the amount appropriated for this Contract as listed above, unless the 
Contractor has been given a written assurance by the City that lawful appropriations to cover the 
costs of the additional work have been made or unless such work is covered under a remedy-
granting provision of this Contract. The Contractor and the City further agree and acknowledge 
as a part of this Contract that no change order or other form or order or directive which requires 
additional compensable work to be performed under this Contract shall be issued by the City 
unless funds are available to pay such additional costs, and, regardless of any remedy-granting 
provision included within this Contract, the Contractor shall not be entitled to any additional 
compensation for any change which increases or decreases the Contract completion date, or for 
any additional compensable work performed under this Contract, and expressly waives any rights 
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to additional compensation, whether by law or equity, unless, prior to commencing the additional 
work, the Contractor is given a written change order describing the change in Contract completion 
date or the additional compensable work to be performed, and setting forth the amount of 
compensation to be paid, and such change order is signed by the authorized City representative, 
as defined below. The amount of compensation to be paid, if any, shall be deemed to cover any 
and all additional, direct, indirect or other cost or expense or profit of the Contractor whatsoever. 
It is the Contractor's sole responsibility to know, determine, and ascertain the authority of the City 
representative signing any change order under this Contract. 
 
No change, amendment, or modification to this Contract shall be valid unless duly approved and 
issued in writing by the City of Colorado Springs Procurement Services Division. The City shall 
not be liable for any costs incurred by the Contractor resulting from work performed for changes 
not issued in writing by the City of Colorado Springs Procurement Services Division. 
 
The following personnel are authorized to sign changes, amendments, or modifications to this 
Contract. 
 
The Project Manager: Changes up to $14,999.99 
The City of Colorado Springs Chief of Staff: Changes up to $499,999.99 
The Mayor of the City of Colorado Springs: Unlimited 
 

12. ASSIGNMENT 
 
No assignment or transfer by the Contractor of this Contract or any part thereof or of the funds to 
be received thereunder by the Contractor will be recognized unless such assignment has had the 
prior written approval of the City and the surety has been given due notice of such assignment. 
Such written approval by the City shall not relieve the Contractor of the obligations under the 
terms of this Contract. In addition to the usual recitals in assignment contracts, the following 
language must be included in the assignment: 
 
It is agreed that the funds to be paid to the assignee under this assignment are subject to a prior 
lien for services rendered or materials supplied for the performance of the work called for in said 
contract in favor of all persons, firms, or corporations rendering such services or supplying such 
materials. 
 

13. CHOICE OF LAW 
 
This Contract is subject to and shall be interpreted under the law of the State of Colorado, and 
the Charter, City Code, Ordinances, Rules and Regulations of the City of Colorado Springs, 
Colorado, a Colorado home rule city. Court venue and jurisdiction shall be exclusively in the 
Colorado District Court for El Paso County, Colorado. The Parties agree that the place of 
performance for this Contract is deemed to be in the City of Colorado Springs, El Paso County, 
State of Colorado. The Contractor shall ensure that the Contractor and the Contractor's 
employees, agents, officers and subcontractors are familiar with, and comply with, applicable 
Federal, State, and Local laws and regulations as now written or hereafter amended. 
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14. WORKERS’ COMPENSATION INSURANCE 
 
Contractor shall take out and maintain during the Period of Performance, Colorado Worker's 
Compensation Insurance for the Contractor and all employees of the Contractor. If any service is 
sublet by the Contractor, the Contractor shall require the subcontractor to provide the same 
coverage for the subcontractor and subcontractor’s employees. Workers’ Compensation 
Insurance shall include occupational disease provisions covering any obligations of the Contractor 
in accord with the provisions of the Workers’ Compensation Act of Colorado. 
 

15. INDEMNIFICATION 
 
The Consultant shall indemnify and hold harmless the City, its enterprise(s), associated and/or 
affiliated entities, successors, or assigns, its elected officials, officers, employees, agents, and 
volunteers from and against all liabilities, claims, actions, damages, losses, and expenses, 
including without limitation reasonable attorneys' fees and costs, arising out of or resulting in any 
way from the performance of professional services for the City under this Contract and caused by 
any willful or negligent error, omission, or act of or a failure to observe any applicable standard of 
care by the Consultant or any person employed by it or anyone for whose acts the Consultant is 
legally liable. The Consultant hereby irrevocably waives and excuses City and its attorneys from 
compliance with any requirement to obtain a certificate of review as a condition precedent to 
commencement of an action, including any such requirements set forth in Section 13-20-602, 
C.R.S. or similar statute. In consideration of the award of this Contract, to the extent damages are 
covered by insurance, the Consultant agrees to waive all rights of subrogation against the City, 
its subsidiary, parent, associated and/or affiliated entities, successors, or assigns, its elected 
officials, trustees, employees, agents, and volunteers for losses arising from the work performed 
by the Consultant for the City. The indemnification obligation shall survive the expiration or 
termination of this Contract 
 

16. INDEPENDENT CONTRACTOR 
 
In the performance of the Contractor's obligations under this Contract, it is understood, 
acknowledged and agreed between the parties that the Contractor is at all times acting and 
performing as an independent contractor, and the City shall neither have nor exercise any control 
or direction over the manner and means by which the Contractor performs the Contractor's 
obligations under this Contract, except as otherwise stated within the Contract terms. The City 
shall not provide any direction to the Contractor on the work necessary to complete the project. 
Contractor understands that it is an independent contractor responsible for knowing how to 
perform all work or tasks necessary to complete project. The Contractor understands and agrees 
that the Contractor and the Contractor's employees, agents, servants, or other personnel are not 
City employees. The Contractor shall be solely responsible for payment of salaries, wages, payroll 
taxes, unemployment benefits or any other form of compensation or benefit to the Contractor or 
any of the Contractor's employees, agents, servants or other personnel performing services or 
work under this Contract, whether it is of a direct or indirect nature. Further in that regard, it is 
expressly understood and agreed that for such purposes neither the Contractor nor the 
Contractor's employees, agents, servants or other personnel shall be entitled to any City payroll, 
insurance, unemployment, worker's compensation, retirement or any other benefits whatsoever. 
 
 
 

R24-T045SL Fillmore St and Bridge Improvements and Trail Connections I-25 to Monument Creek 37 of 163



 

   

17. APPLICABLE LAW AND LICENSES 
 
In the conduct of the services or work contemplated in this Contract, the Contractor shall ensure 
that the Contractor and all subcontractors comply with all applicable state, federal and City and 
local law, rules and regulations, technical standards or specifications. The Contractor shall qualify 
for and obtain any required licenses prior to commencement of work. 
 

18. PRIOR AGREEMENTS 
 
This is a completely integrated Contract and contains the entire agreement between the parties. 
Any prior written or oral agreements or representations regarding this Contract shall be of no 
effect and shall not be binding on the City. This Contract may only be amended in writing, and 
executed by duly authorized representatives of the parties hereto. 
 

19. INTELLECTUAL PROPERTY 
 

The Parties hereby agree, and acknowledge, that all products, items writings, designs, models, 
examples, or other work product of the Contractor produced pursuant to this Contract are works 
made for hire, and that the City owns, has, and possesses any and all ownership rights and 
interests to any work products of the Contractor made under this Contract, including any and all 
copyright, trademark, or patent rights, and that compensation to the Contractor for Agreement 
and acknowledgment of this intellectual property right section of this Contract is included in any 
compensation or price whatsoever paid to the Contractor under this Contract. It is the intent of 
the parties that the City shall have full ownership and control of the Contractor's work products 
produced pursuant to this Contract, and the Contractor specifically waives and assigns to the City 
all rights which Contractor may have under the 1990 Visual Artists Rights Act, federal, and state 
law, as now written or later amended or provided. In the event any products, items writings, 
designs, models, examples, or other work product produced pursuant to this Contract is deemed 
by a court of competent jurisdiction not to be a work for hire under federal copyright laws, this 
intellectual property rights provision shall act as an irrevocable assignment to the City by the 
Contractor of any and all copyrights, trademark rights, or patent rights in the Contractor's products, 
items writings, designs, models, examples, or other work product produced pursuant to this 
Contract, including all rights in perpetuity. Under this irrevocable assignment, the Contractor 
hereby assigns to the City the sole and exclusive right, title, and interest in and to the Contractor's 
products, items writings, designs, models, examples, or other work product produced pursuant to 
this Contract, without further consideration, and agrees to assist the City in registering and from 
time to time enforcing all copyrights and other rights and protections relating to the Contractor's 
products, items writings, designs, models, examples, or other work product in any and all 
countries. It is the Contractor's specific intent to assign all right, title, and interest whatsoever in 
any and all copyright rights in the Contractor's products, items writings, designs, models, 
examples, or other work product produced pursuant to this Contract, in any media and for any 
purpose, including all rights of renewal and extension, to the City. To that end, the Contractor 
agrees to execute and deliver all necessary documents requested by the City in connection 
therewith and appoints the City as Contractor's agent and attorney-in-fact to act for and in 
Contractor's behalf and stead to execute, register, and file any such applications, and to do all 
other lawfully permitted acts to further the registration, prosecution, issuance, renewals, and 
extensions of copyrights or other protections with the same legal force and effect as if executed 
by the Contractor; further, the parties expressly agree that the provisions of this intellectual 
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property rights section shall be binding upon the parties and their heirs, legal representatives, 
successors, and assigns. 
 

20. WAIVERS 
 

No waiver of default by the City of any of the terms, covenants, and conditions hereof to be 
performed, kept, and observed by the Contractor shall be construed, or shall operate, as a waiver 
of any subsequent default of any of the terms, covenants, or conditions herein contained to be 
performed, kept, and observed by the Contractor. 
 

21. THIRD PARTIES 
 

It is expressly understood and agreed that enforcement of the terms and conditions of this 
Contract, and all rights of action relating to such enforcement, shall be strictly reserved to the 
Parties hereto, and nothing contained in this Contract shall give or allow any such claim or right 
of action by any other or third person or entity on such Contract. It is the express intention of the 
Parties hereto that any person or entity, other than the Parties to this Contract, receiving services 
or benefits under this Contract shall be deemed to be incidental beneficiaries only. 
 

22.  TERMINATION 
 

A. Termination for Convenience. 
By signing this Contract, Contractor represents that it is a sophisticated business and enters into 
the Contract voluntarily, has calculated all business risks associated with this Contract, and 
understands and assumes all risks of being terminated for convenience, whether such risks are 
known or not known. Contractor agrees that the City may terminate this Contract at any time for 
convenience of the City, upon written notice to the Contractor. Contractor expressly agrees to and 
assumes the risk that the City shall not be liable for any costs or fees of whatsoever kind and 
nature if termination for convenience occurs before Contractor begins any work or portion of the 
work. Contractor further expressly agrees and assumes the risks that the City shall not be liable 
for any unperformed work, anticipated profits, overhead, mobilizations costs, set-up, 
demobilization costs, relocation costs of employees, layoffs or severance costs, administrative 
costs, productivity costs, losses on disposal of equipment or materials, cost associated with the 
termination of subcontractors, costs associated with purchase orders or purchases, or any other 
costs or fees of any kind and nature, if Contractor has started or performed portions of the 
Contract prior to receiving notice from the City. The City shall be liable only for the portions of 
work Contractor actually satisfactorily completed up to the point of the issuance of the Notice of 
Termination for convenience. Upon receipt of this notice the Contractor shall immediately: 
discontinue all services affected (unless the notice directs otherwise), and deliver to the City all 
data, drawings, specifications, reports, estimates, summaries, and other information and 
materials accumulated in performing this Contract, whether completed or in process. 
 
B. Termination for Cause: The occurrence of any one or more of the following events (“Event 
of Default”) will justify termination for cause:  
 
i. Contractor’s failure to perform the work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient skilled workers or suitable materials or 
equipment or failure to adhere to the progress schedule as adjusted from time to time. 
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ii. Contractor’s disregard of the laws or regulations of any public body having  
jurisdiction. 
 

iii. Contractor’s disregard of the authority of Project Manager.  
 

iv. Contractor’s violation in any material provision of the Contract Documents. 
 
v. Contractor’s failure to make prompt payments to its subcontractors, and suppliers of any 
tier, or laborers or any person working on the work by, through, or under the Contractor or any of 
them, any all of their employees, officers, servants, members, and agents. 
 
vi. Contractor files a petition commencing a voluntary case under the U.S. Bankruptcy Code, 
or for liquidation, reorganization, or an arrangement pursuant to any other U.S. or state 
bankruptcy Laws, or shall be adjudicated a debtor or be declared bankrupt or insolvent under the 
U.S. Bankruptcy Code, or any other federal or state laws relating to bankruptcy, insolvency, 
winding-up, or adjustment of debts, or makes a general assignment for the benefit of creditors, or 
admits in writing its inability to pay its debts generally as they become due, or if a petition 
commencing an involuntary case under the U.S. Bankruptcy Code or an answer proposing the 
adjudication of Contractor as a debtor or bankrupt or proposing its liquidation or reorganization 
pursuant to the Bankruptcy Code or any other U.S. federal or state bankruptcy laws is filed in any 
court and Contractor consents to or acquiesces in the filing of that pleading or the petition or 
answer is not discharged or denied within sixty (60) Calendar Days after it is filed.  
 
vii. A custodian, receiver, trustee or liquidator of Contractor, all or substantially all of the assets 
or business of Contractor, or of Contractor’s interest in the Work or the Contract, is appointed in 
any proceeding brought against Contractor and not discharged within sixty (60) Calendar Days 
after that appointment, or if Contractor shall consent to or acquiesces in that appointment.  
 
viii. Contractor fails to commence correction of defective work or fails to correct defective work 
within a reasonable period of time after written notice. 
 
If one or more of the events identified in Paragraphs i-viii above occur, City may give Contractor 
written notice of the event and direct the event be cured. Any such Notice to Cure will provide 
Contractor a minimum of ten (10) calendar days to prepare and submit to the Project Manager a 
plan to correct the Event of Default. If such plan to correct the Event of Default is not submitted 
to the Project Manager within ten (10) days after the date of the written notice or such plan is 
unacceptable to the City, the City may, give Contractor (and the Surety, if any) written notice that 
Contractor’s services are being terminated for cause. Upon delivery of the termination notice, City 
may terminate the services of Contractor in whole or in part, exclude Contractor from the site, and 
take possession of the work and of all Contractor’s tools, appliances, equipment, and machinery 
at the project site, and use the same to the full extent they could be used by Contractor (without 
liability to Contractor for trespass or conversion), incorporate in the work all materials and 
equipment stored at the site or for which City has paid Contractor but which are stored elsewhere, 
and finish the work as City may deem expedient. In such case, Contractor shall not be entitled to 
receive any further payment until Certificate of Completion of the work. In the event City 
terminates this Contract for Cause and the cost of completing the work exceeds the unpaid 
balance of the Contract price, Contractor shall pay City for any costs of completion which exceed 
the Contract price when combined with all amounts previously paid to Contractor. When 
exercising any rights or remedies under this paragraph City shall not be required to obtain the 
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lowest price for the work performed. Should the cost of such completion, including all proper 
charges, be less than the original Contract price, the amount so saved shall accrue to the City. 
Neither the City nor any officer, agent or employee of the City shall be in any way liable or 
accountable to the Contractor or the Surety for the method by which the completion of the said 
work, or any portion thereof, may be accomplished or for the price paid. 
 
Where Contractor’s services have been so terminated by City, the termination will not affect any 
rights or remedies of City against Contractor or Surety then existing or which may thereafter 
accrue. Any retention or payment of moneys due Contractor by City will not release Contractor 
from liability. 
 
C. Termination Notice. Upon receipt of a termination notice, whether for convenience or 
cause, the Contractor shall immediately: discontinue all services affected (unless the notice 
directs otherwise), and deliver to the City all data, drawings, specifications, reports, estimates, 
summaries, and other information and materials accumulated in performing this Contract, whether 
completed or in process. 
 
D. Removal of Equipment. Except as provided above, in the case of termination of this 
Contract before completion from any cause whatever, the Contractor, if notified to do so by the 
City, shall promptly remove any part or all of Contractor's equipment and supplies from the 
property of the City, failing which the City shall have the right to remove such equipment and 
supplies at the expense of the Contractor. 
 

23. BOOKS OF ACCOUNT AND AUDITING 
 
The Contractor shall make available to the City if requested, true and complete records, which 
support billing statements, reports, performance indices, and all other related documentation. The 
City’s authorized representatives shall have access during reasonable hours to all records, which 
are deemed appropriate to auditing billing statements, reports, performance indices, and all other 
related documentation. The Contractor agrees that it will keep and preserve for at least seven 
years all documents related to the Contract which are routinely prepared, collected or compiled 
by the Contractor during the performance of this Contract. 

 
The City’s Auditor and the Auditor’s authorized representatives shall have the right at any time to 
audit all of the related documentation. The Contractor shall make all documentation available for 
examination at the Auditor’s request at either the Auditor’s or Contractor's offices, and without 
expense to the City. 
 

24. COMPLIANCE WITH IMMIGRATION REFORM AND CONTROL ACT OF 1986 
 
Contractor certifies that Contractor has complied with the United States Immigration Reform and 
Control Act of 1986. All persons employed by Contractor for performance of this Contract have 
completed and signed Form I-9 verifying their identities and authorization for employment. 
 

25. LABOR 
 
The Contractor shall employ only competent and skilled workmen and foremen in the conduct of 
work on this Contract. The Contractor shall at all times enforce strict discipline and good order 
among Contractor's employees. The Project Manager shall have the authority to order the 
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removal from the work of any person, including Contractor's or any subcontractor’s employees, 
who refuses or neglects to observe any of the provisions of these Plans or Specifications, or who 
is incompetent, abusive, threatening, or disorderly in conduct and any such person shall not again 
be employed on the Project. 
 
In no event shall the City be responsible for overtime pay. 

 
26. GRATUITIES 

 
A. This Contract may be terminated if the Mayor, the Mayor’s designee, and/or the Procurement 

Services Manager determine, in their sole discretion, that the Contractor or any officer, employee, 
agent, or other representative whatsoever, of the Contractor offered or gave a gift or hospitality 
to a City officer, employee, agent or Contractor for the purpose of influencing any decision to grant 
a City contract or to obtain favorable treatment under any City contract. 
 

B. The terms "hospitality" and "gift" include, but are not limited to, any payment, subscription, 
advance, forbearance, acceptance, rendering or deposit of money, services, or anything of value 
given or offered, including but not limited to food, lodging, transportation, recreation or 
entertainment, token or award.  
 

C. Contract termination under this provision shall constitute a breach of contract by the Contractor, 
and the Contractor shall be liable to the City for all costs of reletting the contract or completion of 
the project. Further, if the Contractor is terminated under this provision, or violates this provision 
but is not terminated, the Contractor shall be subject to debarment under the City's Procurement 
Regulations. The rights and remedies of the City provided in this clause shall not be exclusive 
and are in addition to any other rights and remedies provided by law or under this Contract. 
 

27. NON-DISCRIMINATION 
 

A. In accord with section 24-34-402, C.R.S., Title VII of the Civil Rights Act of 1964, Americans with 
Disabilities Act of 1990 as amended, all applicable federal and state laws, the Contractor will not 
discriminate against any employee or applicant for employment because of disability, race, creed, 
color, sex, sexual orientation, gender identity, gender expression, religion, age, national origin, or 
ancestry.   
 

B. The Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the provisions of this nondiscrimination clause. 
 

C. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of 
the Contractor, state that all qualified applicants will receive consideration for employment without 
regard to disability, race, creed, color, sex, sexual orientation, gender identity, gender expression, 
religion, age, national origin, or ancestry 
 

28.  ORDER OF PRECEDENCE 
 
Any inconsistency in this Contract shall be resolved by giving precedence in the following order: 
 

A. This Contract document with its terms and conditions  
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B. The Statement of Work 
C. Other Appendices, Attachments, Exhibits, or Schedules 

 
29. HEADINGS 

   
The section headings contained in this Contract are for reference purposes only and shall not 
affect the meaning or interpretation of this Contract. 
 

30. DISPUTES 
 

A. All administrative and contractual disputes arising from or related to this Contract shall be 
addressed in the following manner: 

i. If either Party disputes or disagrees with a Contract term or the other Party’s interpretation of a 
Contract term or has any other administrative or contractual dispute not addressed in the 
Unanticipated Circumstances provisions, such Party shall promptly give the other Party written 
notice of said dispute. 

ii. The Parties shall hold a meeting as soon as reasonably possible, but in no event later than thirty 
(30) calendar days from the initial written notice of the dispute, attended by persons with decision-
making authority regarding the dispute, to attempt in good faith to negotiate a resolution of the 
dispute; provided, however, that no such meeting shall be deemed to vitiate or reduce the 
obligations and liabilities of the Parties or be deemed a waiver by a Party of any remedies to which 
such Party would otherwise be entitled unless otherwise agreed to by the Parties in writing. 

iii. If, within thirty (30) calendar days after such meeting, the Parties have not succeeded in 
negotiating a resolution of the dispute, they agree to submit the dispute to non-binding mediation 
and to bear equally the costs of the mediation. 

iv. The Parties will jointly appoint a mutually acceptable mediator. If they fail to do so within twenty 
(20) calendar days from the conclusion of the negotiation period, they shall each select a 
mediator. The two mediators will then appoint a third mediator who shall conduct mediation for 
the Parties as the sole mediator. 

v. The Parties agree to participate in good faith in the mediation and negotiations for a period of 
thirty (30) calendar days. The substantive and procedural law of the State of Colorado shall apply 
to the proceedings. If the Parties are not successful in resolving the dispute through mediation, 
then the Parties shall be free to pursue any other remedy afforded by the laws of the State of 
Colorado. 

vi. Until final resolution of any dispute hereunder, the Contractor shall diligently proceed with the 
performance of this Contract as directed by the City. For purposes of this Contract, termination 
for convenience shall not be deemed a dispute. The City of Colorado Springs and the Contractor 
agree to notify each other in a timely manner of any claim, dispute, or cause of action arising from 
or related to this Contract, and to negotiate in good faith to resolve any such claim, dispute, or 
cause of action. To the extent that such negotiations fail, the City of Colorado Springs and the 
Contractor agree that any lawsuit or cause of action that arises from or is related to this Contract 
shall be filed with and litigated only by the Colorado District Court for El Paso County, CO.  
 

31. DELIVERY 
 
The City may cancel this Contract or any portion thereof if delivery is not made when and as 
specified, time being of the essence in this Contract. Contractor shall pay the City for any loss or 
damage sustained by the City because of failure to perform in accordance with this Contract.  
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32. PAYMENTS 
 
The City will make payments for services on a monthly basis for services performed during the 
previous month in accordance with this Contract. All labor Invoices shall include labor categories, 
rates, hours worked, and total amounts per category. All labor categories and rates charged must 
be included in this Contract. No other categories or rates will be allowed or payable. All labor 
invoices are subject to City approval. 
 
Materials will be payable on a reimbursable basis with no additional profit, fee, overhead, 
handling, or General and Administrative (G&A) costs. All costs for materials shall be approved by 
the City Contracts Specialist before the costs are incurred and payable. 
 
The City will pay the Contractor, upon submission of proper invoices, the prices stipulated in the 
Contract for services rendered and accepted, less any deductions provided in this Contract within 
30 days (Net 30). The City will not pay late fees or interest. Any discount payment terms offered 
on the invoice may be taken by the City.  
 

33. INSPECTION OF SERVICES 
 
The Contractor is responsible for performing or having performed all inspections and tests 
necessary to substantiate that the services furnished under this Contract conform to Contract 
requirements, including any applicable technical requirements for specified manufacturers’ parts. 
This clause takes precedence over any City inspection and testing required in the Contract’s 
specifications, except for specialized inspections or tests specified to be performed solely by the 
City. 
 

A. Definition of “services”, as used in this clause, includes services performed, workmanship, and 
material furnished or utilized in the performance of services. 
 

B. The Contractor shall provide and maintain an inspection system acceptable to the City covering 
the services under this Contract. Complete records of all inspection work performed by the 
Contractor shall be maintained and made available to the City during Contract performance and 
for as long afterwards as the Contract requires. 
 

C. The City has the right to inspect and test all services called for by the Contract, to the extent 
practicable at all times and places during the term of the Contract. The City will perform 
inspections and tests in a manner that will not unduly delay the work. 
 

D. If the City performs inspections or test on the premises of the Contractor or a subcontractor, the 
Contractor shall furnish, and shall require subcontractors to furnish, at no increase in Contract 
price, all reasonable facilities and assistance for the safe and convenient performance of these 
duties. 
 

34. SECURITY 
 
The City maintains security requirements regarding access to City buildings and other City 
workplaces and worksites on City property. All Contractor personnel accessing City buildings, 
workplaces, or worksites, may be required to produce a valid, Government issued picture 
identification. Contractor personnel lacking such identification may not be allowed access to such 
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sites. No costs incurred by the Contractor due to City security requirements shall be allowable or 
payable under this Contract.  
 

35. TIME IS OF THE ESSENCE 
 
In as much as the Contract concerns a needed or required service, the terms, conditions, and 
provisions of the Contract relating to the time of performance and completion of work are of the 
essence of this Contract. The Contractor shall begin work on the day specified and shall prosecute 
the work diligently so as to assure completion of the work within the number of calendar days or 
date specified, or the date to which the time for completion may have been extended. 
 

36. EMPLOYMENT OF LABOR 
 
The Contractor shall comply with, and defend and hold the City harmless from any violation of all 
laws and lawful rules and regulations, both of the State of Colorado and of the United States, 
relating to Workmen's Compensation, unemployment compensation, Social Security, payment for 
overtime, and all other expenses and conditions of employment under this Contract. 
 

37. SALES TAX 
 
The Contractor must have a tax-exemption certificate from the Colorado Department of Revenue 
for this project. The certificate does not apply to City of Colorado Springs Sales and Use Tax 
which shall be applicable. The tax exempt project number and the exemption certificate only 
applies to County, PPRTA (Pikes Peak Rural Transportation Authority), and State taxes when 
purchasing construction and building materials to be incorporated into this project.  
 
Furthermore, the exemption does not include or apply to the purchase or rental of equipment, 
supplies or materials that do not become a part of the completed project or structure. Such 
purchases and rentals are subject to full applicable taxation. 
 
All contracts with subcontractors must include the City of Colorado Springs Sales and Use Tax 
on the work covered by the Contract, and other taxes as applicable.  
 
Note: For all equipment, materials and supplies incorporated into the work purchased from 
vendors or suppliers not licensed to collect City Sales Tax (i.e. out of state suppliers, etc.), City 
Use Tax is due and payable to the City. The Contractor shall execute and deliver, and shall cause 
the Contractor’s subcontractors to execute and deliver to the City Sales Tax Office, the 
appropriate ST forms as designated by the City Sales Tax Office.  These forms shall list all said 
equipment, materials and supplies and the corresponding use tax due, along with payment for 
said taxes. Any outstanding taxes due may be withheld from the final payment due the Contractor 
and may result in suspension of Contractor from bidding on City projects.  
 
Forms and instructions can be downloaded at https://coloradosprings.gov/sales-
tax/page/construction-contractors. Questions can be directed to the City Sales Tax Division at 
(719) 385-5903 or Construction_SalesTax@coloradosprings.gov.  
 
Our Registration Numbers are as follows: 
City of Colorado Springs 
Federal I.D.: 84-6000573 
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Federal Excise: A-138557 
State Sales Tax: 98-03479 
 
The Contractor's payment or exemption of State of Colorado, El Paso County and City Sales and 
Use Taxes shall be as specified herein. 
 

38. SEVERABILITY 
 
If any terms, conditions, or provisions of this Contract shall be held unconstitutional, illegal, or 
void, such finding shall not affect any other terms, conditions, or provisions of this Contract. 
 

39.  LIABILITY OF CITY EMPLOYEES 
 
All authorized representatives of the City are acting solely as agents and representatives of the 
City when carrying out and exercising the power or authority granted to them under the Contract. 
There shall not be any liability on them either personally or as employees of the City. 
 

40. USE OF CITY NAME OR LOGO 
 
Except as otherwise provided in this Contract, the Contractor shall not refer to this Contract or the 
City of Colorado Springs in any advertising or promotions in such a manner as to state or imply 
that the product or service provided is endorsed or preferred by the City of Colorado Springs, its 
employees, or its Departments, or is considered by these entities to be superior to other products 
or services. Any use of the name or logo of the City of Colorado Springs in advertising or 
promotions must be approved in writing by the City of Colorado Springs Contracts Specialist 
assigned to the Contract prior to such use.  
 

41. TRAVEL 
 
If travel expenses are included as a line item in this Contract, all travel expenses incurred and 
billable by the Contractor are subject to City approval. Air travel shall be limited to the round trip 
"economy coach" fare. Travel from the Colorado Springs Airport is encouraged. Unless there are 
extenuating circumstances, the Contract should take advantage of lower airfares by purchasing 
tickets more than 14 days in advance of travel. In-state travel by air must be more economical 
than travel by private vehicle. Use of a private vehicle may be reimbursed per mile at the current 
rate published by the IRS annually. Short-term parking, long-term parking or cab fare associated 
with airport departure and arrival may be allowable expenses. Valet parking will not be allowed 
unless it is the least expensive or only option. Car rental rates may be reimbursed for car rentals 
no greater than the intermediate or standard classification. The City will not reimburse any other 
travel methods or expenses. The City will pay for lodging, meals, and miscellaneous expenses 
on a per diem basis only, in accordance with the current per diem rates published by the IRS 
annually. The City will not pay for Contractor expenses exceeding the per diem rates. Receipts 
for all reimbursable expenses must be provided with the Contractor’s invoice.  
 

42. ELECTRONIC SIGNATURES 
 
This Agreement and all other documents contemplated hereunder may be executed using 
electronic signatures with delivery via facsimile transmission, by scanning and transmission of 
electronic files in Portable Document Format (PDF) or other readily available file format, or by 
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copy transmitted via email, or by other electronic means and in one or more counterparts, each 
of which shall be (i) an original, and all of which taken together shall constitute one and the same 
agreement, (ii) a valid and binding agreement and fully admissible under state and federal rules 
of evidence and (iii) enforceable in accordance with its terms. 
 

43. APPENDICES 
 
The following Appendices are made a part of this Agreement: 
1. Appendix A – Additional Terms and Conditions 
2. Appendix B – Contractor’s Proposal,  
3. Appendix C – Statement of Work.  
4. Appendix D – Project Schedule 
5. Appendix E – Insurance Requirements 
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CONTRACT SIGNATURE PAGE 
 
IN WITNESS WHEREOF, the parties have caused these presents to be executed on the day and 
the year first above written. 
 
This Contract is executed in one (1) original copy. 
 
THE CITY OF COLORADO SPRINGS, COLORADO: 

 
 
 

 
 
SECOND PARTY: 

SAMPLE CONTRACT ONLY 
Corporate Name 

 
Signature Date 

 
Title 
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EXHIBIT 3 EXCEPTIONS 
 
Print the words "no exceptions"(here)___________________________ if there are no exceptions 
taken to any of the terms, conditions, or specifications of these proposal documents or contract.  
 
If there are exceptions taken to any of the terms, conditions, or specifications of the proposal 
document or contract, they must be clearly stated on a separate sheet of paper attached to this 
sheet and returned with your proposal.  
Note: All potential Offerors are hereby advised that exceptions taken may be considered during 
the evaluation phase which may affect the final scoring of proposals. Offerors stipulating that the 
City must use their contract or agreement may be determined non-responsive and their Proposal 
determined unacceptable. 

 
 
Company Name:   ________________________________________________ 
 
Address:    ________________________________________________ 
    (City, State and Zip Code) 
 
Authorized Signature:  ________________________________________________  
 
Date:     ________________ 
 
Printed Name/Title:   _______________________________________________ 
 
 
 
 
 
Return this form with your Proposal. 
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EXHIBIT 4 STATEMENT OF WORK 
 
Project General Information/Description: 
 
The City of Colorado Springs is seeking proposals from qualified and experienced firms to 
provide planning and engineering services for the replacement of two (2) bridges east of 
Interstate 25 (I-25) along Fillmore Street over Monument Creek/Pikes Peak Greenway (NBI 
Structure Number CSG-G.14-11.58) and the Union Pacific Railroad (UPRR) (NBI Structure 
Number CSG-F.98-11.59).  
 
The goal of this project is the replacement of the bridges identified by developing a locally 
preferred alternative. This Request for Proposals is for the first phase of this project, including 
conceptual engineering plans, and conduct a preliminary environmental evaluation.  
 
This project is funded by a Bridge Investment Program (BIP) Planning Grant and Pikes Peak 
Rural Transportation Authority (PPRTA). 
 
Project Background Information: 
 
The Fillmore Bridges are immediately east of I-25, approximately three (3) miles north of 
downtown Colorado Springs on Fillmore Street. Fillmore Street is a primary east-west corridor 
crossing I-25 in central Colorado Spring. This project includes the bridges over Monument 
Creek/Pikes Peak Greenway and the Union Pacific Railroad (UPRR). Both bridges within this 
project are over sixty (60) years old and were widened in 1971 to increase capacity. The bridge 
over Monument Creek is a four-span bridge that is 288-feet long, while the bridge over the 
railroad is a three-span bridge that is 123-feet long. Both bridges are constructed with rolled 
steel girders with 74-foot-wide concrete bridge decks and only have a four-foot-side sidewalk on 
one (1) side of the bridge. 
 
The abutments and piers of both bridges have driven pile foundations with numerous structural 
and scour issues. Significant condition issues with the bridges include rocker bearing rotation on 
the Monument Creek Bridge, slope paving voids under the railroad bridge, and both bridge 
decks are in poor condition with the concrete deck delaminating.  
 
Outside of the bridges’ structural issues, past local and regional efforts have identified 
deficiencies in the bridge’s bicycle and pedestrian facilities, connectivity to the Pikes Peak 
Greenway, and traffic operations. These bridges are in the 90th percentile for traffic congestion 
and provide the only east-west connection across I-25 in central Colorado Springs. With 
anticipated growth projections for Colorado Springs in coming decades, northeast Colorado 
Springs is expected to re-develop and exacerbate these congestion issues. Fillmore Street from 
Nevada Avenue to I-25 is identified as a critical corridor in the City’s Master Transportation Plan, 
ConnectCOS. Preservation of public safety makes the expedient replacement of these bridges a 
top priority for the City and the Fillmore Bridges Replacement Project has been identified as a 
PPRTA 3 A-list project.  
 
Statement of Work: 
 
The City of Colorado Springs has prepared this Request for Proposal (RFP) seeking consultant 
services for the development planning and engineering services for the development of a 
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Planning and Environmental Linkage (PEL) Study and preliminary engineering. This project may 
include future task orders for professional services for the Fillmore Street and Bridge 
Improvements and Trail Connections.  
 
The PEL Study and preliminary engineering will be contracted as a result of this RFP, however 
as funding becomes available the contract may be extended to future phasing as outlined 
below.  
 
The City of Colorado Springs is seeking a consultant for current and future planning services 
that include: 
 
Phase:        Anticipated timeline: 
Phase 1: Planning and Environmental Linkage (PEL) Study  November 2024 Completion 

and Preliminary Engineering Evaluation    
Phase 2 (Future): Preliminary Engineering Services    TBD 
Phase 3 (Future): Final Engineering Services     TBD 
Phase 4 (Future): Bid Support and Construction Support   TBD 
 
Phase 1: Planning and Environmental Linkage (PEL) Study and Preliminary Engineering 
Evaluation 
 
Phase 1 is funded and will advance the bridge replacement project while meeting BIP statutory 
goals and schedule requirements. 
 
All work performed by consultant services shall be subject to review and approval by the City of 
Colorado Springs and comply with the BIP Grant Agreement and Exhibits, all applicable City of 
Colorado Springs and Colorado Springs Utilities planning and design standards and show 
compliance with the Colorado Springs Title VI plan, approved by the Colorado State Department 
of Transportation, detailing commitments to equity and inclusion through delivery of all projects.  
 
Specific tasks to be completed for Phase 1 include: 
 
Task 1) Project initiation and ongoing management: 

 
Task 1 will provide planning, management, and coordination necessary for the timely 
and efficient execution of this contract. This task will include organization of coordination 
meetings, project schedule management, and stakeholder engagement. Stakeholders 
identified at this time include surrounding neighborhoods, the travelling public, Union 
Pacific Railroad (UPRR), Burlington Northern Santa Fe Railroad (BNSF), Colorado 
Department of Transportation (CDOT), Federal Highway Administration (FHWA), El 
Paso County, Pikes Peak Area Council of Governments (PPACG), utility companies 
including Colorado Springs Utilities (CSU), and City of Colorado Springs departments. It 
is anticipated that additional stakeholders will be identified throughout the PEL process. 
Ongoing project management will also include assistance with grant reporting and 
documentation with FHWA.  
 

Task 2) Project Area Conditions assessment and data collection: 
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Task 2 will be used to gather initial site data (such as right-of-way information, survey 
control, and utility identification) and to evaluate existing conditions. This shall include 
the preliminary investigation and data collection efforts. This will include necessary 
inputs for a future BIP Bridge Project application and benefit-cost analysis, such as 
traffic counts, accident data, bicycle and pedestrian travel counts, exiting transportation 
assets, land use, and environmental conditions. This information will be utilized to 
complete an Existing Transportation Assets and Conditions Report, Land Use and 
Regional Community Report, and an Environmental Setting Report.  

 
Future corridor needs should be considered including, but not limited to, future land use, 
traffic projections and safety analysis through this corridor. Information collected with this 
investigation will also be used to evaluate of opportunities to provide labor and workforce 
opportunities and define the project area.   

 
The predicted project area will include Fillmore Street east to the Interstate 25 (I-25) 
Southbound exit ramps and west just past Monument Creek east of Tremont Street and 
approximately one-quarter (¼) mile north and south of Fillmore Street, along the I-25, 
Sinton Road, Mark Dabling Boulevard, and Steel Street corridors, including connections 
to the Pikes Peak Greenway Trail. The final project area may change and will be 
determined by the PEL process and project evaluation.  

 
When the project limits are finalized, a comprehensive survey should be conducted.  

 
Task 3) Stakeholder Engagement 
 

Task 3 will focus on engaging the stakeholders and general public in a meaningful 
decision-making process to identify, evaluate, and advance the project. This will include 
a public outreach plan that includes appropriate platforms to collect and address 
concerns raised while providing education to key stakeholders to build support and 
commitment from the start of the project. 

 
Task 4) Purpose and Need and Project Goals and Objectives 
 

Task 4 will create and document the project’s purpose and needs, as agreed upon 
through a public and stakeholder-driven process.  

 
Taks 5) Alternatives Development and Screening 
 

Task 5 is the development and evaluation of alternatives that meet the Purpose and 
Need found during Task 4. Deliverables will include an Alternatives Report that includes 
safety and traffic analysis for current and future needs and impacts, environmental 
resource analysis, and right of way impacts analysis for the alternatives evaluated. 

 
Task 6) Final PEL Study Report 
 

Task 6 will be used to create a PEL report that documents the planning effort and key 
decisions that identify and evaluate a range of alternatives that will maintain access and 
improve mobility through Fillmore Street across Monument Creek and the Union Pacific 
Railroad (UPRR). This study will focus upon the development of a specific purpose and 
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need for improvements, develop and evaluate a range of reasonable alternatives, 
identify potential safety, environmental, and socioeconomic impacts, cost analyses, as 
well as facilitate public and agency involvement to evaluate alternatives.  
Additionally, this Study will develop conceptual cost estimate for the range of alternatives 
for right-of-way acquisition, engineering, and construction phases.  
 
The PEL study will demonstrate alignment with local, state, and Federal requirements 
and all other requirements as outlined and required by the BIP funding agreement with 
FHWA, National Environmental Policy Act (NEPA) Review, and ultimately construction-
phase activities. The PEL Study will not result in a NEPA decision, rather, its purpose is 
to provide the necessary transportation planning and early decision-making for the 
Fillmore Bridges replacement that can provide the basis and feasibility for the proposed 
replacement project and provide a “bridge” between planning and NEPA.  

 
Phase 2: Preliminary Engineering Services 

 
Phase 2 is planned as a future phase of this project and will include assistance in pursuing 
additional grant funding sources and preliminary engineering of the selected solution as 
determined by the PEL Study.  
 
Once the PEL study is complete, the city desires to continue this project by seeking additional 
grant funding sources. The consultant should be able to develop comprehensive and 
competitive grant applications for this project utilizing the information acquired during the PEL 
Study process.  
 
Preliminary engineering services will include finalizing the structural selection evaluation and 
report, geotechnical investigations, evaluation of hydraulics and hydrology, traffic analysis, 
multimodal solutions, preliminary engineering plans, and construction estimates. These 
documents shall be compliant with all applicable federal, state, and local agency reviews and 
permitting.  
 
This project shall consider all existing and future utility needs. Future utility needs already 
identified include the replacement of streetlighting in this corridor and the addition of two (2) 4-
inch conduit within the structure for future fiber expansion. CSU Electric may consider 
undergrounding the aerial lines west of the project. While the electric work would be considered 
a separate project outside of the scope of this study, coordination between this project and CSU 
Electric would be necessary to facilitate their work.  
 

Phase 3: Final Engineering Services 
 
Phase 3 is planned as a future phase of this project and will continue the project to completion 
of Final Engineering Documents, NEPA documentation and approvals, and all right of way and 
easement acquisition necessary for the construction of this project.  
 
Final engineering services will include the finalization of all engineered plans, reports, and 
construction estimates necessary for all applicable federal, state, and local agency reviews and 
permitting.  
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The final Environmental Assessment (EA) should provide a recommendation to Health 
Resources and Services Administration (HRSA) to issue a Finding of No Significant 
Environmental Impact (FONSI) or prepare an Environmental Impact Statement (EIS) necessary 
for obtaining NEPA clearance/approval.  
 
All right of way and easement acquisitions or real estate transactions shall be compliant with the 
City of Colorado Springs Real Estate Manual. If federal or state grant funding are obtained for 
this project, ROW acquisition shall be compliant with the Uniform Relocation Assistance and 
Real Property Acquisition Policies Act of 1970 (Uniform Act).  
 

Phase 4: Bid and Construction Support 
 
Phase 4 is planned as a future phase of this project and will be initiated when the Invitation to 
Bid is issued. This phase of work shall include the resolution of contractor comments/questions 
during the bid of this construction process, along with review and analysis of submitted bids. 
Further construction support will include request for information (RFI) resolution, submittal 
review support, and may include construction management.   
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List of Known Documents 
List of known engineering criteria documents:  

City of Colorado Springs Engineering Criteria Manuals  
City of Colorado Springs Drainage Criteria Manuals, Volumes 1 & 2  
CDOT Standard Specifications for Road and Bridge Construction  
CDOT M&S Standard Drawings 
Pikes Peak Regional Asphalt Specifications  

 
List of other known criteria manuals:  

CDOT ROW Manual  
City of Colorado Springs Real Estate Manual  
City of Colorado Springs Stormwater Construction Manual  

 
List of known planning documents:  

ConnectCOS Transportation Plan (2023) 
El Paso County Major Transportation Corridor Plan (2016), Currently Under Revision 
City of Colorado Springs Park System Master Plan (2014)  
2050 Regional Transit Plan, Draft Anticipated Summer 2024 

 
List of known Drainage Basin Planning Studies:  

Roswell Drainage Area Drainage Study (1978) 
Master Plan for Mesa Drainage Basin (1989) 

 
List of known Land Use Master Plans:  

Plan COS, City of Colorado Springs Comprehensive Plan (2019)  
El Paso County Master Plan (2021)  
Airport Master Plan (2013)  

 
GIS Data: The selected Consultant may obtain relevant GIS data from the City of Colorado 
Springs and/or El Paso County subject to the license agreement, terms, and conditions of each 
jurisdiction.  
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EXHIBIT 5 QUALIFICATION STATEMENT 
 
This statement will provide information which will enable the City to evaluate the qualifications of 
your firm and staff with regard to the requirements of this Request for Proposal.  Please complete 
this form in its entirety and submit it (in the number of copies requested) along with the other 
required proposal documents. If a request in the Qualification Statement is contained in the 
proposal, indicate the section in the proposal where that information can be found. 
 
(PRINT) 
FIRM NAME:  
ADDRESS:  
CITY STATE ZIP:  
AUTHORIZED REPRESENTATIVE:  
TITLE:  
AUTHORIZED SIGNATURE:  
PHONE:  FAX:  
E-MAIL ADDRESS:  
 
1.  TYPE OF BUSINESS 

   
2. TYPE OF LICENSE & LOCATION 

 
CORPORATION   INDIVIDUAL    
PARTNERSHIP   JOINT VENTURE    
OTHER:      
 
3.  TYPE OF SERVICE TO BE PROVIDED FOR RFP:   
   
 
4.  NUMBER OF YEARS IN BUSINESS:  
 
5.  ON A SEPARATE SHEET PROVIDE A BRIEF HISTORY OF YOUR FIRM, STAFF SIZE  
     AND EXPERIENCE.  SUBMIT A RESUME FOR THE PROJECT MANAGER AND EACH 
     KEY PERSONNEL ASSIGNED TO THIS PROJECT. 
 
6. WHAT OTHER NAME(S) HAS YOUR COMPANY OPERATED UNDER:  
  
 
7.  HAVE YOU OR YOUR FIRM EVER FAILED TO COMPLETE ANY WORK AWARDED TO 
 YOU? YES   NO   IF “YES”, EXPLAIN: 
  
  
  
 
8.  HAS ANY OFFICER OR PARTNER OF YOUR ORGANIZATION EVER BEEN AN OFFICER  
 OR PARTNER OF ANOTHER ORGANIZATION THAT FAILED TO COMPLETE A 
 CONTRACT WITHIN THE LAST FIVE (5) YEARS? YES   NO  
 IF “YES”, EXPLAIN: 

 
 

 
9.  HAS YOUR FIRM OR ANY PARTNERS OR OFFICERS EVER BEEN INVOLVED IN ANY 
 BANKRUPTCY ACTION?       YES     NO    IF “YES”, EXPLAIN: 
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10. ARE YOU PRESENTLY INVOLVED IN ANY LITIGATION WITH ANY 
 GOVERNMENT AGENCY?  YES  NO  IF “YES”, EXPLAIN TYPE, 
  KIND, PLAINTIFF, DEFENDANT, ETC., AND STATE THE CURRENT STATUS: 
  
  
  
  
 
11.  BANK REFERENCE: 

 

 ADDRESS:  
 CONTACT:  PHONE:  
 
12. LIST THREE (3) SIMILAR PROJECTS (LOCAL OR STATE-WIDE) FROM LAST FIVE (5) 
YEARS-INCLUDE LOCATION OF PROJECT, SIZE OF PROJECT (CONTRACT AMOUNT), 
CONTACT NAME, ADDRESS, TELEPHONE NUMBERS 
NOTE: DETAILED INFORMATION ON THESE PROJECTS MAY ALSO BE REQUESTED IN 
THE RFP PACKAGE. 
1. Location of Project: 

 Size of Project: 
 Contract Amount: 
 Contact Name and Title: 
 Contract Address: 
 Contact telephone and FAX Numbers: 
2. Location of Project: 

 Size of Project: 
 Contract Amount: 
 Contact Name: 
 Contact Address: 
 Contact telephone and FAX Numbers: 
3. Location of Project: 

 Size of Project: 
 Contract Amount: 
 Contact Name: 
 Contact Address: 
 Contact telephone and FAX Numbers: 
 
13.  LIST CURRENT SIMILAR PROJECTS (LOCAL OR STATE-WIDE) UNDER CONTRACT- 
INCLUDE LOCATION OF PROJECT, SIZE OF PROJECT (CONTRACT AMOUNT) CONTACT 
NAME, ADDRESS, TELEPHONE NUMBERS. 
NOTE:  DETAILED INFORMATION ON THESE PROJECTS MAY ALSO BE REQUESTED IN 
THE RFP PACKAGE. 
 
1. Location of Project: 
 Size of Project: 
 Contract Amount: 
 Contact Name and Title: 
 Contact Address: 
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 Contact telephone and FAX Numbers: 
  
2. Location of Project: 
 Size of Project:  
 Contract Amount: 
 Contact Name and Title: 
 Contact Address: 
 Contact telephone and FAX Numbers: 
  
3. Location of Project: 
 Size of Project:  
 Contract Amount: 
 Contact Name and Title: 
 Contact Address: 
 Contact telephone and FAX Numbers: 
  
14. LIST OF SUB-CONTRACTORS TO BE USED FOR THIS PROJECT: 

(INCLUDE NAME, ADDRESS, TELEPHONE NUMBER, TYPE OF WORK) 
1. Name: 
 Address: 
 Telephone Number: 
 Type of Work: 
2. Name: 
 Address: 
 Telephone Number: 
 Type of Work: 
3. Name: 
 Address: 
 Telephone Number: 
 Type of Work: 
 
 
IF ADDITIONAL INFORMATION IS PROVIDED ON A SEPARATE SHEET FOR ANY OF THE 
ITEMS, CLEARLY SPECIFY WHERE IT CAN BE LOCATED IN YOUR PROPOSAL 
PACKAGE. 
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EXHIBIT 6 EVALUATION SCORESHEET 
 
RFP EVALUATION CRITERIA DESCRIPTION SCORE 

 2.5 EXPERTISE AND QUALIFICATIONS AREA  
In this section, the Offeror must demonstrate that it meets and/or exceeds all 
requirements regarding expertise and qualifications of personnel proposed to 
complete the work defined in the Statement of Work of this RFP. Qualifications of 
personnel are considered of the essence of the services provided. Therefore, the 
Offeror must provide information on Key Personnel who will be the personnel 
performing the consulting services. 

  

 A. Past Performance/Relevant Experience  

The Offeror should provide at least three references or contracts demonstrating 
that it successfully provided services/products that are representative of those in 
the RFP. The proposal should adequately explain the successful outcomes of the 
projects, specifically how they were completed on schedule and within budget. 
The following questions should be considered in the presentation of past 
performance and relevant experience.  
 

1. Does the proposal include at least three references or past 
performance citations?  

2. Are the references or past performance citations relevant to the 
Statement of Work for current and potential future phases of the RFP?  

3. Does the Offeror explain how they were successful on the projects 
presented?  

4. Does the Offeror apply the past performance to the RFP requirements 
in a way that demonstrates added value?  

  
 
COMMENTS: 
 

5 – Exceptional 
4 – Very Good 
3 – Satisfactory 
2 – Marginal 
1 – Unacceptable 
 
 
Rating: ____ 

 B. Key Personnel  

Resumes must be provided for all key personnel who would be performing work 
on the resultant Contract and how their expertise provides value to the City. 
Resumes do not count toward the overall page limit. The following questions 
should be considered in the presentation of key personnel and their expertise. 
Explain how the key personnel were related to the projects provided as relevant 
experience. 
 

1. Does the Offeror provide complete resumes, including education, 
experience, background information, accomplishments, and other 
pertinent information?  

2. Does the Offeror provide resumes for all key personnel, as required by 
the RFP?  

3. Do the resumes demonstrate adequate professional, technical, and 
management levels to accomplish the work effectively and efficiently 
during current and future task orders?  

5 – Exceptional 
4 – Very Good 
3 – Satisfactory 
2 – Marginal 
1 – Unacceptable 
 
 
Rating: ____ 
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4. Do the key personnel possess all requisite certifications, licenses, 
experience, etc.?  

5. Is relevant experience represented for the key personnel identified? 
  
 
COMMENTS: 
 

 C. Project Management  

The Offeror should provide a plan of operation, to include management of 
personnel, workload, schedule, and budget. An organization chart which 
demonstrates clear and effective lines of authority, responsibility, and 
communication for management, supervisory, and technical personnel should be 
included. The plan should address practical availability of the project team 
(including subconsultants) identified to work on this project in conjunction with 
their other work assignments. The questions below should be considered in the 
representation of the project management structure.   
 

1. Is sufficient detail provided to demonstrate the project teams’ 
management capabilities?  

2. Are the people committed available to work on this project, especially 
regarding schedule and level of effort through the current and future 
task orders?  

3. Does the plan indicate that the offeror will obtain, keep, and efficiently 
utilize high quality personnel?  

4. Does the offer address corrective actions?  
5. Does the proposal explain how the project team with maintain the 

proposed schedule and remain within budget?  
  
 
COMMENTS: 
 

5 – Exceptional 
4 – Very Good 
3 – Satisfactory 
2 – Marginal 
1 – Unacceptable 
 
 
Rating: ____ 

Sum of Ratings in Technical Area (Add numbers in Section 2.5.A., 2.5.B and 2.5.C): 
 

 

Total Possible Points: 
 

35 Points 

2.6 TECHNICAL AREA  

 A. Understanding of Compliance with Technical Requirements  

The Offeror should address the statement of work presented in sufficient detail to 
demonstrate a clear and full understanding of the project expectations. The 
proposal should not echo the requirements of the RFP but provide further 
representation on how the presented team will bring value to completing the work 
presented. Evidence of sufficient planning should be represented to ensure the 
work is completed on schedule and within budget. Sufficient content and detail 
should be provided to answer completely the following questions. 
 

5 – Exceptional 
4 – Very Good 
3 – Satisfactory 
2 – Marginal 
1 – Unacceptable 
 
 
Rating: ____ 
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1. Does the proposal demonstrate a firm understanding of the requirements 
and goals of the Statement of Work, as well as industry standards and 
reasonable expectations of the project?  

2. Does the proposal completely address the expectation presented in the 
Statement of Work?  

3. Does the proposal indicate how the requirements and goals of the project 
will be met on schedule?  

4. Do the technical solutions presented seem realistic?  
  

COMMENTS: 
 
B. Project Approach  

The Offeror should clearly present proposed solutions and indicate that it has 
performed adequate planning to accomplish tasks as defined in the Statement of 
Work. A detailed project schedule should be included with the project approach and 
outline how the target completion date will be achieved. Innovations, efficiencies, 
and detailed specifics are all encouraged. Sufficient content and detail should be 
provided to completely address the following questions. 
 

1. Does the proposal include a complete and timely plan to accomplish each 
requirement, including subcontracting (if applicable) for current and 
potential future phasing?  

2. Does the proposal demonstrate that appropriate and qualified personnel 
and equipment will be provided to carry out the requirement?  

3. Is the proper level of effort directed toward each requirement and is the level 
of effort appropriate?  

4. Does the proposal demonstrate understanding of the key stakeholders’ 
requirements and expectations? 

5. Is the proposed schedule reasonable and efficient? 
 
COMMENTS: 
 

5 – Exceptional 
4 – Very Good 
3 – Satisfactory 
2 – Marginal 
1 – Unacceptable 
 
 
Rating: ____ 

Sum of Ratings in Technical Area (Add numbers in Section 2.6A. and 2.6B): 
 

 

Total Possible Points: 
 

50 Points 

2.8 PROPOSAL PRESENTATION  
Although not a section of the proposal, presentation is an important factor. Offerors 
should provide a highly professional product, which is complete, accurate, easily 
understood, and effectively presented.  
 
COMMENTS: 

5 – Exceptional 
4 – Very Good 
3 – Satisfactory 
2 – Marginal 
1 – Unacceptable 
 
 
Rating: ____ 
 

Sum of Ratings in Proposal Presentation Area (Add number from Section 2.8): 
 

 

Total Possible Points: 15 Points 
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EXCEPTIONS PROPOSED   

What (if any) exceptions (redlines to our terms and conditions) were proposed? Are 
they acceptable?  
 
COMMENTS: 

 
Pass/Fail 

INSURANCE REQUIREMENTS 
Does the Offeror meet all insurance requirements? 

 
Pass/Fail 

TOTAL SCORE – Add Evaluation Scores from Sections 2.5,2.6 and 2.8. The 
sum is the total score.  

Total Score:  

 
  

R24-T045SL Fillmore St and Bridge Improvements and Trail Connections I-25 to Monument Creek 62 of 163



 

   

EXHIBIT 7 FEDERAL FORMS 
 
CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER 
RESPONSIBILITY MATTERS 
 
The undersigned duly authorized official of the proposer certifies to the best of its knowledge 
and belief, that it and its principals: 
 
A. Are not presently debarred, suspended, proposed for debarment, and declared ineligible or 
voluntarily excluded from covered transactions by any Federal department or agency. 
 
B. Have not within a three-year period preceding this proposal been convicted of or had a civil 
judgement rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain or performing a public (federal, state or local) transaction or 
contract under a public transaction; violation of federal or state antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification, or destruction of records, making false 
statements or receiving stolen property. 
 
C. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (federal, state or local) with commission of any of the offenses enumerated in paragraph 
(B) of this certification; and 
 
D. Have not within a three-year period preceding this application/proposal had one or more 
public transaction (federal, state or local) terminated for cause or default. 
 
E. Are not on the Comptroller General’s List of Ineligible Bidders or any similar list maintained 
by any other governmental entity. 
 
Where the proposer is unable to certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 
 
(Check One) 
 
I DO CERTIFY (_____)  I DO NOT CERTIFY (_____) 
 
Date: _________________________________    
 
Signature:  ___________________________________________     
  
Title: ______________________________________________  
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RESTRICTIONS ON LOBBYING CERTIFICATION 
 
Pursuant to United States Public Law 101-121, Section 319, the undersigned duly authorized 
official of the proposer hereby certifies, to the best of her/his knowledge and belief, that: 
 
1. No Federal appropriated funds have paid or will be paid, by or on behalf of the undersigned, 
to any person for the purpose of influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress, in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement. 
 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person or agency for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress, in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit a Standard Form-LLL, “Disclosure Form 
to Report Lobbying”, in accordance with its instructions. 
 
3. The undersigned duly authorized official shall require and ensure that the language of this 
certification be included in any award documents for subcontracts, grants, loans, and 
cooperative agreements, and that all subcontractors shall so certify and disclose accordingly. 
 
This Certification is a material representation of fact, upon which reliance was placed when this 
transaction was made or entered into.  The submission of this Certification is a prerequisite for 
making or entering into this transaction, imposed by Title 31 USC Section 1352.  Any proposer 
(person) who fails to file the required certification shall be subject to civil penalty of not less than 
ten thousand dollars ($10,000) and not more than one hundred thousand dollars ($100,000) for 
each such failure to file. 
 
 
Proposer: __________________________________________    
   
Signature: __________________________________________    
   
Title:  __________________________________________    
   
Date:  __________________________________________    
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NON-COLLUSION AFFIDAVIT 
 
The undersigned duly authorized official of the proposer hereby certifies, to the best of her/his 
knowledge and belief, that: 
 
1. That I am an officer or employee of the ______ (proposing entity) having the authority to sign 
on behalf of the corporation, and, 
 
2. That the prices in the attached proposal were arrived at independently by 
_________________________ (proposing entity) without collusion, consultation, 
communication, or any agreement, for the purpose of restricting competition as to any matter 
relating to such prices with any other proposer or with any other competitor regarding an 
understanding, or planned common course of action with any other vendor of materials, 
supplies, equipment, or service described in the RFP/IFB designed to limit independent 
proposals or competition; and 
 
3. That unless otherwise required by law, the contents and prices contained in the proposal 
have not been communicated by _______________________(proposing entity) or its 
employees or agents to any person not an employee or agent of 
__________________________ (proposing entity), or its surety on any bond furnished with the 
proposal, and will not be communicated to any such person prior to the official opening of the 
proposal; and, 
 
4. That I have fully informed myself regarding the accuracy of the statements made in this 
affidavit. 
 
 
 
 
Proposer: ______________________________________     
  
Signature: ______________________________________     
   
Title:  ______________________________________     
    
Date:  ______________________________________     
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EQUAL EMPLOYMENT STATUS REPORT 
 
Contractor’s Name _____________________________________________________________ 
 
Street Address ________________________________________________________________ 
 
City ___________________________________ State _________ Zip Code _______________ 
 
This firm is:  
 
 Independently owned and operated 
 An affiliate parent company 
 A subsidiary of address 
 A division City and State 

 
# Statement Has Has Not 
1 Developed and has on file an affirmative action program in 

conformance with 41 CFR 60-2 
  

2 Participated in any previous contract or subcontract subject to the 
equal opportunity clause either with the City of any Federal Agency 

  

3 Filed with the City, or where applicable, joint Reporting Committee, or 
other Federal Agency, all reports due under the applicable contract(s) 
or subcontract(s) 

  

4 Contractor’s Equal Employment Opportunity Program been subject to 
a Federal Equal Opportunity Compliance Review, If so state date of 
Review: ________________ 
 

  

 
Signature ____________________________________________________________________ 
 
Date ____________________________ 
 
Title ________________________________________________________________________ 
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SECTION IV – APPENDICES 
 
6.0 APPENDICES 
 
Appendix A Hourly Rate Sheet (Not Evaluated) 
Appendix B Minimum Insurance Requirements 
Appendix C PPRTA-Funded Projects Special Provisions 
Appendix D Clauses for Contracts Subject to Federal Requirements 
Appendix E FY 2022 Bridge Investment Program Planning Grant Application 
Appendix F BIP FY 2022 Non-State Dot Direct Planning and Capital Grant Agreement 
Appendix G Exhibits to Grant Agreements 
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APPENDIX A – HOURLY RATE SHEET (NOT EVALUATED) 
 
Please submit your hourly rate sheet in separate envelope. Do not include in your 
proposal. The hourly rates will not be evaluated. 
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APPENDIX B – MINIMUM INSURANCE REQUIREMENTS 
 
The following listed minimum insurance requirements shall be carried by all contractors and 
consultants unless otherwise specified in the City’s solicitation package, Special Provisions or 
Standard Specifications. 
 
1. X Commercial General Liability for limits not less than $1,000,000 combined single limit 

with $2,000,000 aggregate for bodily injury and property damage for each occurrence.  
Coverage shall include blanket contractual, broad form property damage, products 
and completed operations.   

 

 
2. X Workers’ Compensation and Employers Liability as required by statute.  Employers 

Liability coverage is to be carried for a minimum limit of $100,000.  
 
3. X Automobile Liability covering any auto (including owned, hired, and non-owned autos) 

with a minimum of $1,000,000 each accident combined single limit.    
 
4. X Professional Liability Insurance covering any damages caused by an error, omission 

or any negligent Acts with limits of not less than $1,000,000 per occurrence and in the 
aggregate.  The coverage shall have an extended reporting period of 2 years following 
the date of substantial completion of the project for reporting of claims. 

 
Except for workers’ compensation and employer’s liability insurance, the City of Colorado 
Springs and PPRTA (Pikes Peak Rural Transportation Authority), must be named as an 
additional insured. Certificates of Insurance must be submitted before commencing the work 
and provide 30 days’ notice prior to any cancellation, non-renewal, or material changes to policies 
required under the contract. 
 
All coverage furnished by contractor is primary, and any insurance held by the City of Colorado 
Springs is excess and non-contributory. 
 
The undersigned certifies and agrees to carry and maintain the insurance requirements indicated 
above throughout the contract Period of Performance. 
 
 __________________________________________ 
(Name of Company) 
 
 
___________________________________________ 
(Signature)                       (Date) 
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APPENDIX C – PPRTA-FUNDED PROJECTS SPECIAL PROVISIONS 
 
PPRTA Funding Special Provision: Joint Contracts – City of Colorado Springs (“the City”) and the 
Pikes Peak Rural Transportation Authority (“the PPRTA”). 
 
This Contract is a joint contract between the Contractor/Consultant (hereinafter “Contractor”), the 
City, and the PPRTA. The parties therefore agree to the following: 

 
A. Conflicts: This PPRTA Special Provision shall supersede any contrary provision of this 

Contract. 
 

B. Parties: The Contractor acknowledges and understands that this Contract is funded in whole 
or in part by the PPRTA and administered by the City. Both the City and the PPRTA are parties 
to this Contract. 
 

C. Payments: The Contractor acknowledges and understands that all payments under this 
contract shall be made to the Contractor by the PPRTA. PPRTA funding obligations shall be 
paid by PPRTA warrants. In the event there is joint City/PPRTA funding, then payment to the 
Contractor shall consist of warrants from the City and warrants from the PPRTA. The 
Contractor agrees to accept all payments made or proffered by the PPRTA under this 
Contract. 

 
D. Bonds: All bonds under this Contract shall include the City and the PPRTA as Obligees. 
 
E. Insurance: All insurance policies provided by the Contractor or by any sub-contractor for any 

work pursuant to contracts with the Contractor pursuant to this Contract shall name both the 
City and the PPRTA as additional insureds and shall waive all rights of subrogation, in 
accordance with the terms of this Contract, against both the City and the PPRTA. 
 

F. Law: This Contract is subject to and shall be interpreted under the law of the State of Colorado, 
and the Charter, City Code, Ordinances, Rules and Regulations of the City of Colorado 
Springs, Colorado, a Home Rule City; the Resolutions and Rules and Regulations of the 
PPRTA. Court venue and jurisdiction shall exclusively be in the Colorado District Court for El 
Paso County, Colorado. The Parties agree that this Contract shall be deemed to have been 
made in, and the place of performance is deemed to be in, the City of Colorado Springs, El 
Paso County, State of Colorado. The Contractor shall ensure that the Contractor and the 
Contractor’s employees, agents, officers and subcontractors are familiar with, and comply 
with, applicable Federal, State, and Local laws and regulations as now written or hereafter 
amended. 
 

G. Appropriation and Availability of Funds: In accordance with the Colorado Constitution, Article 
X, Section 20, and the City Charter, performance of the City’s obligations under this Contract 
is expressly subject to appropriation of funds by the City Council for this Contract and the 
availability of those appropriated funds for expenditure. Further, in the event that funds are 
not appropriated in whole or in part sufficient for performance of the City’s obligations under 
this Contract, or appropriated funds may not be expended due to Constitutional or City Charter 
spending limitations, then the City and the PPRTA may terminate this Contract without 
compensation to the Contractor. Performance of the PPRTA’s obligations under this Contract 
is expressly subject to appropriation of funds by the PPRTA and the availability of those funds 

R24-T045SL Fillmore St and Bridge Improvements and Trail Connections I-25 to Monument Creek 70 of 163



 

   

for the payment of obligations incurred under this Contract. Further, in the event that PPRTA 
funds are not appropriated in whole or in part sufficient for performance of the PPRTA’s 
obligations under this Contract, or appropriated funds may not be expended due to legal 
limitations or non-availability, then the City and the PPRTA may terminate this Contract 
without compensation to the Contractor. 
 

H. Indemnification: Subject to the provisions of Section 13-50.5-102(8), C.R.S., to the extent 
applicable to this Contract, the Contractor agrees that the Contractor shall indemnify, defend 
and hold harmless the PPRTA, its officers, employees and agents, from and against any and 
all loss, damage, injuries, claims, cause or causes of action, or any liability whatsoever 
resulting from, or arising out of, or in connection with the Contractor’s obligations or actions 
under this Contract. To the extent the terms of Section 13-50.5-102(8), C.R.S., are applicable 
to this Contract, the Contractor and the PPRTA hereby agree for the purposes of this Section 
that: (i) “the degree or percentage of negligence or fault attributable” to the Contractor as used 
in Section 13-50.5-102(8)(a), C.R.S., shall be conclusively determined by a trial court at the 
state or federal level and (ii) the term “adjudication” used in Section 13-50.5-102(8)(c), C.R.S., 
shall mean a trial court order at the state or a federal level. 

 
I. Governmental Immunity: Nothing in this Contract or in any actions taken by the PPRTA 

pursuant to this Contract shall be construed or interpreted as a waiver, express or implied, of 
any of the immunities, rights, benefits, protections or other provisions of the Colorado 
Governmental Immunity Act, Sections 24-10-101, et. Seq., C.R.S. 
 

J. Warranties: All warranties provided by the Contractor under or pursuant to this Contract to the 
City shall also apply to the PPRTA. 
 

K. Final Payment: Final payment under this Contract shall be made in accord with the terms of 
this Contract, except that final payment shall be made by the PPRTA, and the making and 
acceptance of final payment shall constitute a waiver of all claims by the Contractor against 
the City and the PPRTA. 
 

L. Termination or Default of Contract: In all Contract provisions giving the City the right to 
terminate, for convenience or otherwise, or giving the City rights in the event of default by the 
Contractor, the term City shall also apply to the PPRTA. 

 
M. Contract Changes: Any changes to the Contract, including but not limited to additions and/or 

deletions, which are not insignificant to the scope, design and requirements of the Contract 
shall be subject to prior approval of the PPRTA. 
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APPENDIX D – CLAUSES FOR CONTRACTS SUBJECT TO FEDERAL REQUIREMENTS 
 
1. EQUAL EMPLOYMENT OPPORTUNITY 

 
To view the City of Colorado Springs EEOP (Equal Employment Opportunity Plan) Utilization 
Report, the link is www.coloradosprings.gov/eeop. 

 
During the performance of this Contract, the Contractor agrees as follows: 
 
A. The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, or national origin. The Contractor will take affirmative 
action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, or national origin. such action shall 
include, but not be limited to the following: Employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The Contractor agrees to 
post in conspicuous places, available to employees and applicants for employment, notices to 
be provided setting forth the provisions of this nondiscrimination clause. 
 
B. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf 
of the Contractor, state that all qualified applicants will receive considerations for employment 
without regard to race, color, religion, sex, or national origin. 
 
C. The Contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice to be provided 
advising the said labor union or workers' representatives of the contractor's commitments under 
this section, and shall post copies of the notice in conspicuous places available to employees 
and applicants for employment. 
 
D. The Contractor will comply with all provisions of Executive Order 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 
 
E. The Contractor will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or 
pursuant thereto, and will permit access to his books, records, and accounts by the 
administering agency and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders. 
 
F. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this 
contract or with any of the said rules, regulations, or orders, this contract may be canceled, 
terminated, or suspended in whole or in part and the Contractor may be declared ineligible for 
further Government contracts or federally assisted construction contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 1965, and such other 
sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of 
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 
 
G. The Contractor will include the portion of the sentence immediately preceding paragraph (1) 
and the provisions of paragraphs (1) through (7) in every subcontract or purchase order unless 
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exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 
204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding 
upon each subcontractor or vendor. The Contractor will take such action with respect to any 
subcontract or purchase order as the administering agency may direct as a means of enforcing 
such provisions, including sanctions for noncompliance: Provided, however, that in the event the 
Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of such direction by the administering agency the Contractor may request the United 
States to enter into such litigation to protect the interests of the United States. 
 
H. Subcontracts. Each nonexempt prime contractor or subcontractor shall include the equal 
opportunity clause in each of its nonexempt subcontracts. 
 
I. Incorporation by reference. The equal opportunity clause may be incorporated by reference in 
all Government contracts and subcontracts, including Government bills of lading, transportation 
requests, contracts for deposit of Government funds, and contracts for issuing and paying U.S. 
savings bonds and notes, and such other contracts and subcontracts as the Deputy Assistant 
Secretary may designate. 
 
J. Incorporation by operation of the order. By operation of the order, the equal opportunity 
clause shall be considered to be a part of every contract and subcontract required by the order 
and the regulations in this part to include such a clause whether or not it is physically 
incorporated in such contracts and whether or not the contract between the agency and the 
contractor is written. 
 
K. Adaptation of language. Such necessary changes in language may be made in the equal 
opportunity clause as shall be appropriate to identify properly the parties and their undertakings. 
[43 FR 49240, Oct. 20, 1978, as amended at 62 FR 66971, Dec. 22, 1997] 

2. EQUAL EMPLOYMENT OPPORTUNTY REPORTS AND OTHER REQUIRED 
INFORMATION 

A. Requirements for prime contractors and subcontractors. 
 

1. Each prime contractor and subcontractor shall file annually, on or before the 
September 30, complete and accurate reports on Standard Form 100 (EEO-1) 
promulgated jointly by the Office of Federal Contract Compliance Programs, the Equal 
Employment Opportunity Commission and Plans for Progress or such form as may 
hereafter be promulgated in its place if such prime contractor or subcontractor (i) is not 
exempt from the provisions of these regulations in accordance with § 60-1.5; (ii) has 50 
or more employees; (iii) is a prime contractor or first tier subcontractor; and (iv) has a 
contract, subcontract or purchase order amounting to $50,000 or more or serves as a 
depository of Government funds in any amount, or is a financial institution which is an 
issuing and paying agent for U.S. savings bonds and savings notes: Provided, That any 
subcontractor below the first tier which performs construction work at the site of 
construction shall be required to file such a report if it meets requirements of paragraphs 
(a)(1) (i), (ii), and (iv) of this section. 
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2. Each person required by § 60-1.7(a)(1) to submit reports shall file such a report with 
the contracting or administering agency within 30 days after the award to him of a 
contract or subcontract, unless such person has submitted such a report within 12 
months preceding the date of the award. Subsequent reports shall be submitted annually 
in accordance with § 60-1.7(a)(1), or at such other intervals as the Deputy Assistant 
Secretary may require. The Deputy Assistant Secretary may extend the time for filing 
any report. 

 
3. The Deputy Assistant Secretary or the applicant, on their own motions, may require a 
contractor to keep employment or other records and to furnish, in the form requested, 
within reasonable limits, such information as the Deputy Assistant Secretary or the 
applicant deems necessary for the administration of the order. 

 
4. Failure to file timely, complete and accurate reports as required constitutes 
noncompliance with the prime contractor's or subcontractor's obligations under the equal 
opportunity clause and is ground for the imposition by the Deputy Assistant Secretary, 
an applicant, prime contractor or subcontractor, of any sanctions as authorized by the 
order and the regulations in this part. 

 
B. Requirements for bidders or prospective contractors— 
 

1. Certification of compliance with Part 60-2: Affirmative Action Programs. Each agency 
shall require each bidder or prospective prime contractor and proposed subcontractor, 
where appropriate, to state in the bid or in writing at the outset of negotiations for the 
contract: (i) Whether it has developed and has on file at each establishment affirmative 
action programs pursuant to Part 60-2 of this chapter; (ii) whether it has participated in 
any previous contract or subcontract subject to the equal opportunity clause; (iii) whether 
it has filed with the Joint Reporting Committee, the Deputy Assistant Secretary or the 
Equal Employment Opportunity Commission all reports due under the applicable filing 
requirements. 

 
2. Additional information. A bidder or prospective prime contractor or proposed 
subcontractor shall be required to submit such information as the Deputy Assistant 
Secretary requests prior to the award of the contract or subcontract. When a 
determination has been made to award the contract or subcontract to a specific 
contractor, such contractor shall be required, prior to award, or after the award, or both, 
to furnish such other information as the applicant or the Deputy Assistant Secretary 
requests. 
 

C. Use of reports. Reports filed pursuant to this section shall be used only in connection with the 
administration of the order, the Civil Rights Act of 1964, or in furtherance of the purposes of the 
order and said Act.[43 FR 49240, Oct. 20, 1978, as amended at 62 FR 66971, Dec. 22, 1997] 
 
3. CONTRACT WORK HOURS AND SAFETY STANDARDS (from FAR 52.222-4) 
 
The term “Contracting Officer” herein shall refer to the City of Colorado Springs Contracting 
Specialist assigned to this contract. 
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The term “Government” herein shall refer to the City of Colorado Springs and any interested 
federal or state entity. 

 
A. Overtime requirements. No Contractor or subcontractor employing laborers or mechanics 
(see Federal Acquisition Regulation 22.300) shall require or permit them to work over 40 hours 
in any workweek unless they are paid at least 1 and 1/2 times the basic rate of pay for each 
hour worked over 40 hours.  

 
B. Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and 
subcontractor are liable for unpaid wages if they violate the terms in paragraph (a) of this 
clause. In addition, the Contractor and subcontractor are liable for liquidated damages payable 
to the Government. The Contracting Officer will assess liquidated damages at the rate of $10 
per affected employee for each calendar day on which the employer required or permitted the 
employee to work in excess of the standard workweek of 40 hours without paying overtime 
wages required by the Contract Work Hours and Safety Standards statute (found at 40 U.S.C. 
chapter 37).  

 
C. Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold 
from payments due under the contract sufficient funds required to satisfy any Contractor or 
subcontractor liabilities for unpaid wages and liquidated damages. If amounts withheld under 
the contract are insufficient to satisfy Contractor or subcontractor liabilities, the Contracting 
Officer will withhold payments from other Federal or federally assisted contracts held by the 
same Contractor that are subject to the Contract Work Hours and Safety Standards statute  
 
D. Payrolls and basic records. 
 

1. The Contractor and its subcontractors shall maintain payrolls and basic payroll 
records for all laborers and mechanics working on the contract during the contract and 
shall make them available to the Government until 3 years after contract completion. The 
records shall contain the name and address of each employee, social security number, 
labor classifications, hourly rates of wages paid, daily and weekly number of hours 
worked, deductions made, and actual wages paid. The records need not duplicate those 
required for construction work by Department of Labor regulations at 29 CFR 5.5(a)(3) 
implementing the Construction Wage Rate Requirements statute. 

 
2. The Contractor and its subcontractors shall allow authorized representatives of the 
Contracting Officer or the Department of Labor to inspect, copy, or transcribe records 
maintained under paragraph (d)(1) of this clause. The Contractor or subcontractor also 
shall allow authorized representatives of the Contracting Officer or Department of Labor 
to interview employees in the workplace during working hours. 

 
E. Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through 
(d) of this clause in subcontracts that may require or involve the employment of laborers and 
mechanics and require subcontractors to include these provisions in any such lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-
tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this clause.  
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4.   CLEAN AIR ACT 

By signing this Contract, the Contractor agrees to comply with all applicable standards, orders, 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal 
Water Pollution Control Act as amended (33 U.S.C. 1251-1387).  Violations must be reported to 
the Federal awarding agency and the Regional Office of the Environmental Protection Agency 
(EPA).  Further, the Contractor agrees to include this clause in all subcontracts in excess of 
$150,000. 

5. DEBARMENT AND SUSPENSION 

By signing this Contract, the Contractor certifies to the best of its knowledge and belief that it 
and its principals: 
 
A. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 
 
B. Have not within a three year period preceding this proposal been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction 
or contract under a public transaction; violation of Federal or State antitrust statutes or 
commission of embezzlement, theft, forgery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
C. Are not presently indicted for or otherwise criminally or civilly charged by a government entity 
(Federal, State, or local) with commission of any of the offenses enumerated in paragraph (1)(b) 
of this certification; and 
 
D. Have not within a three-year period preceding this application/proposal had one or more 
public transactions (Federal, State, or local) terminated for cause or default.  
 
6. BYRD ANTI-LOBBYING AMENDMENT 

By signing this Contract, the Contractor certifies that it will not and has not used Federal 
appropriated funds to pay any person or organization for influencing or attempting to influence 
an officer or employee of any agency, a member of Congress, officer or employee of Congress, 
or an employee of a member of Congress in connection with obtaining any Federal contract, 
grant or any other award covered by 31 U.S.C. 1352. Further, the Contractor certifies that it has 
not engaged in lobbying with non-Federal funds that takes place in connection with obtaining 
any Federal award. The Contractor must require the same certification from all subcontractors 
with subcontracts valued in excess of $100,000 under this Contract. 

7.  SMALL BUSINESS REQUIREMENTS 

The Contractor must take all necessary affirmative steps to assure that minority businesses, 
women's business enterprises, and labor surplus area firms are used when possible.  

Affirmative steps must include: 
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A. Placing qualified small and minority businesses and women's business enterprises on 
subcontract solicitation lists. 

B. Assuring that small and minority businesses, and women's business enterprises are solicited 
whenever they are potential sources for subcontracting. 

C. Dividing total requirements, when economically feasible, into smaller tasks or quantities to 
permit maximum participation by small and minority businesses, and women's business 
enterprises. 

D. Establishing delivery schedules, where the requirement permits, which encourage 
participation by small and minority businesses, and women's business enterprises.  

E. Using the services and assistance, as appropriate, of such organizations as the Small 
Business Administration and the Minority Business Development Agency of the Department of 
Commerce.  

8.   PROCUREMENT OF RECOVED MATERIALS 
 
The Contractor must comply with section 6002 of the Solid Waste Disposal Act, as amended by 
the Resource Conservation and Recovery Act. The requirements of Section 6002 include 
procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 
40 CFR part 247 that contain the highest percentage of recovered materials practicable, 
consistent with maintaining a satisfactory level of competition, where the purchase price of the 
item exceeds $10,000 or the value of the quantity acquired by the preceding fiscal year 
exceeded $10,000; procuring solid waste management services in a manner that maximizes 
energy and resource recovery; and establishing an affirmative procurement program for 
procurement of recovered materials identified in the EPA guidelines. 
 
9. ANTI-KICKBACK PROCEDURES 
 
A. Definitions. 
 

1. “Kickback,” as used in this clause, means any money, fee, commission, credit, gift, 
gratuity, thing of value, or compensation of any kind which is provided to any prime 
Contractor, prime Contractor employee, subcontractor, or subcontractor employee for 
the purpose of improperly obtaining or rewarding favorable treatment in connection with 
a prime contract or in connection with a subcontract relating to a prime contract. 

 
2. “Person,” as used in this clause, means a corporation, partnership, business 
association of any kind, trust, joint-stock company, or individual. 

 
3. “Prime contract,” as used in this clause, means a contract or contractual action 
entered into by the United States for the purpose of obtaining supplies, materials, 
equipment, or services of any kind. 

 
4. “Prime Contractor” as used in this clause, means a person who has entered into a 
prime contract with the United States. 
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5. “Prime Contractor employee,” as used in this clause, means any officer, partner, 
employee, or agent of a prime Contractor. 

 
6. “Subcontract,” as used in this clause, means a contract or contractual action entered 
into by a prime Contractor or subcontractor for the purpose of obtaining supplies, 
materials, equipment, or services of any kind under a prime contract. 

 
7. “Subcontractor,” as used in this clause, 

 
a. Means any person, other than the prime Contractor, who offers to furnish or 
furnishes any supplies, materials, equipment, or services of any kind under a 
prime contract or a subcontract entered into in connection with such prime 
contract, and 

 
b. Includes any person who offers to furnish or furnishes general supplies to the 
prime Contractor or a higher tier subcontractor. 

 
8. “Subcontractor employee,” as used in this clause, means any officer, partner, 
employee, or agent of a subcontractor. 

 
B. The 41 U.S.C. chapter 87, Kickbacks, prohibits any person from -- 
 

1. Providing or attempting to provide or offering to provide any kickback; 
 

2. Soliciting, accepting, or attempting to accept any kickback; or 
 

3. Including, directly or indirectly, the amount of any kickback in the contract price 
charged by a prime Contractor to the United States or in the contract price charged by a 
subcontractor to a prime Contractor or higher tier subcontractor. 

 
C.  The Contractor shall have in place and follow reasonable procedures designed to prevent 
and detect possible violations described in paragraph (b) of this clause in its own operations and 
direct business relationships. 
 
When the Contractor has reasonable grounds to believe that a violation described in paragraph 
(b) of this clause may have occurred, the Contractor shall promptly report in writing the possible 
violation. Such reports shall be made to the inspector general of the contracting agency, the 
head of the contracting agency if the agency does not have an inspector general, or the 
Attorney General. 
 
The Contractor shall cooperate fully with any Federal agency investigating a possible violation 
described in paragraph (b) of this clause. 
 
The Contracting Officer may 
 

1. offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or 
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2. direct that the Prime Contractor withhold from sums owed a subcontractor under the 
prime contract the amount of the kickback. The Contracting Officer may order that 
monies withheld under subdivision (c)(4)(ii) of this clause be paid over to the 
Government unless the Government has already offset those monies under subdivision 
(c)(4)(i) of this clause. In either case, the Prime Contractor shall notify the Contracting 
Officer when the monies are withheld. 

 
The Contractor agrees to incorporate the substance of this clause, including subparagraph 
(c)(5) but excepting subparagraph (c)(1), in all subcontracts under this contract which exceed 
$150,000. 
 
10. ENERGY EFFICIENCY IN ENERGY CONSUMING PRODUCTS 
 
A. Definition. As used in this clause-- 
 

1. “Energy-efficient product”— 
 

a. Means a product that— 
 

i. Meets Department of Energy and Environmental Protection Agency 
criteria for use of the Energy Star trademark label; or 

 
ii. Is in the upper 25 percent of efficiency for all similar products as 
designated by the Department of Energy’s Federal Energy Management 
Program. 

 
2.  The term “product” does not include any energy-consuming product or system 
designed or procured for combat or combat-related missions (42 U.S.C. 8259b). 

 
B. The Contractor shall ensure that energy-consuming products are energy efficient products 
(i.e., ENERGY STAR® products or FEMP-designated products) at the time of contract award, 
for products that are— 
 

1. Delivered. 
 

2. Acquired by the Contractor for use in performing services at a Federally controlled 
facility. 

 
3. Furnished by the Contractor for use by the Government.  

 
4. Specified in the design of a building or work, or incorporated during its construction, 
renovation, or maintenance. 

 
C. The requirements of paragraph (b) apply to the Contractor (including any subcontractor) 
unless:  
 

1. The energy-consuming product is not listed in the ENERGY STAR® Program or 
FEMP; or 
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2. Otherwise approved in writing by the Contracting Officer. 
 
D. Information about these products is available for— 
 

1. ENERGY STAR® at http://www.energystar.gov/products; and 
 

2. FEMP at http://www1.eere.energy.gov/femp/procurement/eep_requirements.html. 
 

11. BUY AMERICAN—CONSTRUCTION MATERIALS 
 
A. Definitions. As used in this clause— 
 

1. “Commercially available off-the-shelf (COTS) item”— 
a. Means any item of supply (including construction material) that is— 

i. A commercial item (as defined in paragraph (1) of the definition at 
FAR 2.101); 
ii. Sold in substantial quantities in the commercial marketplace; and 
iii. Offered to the Government, under a contract or subcontract at any tier, 
without modification, in the same form in which it is sold in the commercial 
marketplace; and 

b. Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as 
agricultural products and petroleum products. 

 
2. “Component” means an article, material, or supply incorporated directly into a 
construction material. 
 
3. “Construction material” means an article, material, or supply brought to the 
construction site by the Contractor or a subcontractor for incorporation into the building 
or work. The term also includes an item brought to the site preassembled from articles, 
materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems 
incorporated into a public building or work and that are produced as complete systems, 
are evaluated as a single and distinct construction material regardless of when or how 
the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction 
material. 
 
4. “Cost of components” means— 

a. For components purchased by the Contractor, the acquisition cost, including 
transportation costs to the place of incorporation into the construction material 
(whether or not such costs are paid to a domestic firm), and any applicable duty 
(whether or not a duty-free entry certificate is issued); or 
b. For components manufactured by the Contractor, all costs associated with the 
manufacture of the component, including transportation costs as described in 
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paragraph (1) of this definition, plus allocable overhead costs, but excluding 
profit. Cost of components does not include any costs associated with the 
manufacture of the construction material. 

 
5. “Domestic construction material” means— 

a. An unmanufactured construction material mined or produced in the United 
States; 
b. A construction material manufactured in the United States, if— 

i. The cost of its components mined, produced, or manufactured in the 
United States exceeds 50 percent of the cost of all its components. 
Components of foreign origin of the same class or kind for which 
nonavailability determinations have been made are treated as domestic.  
b. The construction material is a COTS item. 

 
6. “Foreign construction material” means a construction material other than a domestic 
construction material. 
 
7. “United States” means the 50 States, the District of Columbia, and outlying areas. 
 

a. Domestic preference. 
i. This clause implements 41 U.S.C. chapter 83, Buy American, by 
providing a preference for domestic construction material. In accordance 
with 41 U.S.C. 1907, the component test of the Buy American statute is 
waived for construction material that is a COTS item. (See 
FAR 12.505(a)(2)). The Contractor shall use only domestic construction 
material in performing this contract, except as provided in paragraphs 
(b)(2) and (b)(3) of this clause. 
ii. This requirement does not apply to information technology that is a 
commercial item or to the construction materials or components listed by 
the Government as follows: 

 
b. The Contracting Officer may add other foreign construction material to the list 
in paragraph (b)(2) of this clause if the Government determines that— 

i. The cost of domestic construction material would be unreasonable. The 
cost of a particular domestic construction material subject to the 
requirements of the Buy American statute is unreasonable when the cost 
of such material exceeds the cost of foreign material by more than 6 
percent; 
ii. The application of the restriction of the Buy American statute to a 
particular construction material would be impracticable or inconsistent 
with the public interest; or 
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iii.The construction material is not mined, produced, or manufactured in 
the United States in sufficient and reasonably available commercial 
quantities of a satisfactory quality. 

8. Request for determination of inapplicability of the Buy American statute. 
 
a. Any Contractor request to use foreign construction material in accordance 
with paragraph (b)(3) of this clause shall include adequate information for 
Government evaluation of the request, including— 

i. A description of the foreign and domestic construction materials 
ii. Unit of measure 
iii. Quantity 
iv. Price 
v. Time of delivery or availability 
vi. Location of the construction project 
vii. Name and address of the proposed supplier 
viii. A detailed justification of the reason for use of foreign 
construction materials cited in accordance with paragraph (b)(3) of 
this clause. 

b. A request based on unreasonable cost shall include a reasonable 
survey of the market and a completed price comparison table in the 
format in paragraph (d) of this clause. 
(iii) The price of construction material shall include all delivery costs to the 
construction site and any applicable duty (whether or not a duty-free 
certificate may be issued). 
(iv) Any Contractor request for a determination submitted after contract 
award shall explain why the Contractor could not reasonably foresee the 
need for such determination and could not have requested the 
determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a 
determination. 

(2) If the Government determines after contract award that an exception to the 
Buy American statute applies and the Contracting Officer and the Contractor 
negotiate adequate consideration, the Contracting Officer will modify the contract 
to allow use of the foreign construction material. However, when the basis for the 
exception is the unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential established in paragraph 
(b)(3)(i) of this clause. 
(3) Unless the Government determines that an exception to the Buy American 
statute applies, use of foreign construction material is noncompliant with the Buy 
American statute. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 
unreasonable cost, the Contractor shall include the following information and any 
applicable supporting data based on the survey of suppliers: 
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FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON 

 
 

Construction Material Description Unit of Measure Quantity Price (Dollars)* 
 

 
Item 1: 

    
 
Foreign construction material _______ _______ _______ 

 
 
Domestic construction material _______ _______ _______ 

 
       
Item 2: _______ _______ _______ 

 
 
Foreign construction material _______ _______ _______ 

 
 
Domestic construction material 

    

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of 
response; if oral, attach summary.] 
[Include other applicable supporting information.] 
[* Include all delivery costs to the construction site and any applicable duty (whether or not a 
duty-free entry certificate is issued).] 
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APPENDIX E – FY 2022 BRIDGE INVESTMENT PROGRAM PLANNING GRANT 
APPLICATION 
 
Will follow this page. 
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FY 2022 BIP Template Data 
Basic Project Information 
Project Name Plan for Fillmore Street Bridge Improvements and 

Trail Connections - I-25 to Monument Creek  
 

Project Description 
 

The City of Colorado Springs is seeking Bridge 
Improvement Program (BIP) funds for a Planning 
and Environmental Linkages (PEL) study to 
support the future replacement of two bridges 
carrying Fillmore Street over Monument 
Creek/Pikes Peak Greenway (NBI Structure 
Number CSG-G.14-11.58) and the Union Pacific 
Railroad (UPRR) (NBI Structure Number CSG-
F.98-11.59) including new multimodal access and 
connections. 
 

State(s) in which project is located 
 

Colorado 

Does the project serve an urban or rural 
community?  

Urban 

Total Project Cost (Estimated to include 
planning and construction costs) 

$1.5 million (Planning Project) | $42.5 million 
(Estimated total project cost)  

Project Sponsor? 
 

City of Colorado Springs 

Project Co-Applicants 
 

N/A 

Lead Applicant  City of Colorado Springs 
 

Was an application for USDOT 
discretionary grant funding for this project 
previously submitted? 
 

No 

National Bridge Inventory Data  
STRUCTURE 1: Fillmore Street Over UPRR 
IDENTIFICATION 
Item 1 – State Code & Name 088 - Colorado 
Item 8 – Structure Number CSG-F.98-11.59 
Item 5A – Record Type 1 
Item 3 – County Code & Name 041 – El Paso 
Item 6 – Feature Intersected UPRR 
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Item 7 – Facility Carried Fillmore Street 
Item 16 - Latitude 38°52’34.54”  
Item 17 – Longitude -104°49’57.47” 
Item 98 – Border Bridge N/A 
Item 99 – Border Bridge Structure Number N/A 

CLASSIFICATION 
Item 112 – NBIS Bridge Length Y 
Item 21 – Maintenance Responsibility 04 

Item 22 – Owner 04 
AGE AND SERVICE 
Item 42 – Type of Service On: 5; Under: 2 
CONDITION 
Item 58 – Deck Condition 5 
Item 59 – Superstructure Condition 6 

Item 60 – Substructure Condition 5 

Item 62 – Culverts N/A 
GEOMETRIC DATA 
Item 49 – Structure Length 123.2’ 
LOAD RATING AND POSTING 
Item 70 – Bridge Posting 5 
Item 41 – Structure Open, Posted, or Closed to 
Traffic 

A 

APPRAISAL 
Item 113 – Scour Critical Bridges N 

INSPECTIONS 
Item 90 – Inspection Date 4/21/2020 

STRUCTURE 2: Fillmore Street Over Monument Creek 
IDENTIFICATION  
Item 1 – State Code & Name 088 - Colorado 
Item 8 – Structure Number CSG-G.14-11.58 
Item 5A – Record Type 1 
Item 3 – County Code & Name 041 El Paso 
Item 6 – Feature Intersected Monument Creek 
Item 7 – Facility Carried Fillmore Street 
Item 16 - Latitude 38°52’34.06” 
Item 17 – Longitude -104°49’53.07” 
Item 98 – Border Bridge N/A 
Item 99 – Border Bridge Structure 
Number 

N/A 

CLASSIFICATION 
Item 112 – NBIS Bridge Length Y 
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Item 21 – Maintenance Responsibility 04 
Item 22 – Owner 04 
AGE AND SERVICE 
Item 42 – Type of Service On: 5; Under: 5 
CONDITION 
Item 58 – Deck Condition 6 
Item 59 – Superstructure Condition 6 
Item 60 – Substructure Condition 6 
Item 62 – Culverts N/A 
GEOMETRIC DATA 
Item 49 – Structure Length 288.3’ 
LOAD RATING AND POSTING 
Item 70 – Bridge Posting 5 
Item 41 – Structure Open, Posted, or 
Closed to Traffic 

A 

APPRAISAL 
Item 113 – Scour Critical Bridges 5 
INSPECTIONS 
Item 90 – Inspection Date 4/21/2020 

Project Costs 
BIP Request Amount Exact amount in year-of-expenditure dollars: $750,000 

 
Estimated Total of Other Federal 
Funding (excluding BIP Request) 
 

Estimate in year-of-expenditure dollars: $0  

Estimated Other Federal Funding 
(excluding BIP), further detail 
 

Program: N/A  
Amount: N/A 
 

Estimated Non- Federal Funding 
 

Source: Pike Peak Rural Transportation Authority 
(PPRTA) Emergency Bridge Fund 
Amount: $750,000 
 

Total Planning Project Cost  
 

Estimate in year-of-expenditure dollars: $1,500,000 

Project Outcome Criteria 
CRITERIA #1:  
BIP Program Goals 

The planning project conduct a Planning and Environmental Linkage 
(PEL) Study that will expedite the replacement of two bridges with 
condition issues that present an urgent threat to safe and efficient 
roadway and freight rail movement. The future Bridge Project will 
improve mobility, address condition issues for bridges on a key east-west 
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corridor and leverage non-Federal funding contributions. Additional 
discussion of alignment with BIP program goals is in Section IV of the 
narrative document. 
 

CRITERIA #2: 
Project Description 

This planning project will evaluate a bridge project to replace two 
structures on the National Bridge Inventory that are at a critical point of 
degradation and is anticipated to fall into poor condition in the next 
inspection. The replacement would rectify the lack of bicycle and 
pedestrian infrastructure and would address existing traffic congestion 
for short- and long-term conditions on Fillmore Street. Section I of the 
narrative document provides a detailed description of the project.  
Section IV explains how the project aligns with BIP evaluation criteria. 
 

CRITERIA #3: 
Project Schedule 

ONE SENTENCE SUMMARY. A full schedule of the planning 
activities, future BIP grant application, final design, and construction 
milestones is in Section IV of the narrative document. 
 

CRITERIA #4: 
Project Budget 

The planning project will use $1.5 million including $750,000 of local 
Emergency Bridge Funds and $750,000 in BIP funds to develop a locally 
preferred alternative (including conceptual design plans) and conduct 
preliminary environmental evaluation. This planning work will advance a 
bridge replacement project that will meet BIP statutory goals and 
schedule requirements. Section IV of the narrative document and the 
Budget Narrative Attachment provide further discussion related to 
project budget. 

Planning Priority Considerations 
PLANNING PRIORITY CONSIDERATIONS: Does the application support any of the 
DOT Planning Priority Considerations listed in Section E.2a of the NOFO? If the application 
supports one or more of the considerations for the FY22 submissions, describe which 
consideration(s) it supports and how. In the discussion below, reference to previous sections in 
which additional information was detailed to support the consideration(s). 
 
The proposed bridge replacement project is not expected to exceed $100 million in total costs, so 
this planning application does not support a future Large Bridge Application, per FY 2022 
priority considerations. 
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‘OLORADO
SPRINGS

OLYMPIC CITY USA

July 25, 2022

The Honorable Pete Buttigieg
Secretary of Transportation
U.S. Department of Transportation
1200 New Jersey Avenue, SE
Washington, DC 20590

RE: City of Colorado Springs Bridge Investment Program (BIP) Planning Grant Application for

Fillmore Street Bridge Improvements and Trail Connection — 1-25 to Monument Creek Trail

Dear Secretary Buttigieg:

The City’ of Colorado Springs is pleased to submit the BIP Planning Grant intended to repair critical bridge

infrastructure, improve traffic safety and operations, and enhance multimodal connectivity on a critical

transportation corridor in the heart of the City. Two bridges just east of 1-25 carry Fillmore Street over

Monument Creek, the Pikes Peak Greenway trail, and the Union Pacific Railroad.

The two bridge structures on Fillmore Street are falling into poor condition and need immediate

replacement. Continued deterioration requires increased annual operations and maintenance costs to the

City. In addition to the risk of bridge closure or capacity restrictions, the deck conditions on both

structures create the potential for concrete to fall on the rail tracks or the Pikes Peak Greenway Trail

below. The replacement of these structures is a top priority for the City.

In addition to the bridges’ declining condition, past local and regional planning efforts have identified

deficiencies in each bridge’s bicycle and pedestrian facilities, connections to Pikes Peak Greenway from

Fillmore Street above, and traffic operations. Fillmore Street is the only east-west corridor in the central

part of Colorado Springs, and it is highly congested. Replacing these two bridges is key to improving

traffic operations and multimodal access along the corridor.

The planning project would use $1.5 million (including $750,000 in BIP funds) to identify a locally

preferred alternative, conduct the preliminary environmental evaluation, and develop conceptual design

plans to advance a bridge replacement project. These planning efforts would significantly improve project

readiness and make it ripe for additional federal funding.

The City is committed to providing local funding sources to meet grant requirements from planning through

construction. I very much appreciate your favorable consideration of a grant award for this vital project.

Sincerely,

Jolfiuthers
Mayor, City of Colorado Springs

30 South Nevada Avenue, TEL 719-385-5919 • FAX 719-385-5297

Mailing Address: 30 South Nevada Avenue • Colorado Springs, Colorado 80903-1898
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I. Project Information 

The City of Colorado Springs (City) is seeking Bridge Investment Program (BIP) planning funds to 
conduct a PEL study to advance project development on the replacement of two deteriorating 
bridges that carry Fillmore Street over Monument Creek and the Pikes Peak Greenway Trail 
(NBI Structure Number CSG-G.14-11.58) and the Union Pacific Railroad (UPRR) (NBI 
Structure Number CSG-F.98-11.59) with improved multimodal access and connections to the 
City’s spine trail system. The planning project will lead to an application for BIP Bridge Funds to 
complete final design, NEPA, and construction in FY 2023. Without the BIP, the City does not 
have the available resources to initiate the process to address the urgent need to replace these 
structures. 

 

The existing bridges are over 60 years old and were widened in 1971.  The bridge over Monument 
Creek is a four-span bridge that is 288 feet long. The bridge over the railroad is a three-span bridge 
that is 123 feet long. Both bridges have rolled steel girders with 74-foot-wide concrete bridge decks. 
The abutments and piers have driven pile foundations.  Per the 2020 NBIS inspection reports, both 
bridges are on the lower end of fair (condition rating 5) for structural evaluation ratings.  The 
bridges only have a 4-foot-wide sidewalk on one side. 

Also, both bridges have numerous structural and scour issues that are causing their rapid decline. 
They are currently coded in “fair” condition, but it is likely that the next routine bridge 
inspection will downrate them to “poor” condition. Significant condition issues identified in 
inspection reports in Attachment C include:  

The rocker bearings on Pier 3 have shifted near the limit of their 
design capacity, with four bearings tipped beyond a critical angle. 
Further rotation could result in bridge closures, safety risks 
to vehicles and non-motorized travelers on the Pikes Peak 
Greenway, and millions of dollars in repair costs. 
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 Rocker Bearing Rotation. Several rocker bearings on the Monument Creek bridge have 
rotated over half of their allowable rotation, with four of those exceeding the critical tipping 
angle. These bearings require immediate attention as they are at a significant risk of failure. A 
rocker bearing failure could cause the superstructure to fall over nine inches since the existing 
bearings are 17 inches tall. Such an incident would result in an impact load to an already 
deteriorating pier cap and substructure. The bearing and superstructure failure would create a 
hazardous obstruction to the traveling public. In addition, it would also damage the utilities 
that are one the bridge. This would lead to closure of the bridge, which is the only east-west 
connection in central Colorado Springs, as well as a closure of the Pikes Peak Greenway Trail 
below. Similar bearing failures within the City have cost over $2 million to repair.  

 Bridge Deck Condition. The existing bridge decks are nearing the end of their 
functional lives.  In Colorado Springs, the City has seen a pattern of the life of a 
bridge deck being 55 to 65 years. Visual observations and the inspection reports photos 
show the staining due to concrete and reinforcing steel degradation.   In addition, high 
chloride levels have also delaminated concrete, putting both pedestrians and railroad 
functions at risk from falling pieces of concrete bridge deck weighing up to 50 pounds. 
These increases in chloride also present the risk of additional delaminated and spalled 
concrete that could fall onto the pedestrian trail and railroad tracks. Currently the City is 
performing a bridge deck patching effort on the railroad bridge to address several 
locations were the concrete is degraded and creating potholes.  Although this effort 
is essentially a bandaid maintenance effort, it is anticipated there will need to be 
more investment in these efforts in the next few years. 

 Slope Paving Void. Current inspections also show there to be a large void under the slope 
paving of the Railroad bridge. If gone unattended this could lead to severe undermining of 
the existing bridge foundations. 

In addition to the bridges’ rapidly declining condition, past local and regional planning efforts have 
identified deficiencies in the bridge’s bicycle and pedestrian facilities, connections to Pikes Peak 
Greenway from Fillmore Street above, and traffic operations. Fillmore Street is the only east-west 
corridor in the central part of Colorado Springs and is in the 90th percentile for traffic 
congestion. The City is anticipating significant growth in the coming decades, with concentrated 
redevelopment northeast of the project area expected to exacerbate future congestion issues.  

The City is developing a new Master Transportation Plan, ConnectCOS, that identifies the Fillmore 
Street connection from Nevada Avenue to I-25 as a critical corridor. Replacing these two bridges is 
key to improving traffic operations and multimodal access along the corridor. The proposed PEL 
will engage stakeholders and the public in a decision-making process to identify, evaluate, and 
advance a candidate project that will address these issues and seek BIP implementation funds in the 
future.  

Continued deterioration results in increased annual operations and maintenance costs to the City. In 
addition to the risk of bridge closure or capacity restrictions, the deck conditions on both structures 
create the potential for concrete to fall on the rail tracks or the Pikes Peak Greenway trail below. 
The near-term replacement of these structures is a top priority for the City as documented in the 
City's Bridge Asset Management Program and Plan (Attachment B).   
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The Pikes Peak Rural Transportation Authority (PPRTA) has committed $750,000 in 
Emergency Bridge Funds, and the City is asking for $750,000 in BIP planning funds to 
conduct a PEL study designed to address the immediate need for replacing these structures. The 
proposed planning project will analyze alternative options, build stakeholder support around key 
decisions, document environmental resources to expedite future review, and establish conceptual 
design plans. The results of the planning project will position the City to apply for BIP funds to 
complete NEPA, design, and construction activities.  

 

Challenges & How the Project Addresses Them 
DETERIORATING BRIDGE 
CONDITION CHALLENGE: Current 
bridge condition requires extensive ongoing 
maintenance and inspection. The City has 
performed ten different maintenance efforts 
on these structures in the past twelve years, 
which is at least five times greater than the 
citywide average.  
 
Rocker bearing details for bridges in the City’s 
inventory like the Fillmore Street Bridge have 
experienced failure resulting in lane closures 
and unsafe driving conditions. Visual 
observations demonstrate the existing bridge 
deck is nearing the end of it’s life.    High 
chloride levels have also delaminated concrete, 
putting both pedestrians and railroad 
functions at risk from falling pieces of 

HOW ADDRESSED: The BIP planning grant 
will allow the City to expedite the planning 
process for the replacement of the bridges 
by up to two years compared with relying on 
available local funding resources, reducing 
ongoing O&M costs, and mitigating risk 
associated with possible closures and cost 
increases.  
 
This process will address the BIP goal to 
improve bridge condition by replacing two 
deteriorating structures on the NBI and 
eliminating up to two years’ worth of vehicular 
and non-motorized travel over structures in 
poor or near-poor condition. 
 
The Planning Project will also support the BIP 
goal for leveraging non-Federal contributions 

The planning project will advance a BIP 
Bridge Project to replace two structures 
carrying Fillmore Street east of I-25. 
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concrete bridge deck weighing up to 50 
pounds. These increases in chloride also 
present the risk of additional delaminated and 
spalled concrete that could fall onto the 
pedestrian trail and railroad tracks. Current 
inspections also show there to be a large void 
under the slope paving of the western bridge. If 
left unattended this could lead to severe 
undermining of the existing bridge foundations. 
 

from sponsors and stakeholders, as dollars saved 
from the exponentially increasing operations and 
maintenance costs associated with these 
deficient structures can be repurposed through 
the City’s bridge asset management planning 
process. 

MULTIMODAL CONNECTION 
CHALLENGE: Existing Fillmore Street does 
not provide safe, accessible non-motorized 
travel across the railroad, between the bike 
lanes along Chestnut Street and the Pikes Peak 
Greenway Trail. There is a non-standard 
sidewalk on the south side of the bridge that is 
not ADA-compliant and has no buffer between 
the sidewalk and eastbound vehicle traffic. 
There is no access to the Pikes Peak 
Greenway Trail from the Fillmore Street 
bike lanes or adjacent multimodal connections 
on the existing roadway network. The lack of 
pedestrian facilities also limits the accessibility 
of a bus stop located on the west side of the 
project area, served by Mountain Metro Transit 
(MMT) bus route 17.  

HOW ADDRESSED: The planning project 
will integrate commitments made in the City’s 
Comprehensive Plan, Intermodal Transportation 
Plan, Bike Master Plan, Parks Master Plan, East-
West Mobility Plan, and the PPACG 2045 Long 
Range Transportation Plan and other larger 
network planning efforts to establish 
connections that are safe, comfortable, and serve 
long-term transportation goals. 
 
This corresponds with the BIP goal to improve 
the safety and reliability of people and freight 
movements over the bridges. It will also provide 
safe pedestrian and bicycle movements that are 
currently not available. 

TRAFFIC OPERATIONS AND SAFETY 
CHALLENGE: The Fillmore Street corridor 
through the study area is in the 90th percentile 
for traffic congestion in the City, and the 
existing structures do not meet current design 
standards for safety. There is a dire need for 
this corridor to operate safely and efficiently to 
facilitate everyday travel by passenger and 
freight vehicles as well as emergency wildfire 
evacuation. 

HOW ADDRESSED: The planning activities 
will identify operations and safety design 
solutions that accommodate existing and 
expected future demand for vehicular travel. The 
evaluation process will also identify site-specific 
bicycle and pedestrian facilities and crossings to 
safely accommodate non-motorized travel.  

FUTURE RAIL ACCOMMODATION 
CHALLENGE: It is unknown whether the 
existing span of the structure over the rail 
tracks will allow for the height or width 
necessary to accommodate future passenger rail 
tracks and freight needs beneath Fillmore 
Street. 
 

HOW ADDRESSED: The planning project 
will include coordination with UPRR and BNSF 
as well as Amtrak and the State of Colorado to 
better understand future needs through planning 
process and design to support future growth of 
Southwest Chief and Front Range Passenger 
Rail as well as freight movement. 
 
This corresponds with the BIP goal to improve 
freight movements safely, efficiently, and 
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reliably, as well as accommodate future freight 
and passenger rail growth through the corridor.  
 

NETWORK OPERATIONS DURING 
CONSTRUCTION CHALLENGE: 
Without appropriate planning work, the 
phasing and implementation of improvements 
on Fillmore Street could disrupt traffic 
operations on one of the City’s few east-west 
corridor connections, and create barriers and 
inaccessibility for non-motorized users at 
crossings. This would exacerbate the existing 
lack of ADA-compliant facilities on the 
bridges. There is also a risk of disruption to 
freight rail operations if railroad company 
requirements and needs are not accounted for 
early in project development. 

HOW ADDRESSED: The planning process to 
determine appropriate phasing of construction, 
identification of early projects and timing to 
maintain safe and accessible connectivity for 
active modes across the bridge and along the 
Pikes Peak Greenway Trail, as well as 
maintaining accessibility to homes and 
businesses nearby. The project will include early 
coordination with the railroad companies to 
identify and incorporate applicable requirements 
to maintain freight operations. 
 
This also supports the BIP goal for safe and 
reliable people movements over (and under) the 
bridge and will avoid safety issues during 
construction if people attempt to cross the 
bridge or use the Pikes Peak Greenway Trail 
without proper accommodations. 
 

EMERGENCY EVACUATION 
DISRUPTION CHALLENGE:  In the 
event of an emergency such as a wildland fire, 
Fillmore Street serves as a key evacuation route 
for Colorado Springs. The bottleneck presented 
by the existing bridges could limit the safe 
movement of people during such an event. 
Additionally, if the bridges continue to 
deteriorate and must be closed or restricted, 
there are no viable alternate routes for many 
neighborhoods to quickly evacuate across I-25.  

HOW ADDRESSED:  Advancing the planning 
process and bridge replacement will better 
position the City to be responsive in an 
emergency in the future, and to provide reliable 
routes for movement across or out of the City.  
 
This supports the BIP goal for safe and reliable 
people movement across the bridges on Fillmore 
Street, which are an integral part of the region’s 
infrastructure network. 
 

 

Project History and Location 
The project area, shown in Figure 1, is immediately east of I-25 and approximately three miles north 
of downtown Colorado Springs. The western bridge (NBI Structure Number CSG-F.98-11.59) 
crosses the only Class I rail line operating along Colorado’s front range. This rail line is operated and 
maintained by BNSF (and owned by UPRR), and will also serve future passenger rail connections, 
including a planned expansion of Amtrak’s Southwest Chief line as well as the proposed Front 
Range Passenger Rail. The eastern structure (NBI Structure Number CSG-G.14-11.58) crosses 
Monument Creek, which is the main tributary through the City of Colorado Springs and is part of 
the Waters of the United States (WOTUS). It also crosses the Pikes Peak Greenway, which is the 
primary multi-use trail corridor in Colorado Springs. 
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Figure 1: Project Area  

 

Fillmore Street was a state highway until 2007, when the City took ownership of the facility from the 
Colorado Department of Transportation (CDOT). Since then, the City has made significant 
progress toward developing a long-term vision for the corridor, which has been refined through the 
transportation planning process articulated in the Critical Corridor analysis identified in 
ConnectCOS, the City's Master Transportation Plan update currently under development . The plan 
update confirms the current structures over the railroad tracks and Monument Creek/Greenway act 
as a bottleneck for the corridor and are remiss in providing adequate nonmotorized facilities and 
connections to regional infrastructure.  

The replacement of these structures to address condition issues and operational deficiencies is also 
supported by numerous City plans and recent investments in nearby infrastructure:  

 The Bridge Asset Management Plan (Attachment B) identifies the replacement of these 
structures as a top priority.  

 The Renew North Nevada Avenue Master Plan calls for changes to the cross-section of 
Fillmore Street to better reflect the increasing demand on the corridor. This includes 
planned increases in housing and commercial density as well as a need for improved 
multimodal connections.  

 The PlanCOS Master Plan Update articulates the broader land use and connectivity 
context that necessitates the replacement of these bridges. The PlanCOS Thriving Economy 
Framework map highlights three types of economic development near Fillmore Street. 
These areas, including the North Nevada and Cybersecurity Center and the Penrose 
Hospital, promote local economic development and rely on the connection to I-25 provided 
by Fillmore Street.  

R24-T045SL Fillmore St and Bridge Improvements and Trail Connections I-25 to Monument Creek 97 of 163

https://coloradosprings.gov/sites/default/files/corridor_portraits_2021-12-22.pdf
https://coloradosprings.gov/sites/default/files/corridor_portraits_2021-12-22.pdf
https://coloradosprings.gov/project/renew-north-nevada-avenue-master-plan
https://coloradosprings.gov/sites/default/files/inline-images/plancos_2020.pdf


 

 

7 

 

 The Parks Master Plan identifies the Pikes Peak Greenway as a Tier 1 trail and emphasizes 
the need to allow for access from Fillmore Street.   

 The Bike Master Plan includes a trail connection along Fillmore Street through the study 
area in its Vision Network Map.  

 The Truck Network Map identifies Fillmore Street through the study area as a designated 
truck route for the City. 

 The City’s East-West Mobility Study, completed in 2002, identified the deficiency of the 
existing bridges on Fillmore Street to accommodate growth anticipated in the region, 
especially given the lack of nearby parallel routes.  

 The recent reconstruction of the I-25 and Fillmore Street interchange, completed in 
2016 by CDOT in collaboration with the City, improved safety, and operational conditions 
for vehicles as well as pedestrians/bicyclists across the interstate. However, the bridges east 
of I-25 (those included in this BIP planning project) was not included with the interchange 
reconstruction project and did not improve traffic operations east of the interchange. 
Additionally, the new ADA-accessible sidewalk facility crossing the interstate does not 
continue east across the existing bridges in the study area nor do the new bike lanes provide 
connectivity to the Pikes Peak Greenway.  

 The City completed improvements to Fillmore Street west of the study area in 2014. 
These improvements included additional roadway capacity and on-street bike lanes, but the 
potential reduction of traffic congestion and greenhouse gas emissions is limited by the 
bottleneck presented by the bridges to the east, in this project’s study area.  

 
Support of Local Economy  
In the PlanCOS Vision Map, the Fillmore Street bridges are located in a “Changing Neighborhood,” 
which reflects the significant residential growth expected immediately north and east of the study 

The Pikes Peak Greenway Trail is the 
spine of the City’s trail network. 

R24-T045SL Fillmore St and Bridge Improvements and Trail Connections I-25 to Monument Creek 98 of 163

https://coloradosprings.gov/project/parks-master-plan
https://coloradosprings.gov/bikes/page/bike-master-plan
https://coloradosprings.gov/bikes/page/bike-master-plan-chapter-3-building-connections#Vision
https://coloradosprings.gov/sites/default/files/planning/truckroutemap.pdf
https://coloradosprings.gov/sites/default/files/inline-images/plancos_2020.pdf


 

 

8 

 

area. The comprehensive plan Vision Map also identifies the connection between the trail along 
Chestnut Street and the Pikes Peak Greenway as part of the Primary Trail Network. Other elements 
of the plan, including the Renowned Culture Framework, identify hot spots of cultural centers, 
community assets, and creative districts, all connected by the Fillmore Street east-west corridor. 
Furthermore, the Fillmore Street corridor from Centennial Boulevard to Union Blvd is identified as 
a truck route on the Colorado Springs Truck Route Map, providing key transportation connections 
for freight movements through Colorado Springs.  

Lead Applicant  
The City of Colorado Springs is the lead applicant and will administer all required grant agreement 
and approval processes.  

Approximately 20 projects, or 30%, of the City’s transportation capital improvement program has 
federal funding sources. The City is a direct recipient of EPA, FRA, and FTA funds, and regularly 
manages federal funds through suballocations administered by the state and the metropolitan 
planning organization. All the City’s project managers (seven engineers) are engaged in one or more 
of these projects, and they provide the oversight necessary to fulfill federal requirements associated 
with these funds.  

The City also has a grants management team in the Finance Department with full-time staff 
dedicated to the administration of grants, including meeting all Federal requirements. The City 
managed $93 million in Federal grants in fiscal year 2021 and had no findings in its 2021 
Single Audit.  

 Project Parties  
 This project is supported by PPRTA, which is a voter-
approved sales tax to improve and maintain roads and 
support public transit. It is a collaborative among six 
regional governments including the cities of Colorado 
Springs and Manitou Springs, El Paso County, and the 
towns of Green Mountain Falls, Ramah, and Calhan.  

The City will coordinate with a wide range of stakeholders through the planning process. A key task 
outlined in the Budget Narrative Attachment is maintaining coordination with the Class I railroads – 
UPRR and BNSF. The City holds regular coordination meetings with the railroads and has 
successfully partnered with them to deliver many projects in recent years, including the 
replacement of the Circle Drive bridges over the tracks. 

Colorado Springs Utilities (CSU) will also be a critical partner as the project enters detailed design 
and delivery phases. The City has an Executive Agreement in place with CSU for their non-federal 
fund participation for public utility relocations. This partnership works successfully on multiple 
projects each year. 

“PPRTA will provide the local matching 
funds for the City of Colorado Springs 
through an Emergency Bridge Fund.” 

~ Holly Williams, PPRTA Board Chairperson 
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II. National Bridge Inventory Data  
Complete documentation of required NBI data points for 
the relevant structures is included in the project template 
form at the beginning of this application. These structures 
have condition ratings as low as 5. More recent inspections 
found that there are significant rotations of the rocker 
bearings on the Monument Creek bridge. Four of these 
rocker bearings exceed the critical angle, and their failure 
could lead to a significant drop of the superstructure and 
closure of the bridge. The most recent NBI rating for the 
structure does not consider the rotation of the rocker bearings. The restrictions associated with 
UPRR right-of-way exacerbate the challenges of maintaining the existing structure over the railway. 
Both bridges are at great risk of falling into poor condition in the next inspection cycle.  

Additional Bridge Inventory Data 
The Fillmore Street bridges have required the mobilization of maintenance crews approximately five 
times more than the citywide average. Beyond the NBI data, recent inspections have surfaced 
numerous bridge condition issues that require immediate attention. These challenges, discussed 
elsewhere in this application narrative as well as in the section below, create the urgent need to 
advance the planning of a bridge replacement project using BIP funds combined with the PPRTA 
Emergency Bridge Funds.  

 
 

The underside of the decks on both bridges are showing significant map cracking and efflorescence. Visual 
inspection has shown that the chloride content has surpassed the typical values where rehabilitation is considered 
economical. These defects, left untreated, will continue to deteriorate at an exponential rate causing further damage 
to the structure as well as a potential safety hazard for both trail users and the railroad underneath the bridges. 

“The two bridge structures on Fillmore 
Street are falling into poor condition and 
need immediate replacement. ” 
~ John Suthers  

Mayor, City of Colorado Springs 
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The slope paving at the UPRR bridge is deteriorating and heaving 
upwards. The void in the slope paving is allowing water to 
penetrate and undermine the substructure.  

The rocker bearings at 
Pier 3 have significantly 
rotated. Studies 
conducted by the City 
have shown that 4 of 
these have rotated 
beyond the critical 
rotation angle. If these 
bearings were to fail, 
the picture above shows 
how significant the 
vertical drop would be 
from the superstructure 
to the pier cap creating 
unsafe driving 
conditions and leading 
to immediate closure of 
the bridge. 

R24-T045SL Fillmore St and Bridge Improvements and Trail Connections I-25 to Monument Creek 101 of 163



 

 

11 

 

 

 

 

The Monument Creek bridge is 
experiencing scour at Pier 3. This 
contraction scour has resulted in the 
exposure of the deep pile foundation. 
Scour mitigation is needed to 
address the stability of the overall 

 

Substandard guard rails on both bridges 
present a safety issue for vehicular traffic as 
well as trail users and rail movement below. 
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III. Project Costs – Grant Funds, Sources, and  
Use of all Project Funding  

The total cost of the planning project is $1.5 million. The City is asking for a BIP planning grant of 
$750,000 to be used in fiscal year 2023. Please refer to Table 2 for the breakdown of proposed 
sources of project funds. 

Table 1: Sources of Project Funds 

Project Funds Sources (Dollars)   
 Federal Local Percentage 
Proposed BIP Planning Grant $750,000  50% 
PPRTA Emergency Bridge Funds  $750,000 50% 

Commitment of Local Match 
The City has set aside $750,000 in Emergency Bridge Funds from PPRTA to serve as a local match 
to expedite a PEL and position the bridges for future construction funding from the BIP.  

The Emergency Bridge Fund addresses unfunded bridge needs and provides the City the 
ability to repair, replace, or rehabilitate a bridge that has a serious deterioration issue or 
safety concerns to the travelling public. Historically, Emergency Bridge Funds have been 
invested in replacement design and construction efforts. The funds have enabled the City to leverage 
other funding sources, advance design efforts, and address critical bridge needs. 

Due to the nature of these funds, no restrictions or contingencies are placed on the use or timing of 
them which would limit the ability to complete the planning project. The letter of support from 
PPRTA (see Attachment A) states its commitment to provide the local match funds. As shown in 
Table 2, the City has identified funding resources through the planning, design, NEPA, and 
construction of the project to match future federal grant support.  
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Table 2: Future Funding Projections 

IV. Project Outcome Criteria  
BIP Program Goals    
The planning project will position a future bridge replacement project aligned with BIP program 
goals. The project attributes that meet statutory BIP program goals are detailed below. 

1) The planning project will support the improvement of the safety, efficiency, and reliability of the movement of people 
and freight over bridges by: 

 Developing conceptual plans to provide additional and improved connections to the 
primary trail network in Colorado Springs that are safe and reliable for active users. 

 Integrating commitments in citywide and regional plans to establish safe and comfortable 
connections and pathways for active transportation modes. 

 Reducing the possibility of future bridge failure and closure of a key city truck route as 
well as the only Class I freight railway corridor in Colorado. 

 Developing an efficient phasing and implementation plan for bridge replacement that 
limits disruption and improves safety for vehicle traffic operations, freight rail operations, 
and non-motorized user travel on the existing trail network through construction. This will 

Fiscal Year of 
Programmed 
Funds  TOTAL 2023 2024 2025 2026 2027 2028 
Available 
Funds        
Grant - BIP 
Planning $750,000 $750,000 $- $- $- $- $- 
PPRTA 
Emergency 
Bridge Funds $1,250,000 $750,000 $500,000 $- $- $- $- 
Grant - BIP 
Bridge 
(Future) $28,900,000 $- $2,000,000 $2,000,000 $8,500,000 $8,400,000 $8,000,000 
PPRTA 
Capital $10,100,000 $- $- $1,000,000 $3,000,000 $3,100,000 $3,000,000 
Utilities $800,000 $- $- $- $400,000 $400,000 $- 
Parks $1,000,000 $- $- $- $500,000 $500,000 $- 
Total Funds/ 
Summary by 
Year $42,800,000 $1,500,000 $2,500,000 3,000,000 $12,400,000 $12,400,000 11,000,000 
Funding Split by Percentage 
Federal 
Funds 69.3% 50.0% 80.0% 66.7% 68.5% 67.7% 72.7% 
Non-federal 
Funds  30.7% 50.0% 20.0% 33.3% 31.5% 32.3% 27.3% 
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enable safe and reliable movements for people and goods at a local and regional level and is 
especially important for maintaining emergency evacuation routes.  

The second BIP goal for planning projects is to improve the condition of bridges in the United 
States by (a) reducing the number of bridges in poor condition or in fair condition and at risk of falling into poor 
condition within the next 3 years, (b) reducing the total person miles traveled over bridges in poor condition, or in fair 
condition and at risk of falling into poor condition within the next 3 years, (c) reducing the number of bridges that do 
not meet current geometric design standards, or cannot meet the load and traffic requirements typical of the regional 
transportation network, and (d) reducing the total person miles traveled over bridges that do not meet current geometric 
design standards, or cannot meet the load and traffic requirements typical of the regional transportation network. The 
planning project will meet this goal by: 

 The two structures that are the focus of this planning effort are likely to fall into poor 
condition within the next year. Developing a preferred alternative, preliminary 
environmental analysis, and conceptual design for the reconstruction of the Fillmore Street 
bridges will create a pathway to replacing the bridges as expediently as possible to minimize 
travel over deficient bridges. The PEL will allow for careful consideration of current and 
future load and traffic needs to improve the long-term resiliency of the City’s transportation 
network.  

The planning project would support the goal to provide financial assistance that leverages and encourages non-Federal 
contributions from sponsors and stakeholders involved in the planning, design, and construction of eligible projects by: 

 Leveraging the PPRTA Emergency Bridge Fund available to the City and BIP Planning 
funds in FY 2023 will jump-start the process of replacing the bridges and will save up to two 
years of additional rehabilitation and operations and maintenance costs associated with the 
deficient structures. This project’s focus on creating new trail connections and 
accommodating potential future freight and passenger rail capacity make it a high priority for 
the City’s regional partners. Infusing the planning and future implementation of the project 
with Federal BIP funds will help build support and create new opportunities for non-Federal 
funding commitments.  

Project Description 
The planning project is detailed in Section I. of this narrative. It will lead to a BIP Bridge Project 
application that will address outcome criteria identified in the FY 2022 Notice of Funding 
Opportunity (NOFO) as follows:  

State of Good Repair 
Immediate replacement of these two bridges is needed. A midspan pier cap supporting the 

bridge girders exhibits spalling, shear cracks, and delamination. The support bearings are deflected, 
and continual monitoring is necessary. Significant deck deterioration is evident through cracks, 
spalling, exposed reinforcement with section less, and efflorescence is present throughout. The 
bridge degradation requires expeditious intervention for the safety of the traveling public. More 
discussion of the bridge condition issues is detailed in Section II of this narrative.  
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The future bridge replacement project will reduce future O&M costs associated with inspecting and 
maintaining the two bridges. The planning project will analyze specific risks associated with delaying 
the replacement of the structures and allow the City to minimize future infrastructure risks.  

Safety 
The study area includes several roadway conditions and intersections identified as having a 

low level-of-safety-service according to the Pikes Peak Area Council of Government’s (PPACG) 
Long Range Transportation Plan. Between 2015 and 2019, there were over 50 crashes recorded in 
the study area, according to PPACG traffic data. This includes several crashes that resulted in 
injuries. The planning project will analyze recent crash data and advance alternatives that offer the 
potential for improved safety conditions in the future. 

Mobility and Economic Competitiveness 
Fillmore Street, east of I-25, was identified in the top 10th percentile of worst performing 

corridors in terms of congestion (measured by the Travel Time Index, vehicle hours of delay, and 
vehicle hours of delay per mile) in the ConnectCOS Transportation System Assessment Working 
Paper (May 2021). It also ranks in the top 10th percentile for worst intersection approach congestion 
across the City of Colorado Springs and was identified in the study as a Critical Corridor. The 
ConnectCOS Critical Corridor Portraits identify the Fillmore Street corridor, both east and west of 
I25, as an important area for future improvements. 

The ultimate bridge reconstruction project will support improved traffic operations and reduce 
congestion through the Fillmore Street corridor and will enhance the success of future projects 
along this and adjacent key corridors to reduce congestion and improve multimodal connections. 

Climate Change, Resiliency, and the Environment 
In determining a preferred alternative, the planning project will consider future risks 

associated with climate change. Bridge geometry and structure selection will be evaluated according 
to extreme outcomes for wildfire and flood risk.  

The planning project will also evaluate opportunities to improve resiliency of the structures through 
material and design criteria that will lengthen the useful life of the structure and minimize future 
maintenance costs.  

The opportunity for greenhouse gas reduction will be an important consideration through improved 
traffic operations and minimizing idling vehicles on the bridges, as well as through mode shift 
opportunities presented by improved bicycle and pedestrian connections.  

Quality of Life 
The study area for the project includes three Census tracts with disadvantaged indicators 
identified by the Justice 40 Climate and Economic Justice Screening Tool. The planning 

project will use this baseline understanding of equity challenges in the study area to design an 
outreach program and analysis process that addresses the community’s key concerns. 
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Figure 2: Study Area Justice 40 Disadvantaged Communities  

 

The Census tract in the northern section of the study area is at a disadvantage for clean water and 
wastewater, health burdens, and workforce development. This area is in the 94th percentile for 
wastewater discharge/toxic concentrations at stream segments, in the 86th percentile for low-income 
indicators (meaning that the household income is less than or equal to two times the federal poverty 
level), and in the 90th percentile for prevalence of asthma.  

The Census tract in the southern portion of the project area is at a disadvantage for clean water and 
wastewater infrastructure. It is in the 93rd percentile for wastewater discharge and 84th percentile for 
low-income households. Since this project will improve vehicular, bicycle, and pedestrian mobility in 
the area though the improvement of the degrading bridges, the community surrounding the project 
will have greater access to amenities and resources as well as more equitable and accessible 
transportation options.  

The Census Tract directly to the west of the project area is at a disadvantage for clean transit and 
clean water and wastewater infrastructure. This area is in the 90th percentile for traffic proximity and 
volume, the 69th percentile for low-income households, and the 90th percentile for wastewater 
discharge.  

Innovation 
Delivery: Through the PEL process, the City will explore the possibility of alternative delivery 
methods to expedite implementation, consistent with the needs of the project scope. Methods under 
consideration will include progressive design-build.  
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Financing: The City has identified a bundle of funding sources to deliver the bridge replacement 
project. PPRTA emergency bridge funds will support the planning project as well as final design and 
NEPA. PPRTA capital funds are expected to support construction, and additional funding partners 
include Colorado Springs Utilities and the City’s Parks budget.   

Project Schedule 
The replacement of the Fillmore Street bridges is a top priority for the City but cannot be 
accomplished expediently without support from the BIP. The schedule shown in Figure 3 details a 
plan to leverage planning funds to enter the final engineering design phase by Q4 of 2024. The City 
is committed to a planning process that synthesizes BIP goals with a community vision for the 
corridor. 

 

Figure 3: Project Schedule 
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Project Budget 
The budget described below outlines how the BIP grant will support 
the development of alternatives to identify items that will improve 
the functionality and long-term sustainability of the Fillmore Street 
bridges over the railway and Greenway trail and creek, respectively. 

A more detailed Scope of work that corresponds to the budget table 
below (Table 3) can be found in the Budget Narrative Attachment. 

The first task (1. Project initiation and ongoing management) 
will be used to provide planning, management, and coordination 
necessary for the timely and efficient execution of this contract. This 
task will also be used for initial coordination with the rail carriers 
(BNSF and/or UPRR as appropriate) to alert them to the future 
project and get input early on from them. 

The second task (2. Project Area Conditions assessment and data collection) will be used to 
gather initial site data (such as right-of-way information, survey control, and utility identification) 
and to evaluate existing conditions. Data collection efforts will include necessary inputs to a future 
BIP Bridge Project application and benefit-cost analysis, such as bicycle and pedestrian travel 
counts. 

The third task (3. Stakeholder Engagement) will focus on engaging the public in a meaningful 
decision-making process, as well as coordinating with key stakeholders to build support and 
commitment from the start of the project. 

The fourth task (4. Purpose and Need and Project Goals and Objectives) will create and 
document the project’s purpose and needs, as agreed upon through a public and stakeholder-driven 
process. This is a critical building block to support tasks five and six. 

The fifth task (5. Alternatives Development and Screening) will be used to compare alternatives 
that meet the Purpose and Need. These alternatives will quantify scenarios through methods such as 
traffic and safety analysis. This task will also be used to advance disciplines as needed for better 
comparisons of the Alternatives, including environmental resource analysis and right-of-way impact 
analysis.  

The sixth task (6.0 Final PEL Study Report) will be used to create a PEL report that documents 
the planning effort and key decisions. This document will demonstrate alignment with local, state, 
and Federal requirements. It will include conceptual design standards, structure selection, 
documentation of environmental conditions, and other inputs needed to immediately move into 
design, NEPA, and ultimately construction-phase activities.   
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Table 3: Planning Project Budget 

Tasks Defined in Scope Budget % of Total 
1.    Project initiation and ongoing Management $165,000  11% 
 Project management  $150,000  10% 
 Railroad coordination $15,000  1% 

2.    Project Area Conditions assessment and data collection $510,000  34% 
 Survey  $90,000  6% 
 ROW $90,000  6% 
 Environmental $150,000  10% 
 Condition assessment $180,000  12% 

3.    Stakeholder Engagement $150,000  10% 
4.    Purpose and Need and Project Goals and Objectives $45,000  3% 
5.    Alternatives Development and Screening $450,000  30% 
 Evaluation criteria $75,000  5% 
 Alt Development $150,000  10% 
 Concept design $225,000  15% 

6.    Final PEL Study Report $120,000  8% 
Total: $1,440,000  96% 
Contingency: $60,000  4% 
TOTAL: $1,500,000   

V. Project Priority Considerations  
The proposed bridge replacement project is not expected to exceed $100 million in total costs, so 
this planning application does not support a future Large Bridge Application, per FY 2022 priority 
considerations for planning projects.  

The bridge replacement project that will result from this PEL study does address the USDOT 
priority considerations by addressing two regionally significant structures that are at risk of falling 
into poor condition within the next three years. As detailed in previous sections of the narrative, the 
future bridge replacement project will be aligned with BIP priorities. 
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BIP FY 2022 NON-STATE DOT DIRECT PLANNING AND CAPITAL GRANT AGREEMENT

Award No.
693JJ32440 106

4. Award To
City of Colorado Springs
30 S Nevada Avenue
Colorado Springs, CO 80903-1898

Unique Entity Id.: HV8LYKJKAQW6
TIN No.: 84-6000573

3. Assistance
Listings No.
20.205

5. Sponsoring Office
U.S. Department of Transportation
Federal Highway Administration
Office of Acquisition & Grants Management
1200 New Jersey Avenue, SE
HCFA-32, Mail Drop E62-204
Washington, DC 20590

6. Period of Performance
Effective Date of Award as
approved by FHWA through
September 30, 2030

7. Total Amount
Federal Share:
Recipient Share:
Total:

$ 750,000.00
$ 750,000.00
$1,500,000.00

9. Authority
Section 11118(a) of the Infrastructure
Investment and Jobs Act (Pub. L. 117—58,
November 15, 2021; also referred to as the
“Bipartisan Infrastructure Law” or “BIL”);
codified at 23 U.S.C. § 124

14. Accounting and Appropriations Data
1550558B50.2022.050V17F500.5201000000.41010.61006600 = $750,000.00

15. Description of Project
Colorado Springs will conduct a planning and environmental linkages study for two bridges on
Fillmore Street over Monument Creek and Pikes Peak Greenway Trail and Union Pacific Railroad.

RECIPIENT
16. Si ture of Person A thorized to Sign

Date

FEDERAL HIGHWAY ADMINISTRATION
17. Signature of Agreement Officer

Signature
Name: Hector Santamaria
Title: Agreement Officer

Date

2. Effective Date
See No. 17 Below

8. Type of Agreement
Grant

10. Procurement Request No.
H1F24000 1 PR

12. Submit Payment Requests To
See Article 13 of the General Terms and
Conditions.

11. Federal Funds Obligated
$750,000.00

13. Payment Office
See Article 13 of the General Terms and
Conditions.

Signature
Name: Blessings A “Yemi” Mobolade
Title: Mayor
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BIP FY 2022 NON-STATE DOT DIRECT PLANNING AND CAPITAL GRANT AGREEMENT

FEDERAL HIGHWAY ADMINISTRAITON

GRANT AGREEMENT UNDER THE
FISCAL YEAR 2022 BRIDGE INVESTMENT PROGRAM

This agreement is between the Federal Highway Administration (the “FHWA”) and the
City of Colorado Springs (the “Recipient”).

This agreement reflects the selection of the Recipient to receive a Bridge Investment
Program (“BIP”) Grant for the Plan for Fillmore Street Bridge Improvements and Trail
Connections - 1-25 to Monument Creek. The Infrastructure Investment and Jobs Act, Pub. L. No.
117-58 (Nov. 15, 2021), authorized and appropriated funds to the FHWA for fiscal year 2022.
The funds are available to carry out the BIP under 23 U.S.C. 124 by providing assistance to
improve bridge condition and the safety, efficiency, and reliability of the movement of people
and freight over bridges.

If schedule A to this agreement identifies a Designated Subrecipient, that Designated
Subrecipient is also a party to this agreement, and the parties want the Designated Subrecipient
to carry out the project with the Recipient’s assistance and oversight.

The parties therefore agree to the following:

ARTICLE 1
GENERAL TERMS AND CONDITIONS.

1.1 General Terms and Conditions.

(a) In this agreement, “General Terms and Conditions” means the content of the document
titled “General Terms and Conditions Under the Fiscal Year 2022 Bridge Investment
Program (BIP) Grant Program” dated January 31, 2023, which is available at
https ://www. fhwa. dot.gov/bridgelbip/general_terms_and_conditions .pdf The General
Terms and Conditions reference the information contained in the schedules A - J to this
agreement. The General Terms and Conditions are part of this agreement.

(b) The Recipient states that it has knowledge of the General Terms and Conditions.

(c) The Recipient acknowledges that the General Terms and Conditions impose obligations
on the Recipient and that the Recipient’s non-compliance with the General Terms and
Conditions may result in remedial action which may include but is not limited to
terminating the BIP grant, disallowing costs incurred for the Project, requiring the
Recipient to refund to the FHWA the BIP Grant, and reporting the non-compliance in the
Federal-government-wide integrity and performance system.
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BIP FY 2022 NON-STATE DOT DIRECT PLANNING AND CAPITAL GRANT AGREEMENT

ARTICLE 2
SPECIAL TERMS AND CONDITIONS.

There are no special terms for this award. While railroad agreement will be necessary to
complete final NEPA, design, and construction, the project covered by this grant
agreement will only require coordination with the railroad.
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BIP FY 2022 NON-STATE DOT DIRECT PLANNING AND CAPITAL GRANT AGREEMENT

SCHEDULE A
ADMINISTRATIVE INFORMATION

Application.

Application Title: Plan for Fillmore Street Bridge Improvements and Trail
Connections - 1-25 to Monument Creek

Application Date: July 25, 2022

2. Recipient’s Unique Entity IdentifIer. HV8LYKJKAQW6

See section 24.3 of the General Terms and Conditions.

3. Recipient Contact(s).

Gayle Sturdivant
Engineer
City of Colorado Springs
30 S. Nevada Ave., Suite 401
Colorado Springs, CO 80901
Phone Number: 719-385-5628
Gayle.Sturdivant@coloradosprings.gov

4. Recipient Key Personnel.

Name Title or Position

Gayle Sturdivant City Engineer/Acting Public Works

_____

Director
Brian Stgner

----

Bridge Asset Manager
Cheryl Callahan Grants Administrator
Jennifer Vance Grants Manager

5. FHWA Project Contact(s).

Hector Santamaria
Agreement Officer (AO)
Federal Highway Administration
Office of Acquisition and Grants Management
HCFA-33, Mail Stop E62-310
1200 New Jersey Avenue, S.E.
Washington, DC 20590
202-494-3 8 11
Hector. Santamaria@dot.gov

and
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BIP FY 2022 NON-STATE DOT DIRECT PLANNING AND CAPITAL GRANT AGREEMENT

Angela A. Jones
Agreement Specialist (AS)
Office of Acquisition and Grants Management
HCFA-33, Mail Stop E62-204
1200 New Jersey Avenue, S.E.
Washington, DC 20590
202-366-4255
Angela.Jones @dot.gov

and

Armando Henriquez, P.E.
Area Engineer for Region 2/ Design Program Manager
U.S. DOT FHWA Colorado Division
12300 West Dakota Aye, Ste 180
Lakewood, Colorado 80228
(720)963-3031
armando.henriguez@dot.gov

6. Payment System.

USDOT Payment System: DELPHI elnvoicing

7. Office for Subaward and Contract Authorization.

USDOT Office for Subaward and Contract Authorization: FHWA Office of Acquisition
and Grants Management

8. Federal Award Identification Number.

See section 24.2 of the General Terms and Conditions.

9. Designated Subrecipient.

Designated Subrecipient: None

10. Subawards and Contracts.

No subawards or contracts have been approved.
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BIP FY 2022 NON-STATE DOT DIRECT PLANNING AND CAPITAL GRANT AGREEMENT

SCHEDULE B
PROJECT ACTIVITIES

1. General Project Description.

The City of Colorado Springs will conduct a Planning and Environmental Linkages (PEL) study
to support the future replacement of two bridges carrying Fillmore Street over Monument
Creek/Pikes Peak Greenway (NBI Structure Number CSG-G. 14- [1.58) and the Union Pacific
Railroad (UPRR) (NBI Structure Number CSG-F.98-1 1.59) including new multimodal access
and connections.

2. Statement of Work.

The Plan for Fillmore Street Bridge Improvements and Trail Connections - 1-25 to Monument
Creek: This planning project will evaluate a bridge project that will replace two structures on the
National Bridge Inventory that are near poor condition and in need of replacement. This scope of
work will be used to develop the following products using the Planning & Environmental
Linkages (PEL) Process:

• Vision

• Existing Conditions and Environmental Overview Report

• Purpose and Need Statement

• Alternatives Development and evaluation report

• Recommended alternatives

• Implementation Plan
• Conceptual Plans

To create these elements this scope of work has identified the following tasks to complete the

work:

1. Project initiation and ongoing management
2. Project area conditions assessment and data collection

3. Stakeholder engagement
4. Purpose and need and project goals and objectives

5. Alternatives development and screening
6. Final PEL study report

Tasks 1-3 will be items that will continue through the life of the project. Tasks 4,5 and 6 will run

chronologically after one another.

Following this study, the City will be positioned well for the next phase of this project. Which

includes application for the BIP bridge grant, NEPA, continued stakeholder engagement and

final design and construction.
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BIP FY 2022 NON-STATE DOT DIRECT PLANNING AND CAPITAL GRANT AGREEMENT

SCHEDULE C
AWARD DATES AND PROJECT SCHEDULE

Award Dates.

Budget Period End Date: September 30, 2030

Period of Performance End Date: See section 4.5 of the General Terms and
Conditions

2. Estimated Project Schedule.

Milestone Schedule Date

Planned Project Completion Date September 30, 2030

3. Special Milestone Deadlines.

None.
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BIP FY 2022 NON-STATE DOT DIRECT PLANNING AND CAPITAL GRANT AGREEMENT

SCHEDULE D
AWARD AND PROJECT FINANCIAL INFORMATION

1. Award Amount.

BIP Grant Amount: $750,000

2. Federal Obligation Information.

Federal Obligation Type: Single Approved Project Budget.

3. Cost Classification Table

Eligible Project Costs

Cost Element Federal Share Non-Federal Share1 Total Budget
Amount

Direct Labor $0.00 $0.00 $0.00

Fringe Benefits $0.00 $0.00 $0.00

Travel $0.00 $0.00 $0.00

Equipment $0.00 $0.00 $0.00

Supplies $0.00 $0.00 $0.00
Contractual/Consultant $750,000.00 $750,000.00 $1,500,000
Other $0.00 $0.00 $0.00
Indirect Costs $0.00 $0.00 $0.00
Total Budget $750,000.00 $750,000.00 $1,500,000.00

4. Approved Pre-award Costs

None. The FHWA has not approved under this award any pre-award costs under 2 C.F.R.
200.458.

Component 1:
PlanningIPEL Total

BIP Grant Funds: $750,000.00 $750,000.00

Other Federal Funds: $0.00 $0.00

State Funds: $0.00 $0.00

Local Funds: $750,000.00 $750,000.00

In-Kind Match: $0.00 $0.00

Other Funds: $0.00 $0.00

Total: $750,000.00 $750,000.00
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BIP FY 2022 NON-STATE DOT DIRECT PLANNING AND CAPITAL GRANT AGREEMENT

SCHEDULE E
CHANGES FROM APPLICATION

INSTRUCTIONS FOR COMPLETING SCHEDULE E: Describe all material differences
between the scope, schedule, and budget described in the application and this agreement. The
purpose of this schedule E is to clearly and accurately document the differences in scope,
schedule, and budget to establish the parties’ knowledge and acceptance of those differences. If
there are notable changes in aspects of the Project other than scope, schedule, and budget (e.g.,

recipient changes), those changes should also be described. See section 3. 1 of the General Terms
and Conditions.

Scope: No change

Schedule:

Application project duration: 11 months
Schedule D project duration: 22 months

Project duration increase is a result of:
• Accounting for contingency in consideration of possible delays associated with

procurement of professional services, stakeholder decision milestones, and other factors.

• Accounting for “reasonable and supportable amount of time for finalizing billing

documentation for BIP grant funds,” under direction of FHWA instructions in Schedule

C.

Application project end date: November 2024
Schedule D project end date: May 2026

End date change is a result of:
• Updated grant agreement timeline, based on award announcement and agreement

development process.

• Project duration increase described above.

Budget: No change

The table below provides a summary comparison of the Project budget.
Application Schedule D

Fund Source $ % $ %
Previously_Incurred_Costs

Federal Funds $0 0% $0 0%
Non-Federal Funds $0 0% $0 0%

Total Previously Incurred Costs $0 0% $0 0%

Future Eligible Project Costs
BIP Funds $750,000 50% $750,000 50%
Other Federal Funds $0 0% $0 0%
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Application Schedule D

Fund Source $ $ %

Non-Federal Funds $750,000 50% $750,000 50%
Total Future Eligible Project

Costs $1,500,000 100% $1,500,000 100%

Total Project Costs $1,500,000 100% $1,500,000 100%

Other:
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BIP FY 2022 NON-STATE DOT DIRECT PLANNING AND CAPITAL GRANT AGREEMENT

SCHEDULE F
BIP PROGRAM DESIGNATIONS

1. Urban or Rural Designation.

Urban-Rural Designation: Urban

2. Historically Disadvantaged Community or Area of Persistent Poverty Designation.

HDC or APP Designation: Yes, Persistent Poverty Tract 3.02.

3. Funding Source.

Funding Source: General Fund

Reserved.

4. Reserved.

5. Security Risk Designation.

Security Risk Designation: Low

6. Capital or Planning Designation.

Capital-Planning Designation: Planning

7. Funding Act.

Infrastructure Investment and Jobs Act (Pub. L. 117—58, November 15, 2021):

Highway Trust Funds (IIJA § 11 10l(b)(l)(A)); and

Highway Infrastructure Program (HIP) General Funds (IIJA, division J, title VIII,
HIP heading, paragraph (4)).

8. Funds Obligation.

Obligation Deadline: September 30, 2025, for all sources of FY 2022 BIP funds.

9. Cancellation Date.

Highway Trust Funds: Available until expended

IIJA/BIP General Funds: September 30, 2030
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SCHEDULE G
BIP PERFORMANCE MEASUREMENT INFORMATION

Study Area: Proximity to structures included in study as needed/to be determined during
planning activities

Baseline Measurement Date: February 1, 2024

Baseline Report Date: March 1, 2024

Table 1: Performance Measure Table

• Measurement
Measure Category and Description

Frequency

Project eligible to apply for a Large
Bridge or Bridge grant.

Planning Grant Whether the BIP Planning grant for Annual
planning is associated with the
development of a project eligible to apply
for a BIP Large Bridge or Bridge grant.
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SCHEDULE H
CLIMATE CHANGE AND ENVIRONMENTAL JUSTICE IMPACTS

Consideration of Climate Change and Environmental Justice Impacts.

The Recipient states that rows marked with “X” in the following table are accurate:

The Project directly supports a Local/Regional/State Climate Action Plan that
results in lower greenhouse gas emissions. (Identify the plan in the supporting
narrative below.)

The Project directly supports a Local/Regional/State Equitable Development
Plan that results in lower greenhouse gas emissions. (Identify the plan in the
supporting narrative below.)

The Project directly supports a Local/Regional/State Energy Baseline Study
that results in lower greenhouse gas emissions. (Identify the plan in the
supporting narrative below.)

The Recipient or a project partner used environmental justice tools, such as the
EJSCREEN, to minimize adverse impacts of the Project on environmental
justice communities. (Identify the tool(s) in the supporting narrative below.)

The Project supports a modal shift in freight or passenger movement to reduce
emissions or reduce induced travel demand. (Describe that shift in the
supporting narrative below.)

The Project utilizes demand management strategies to reduce congestion,
induced travel demand, and greenhouse gas emissions. (Describe those
strategies in the supporting narrative below.)

The Project incorporates electrification infrastructure, zero-emission vehicle
infrastructure, or both. (Describe the incorporated infrastructure in the
supporting narrative below.)

The Project supports the installation of electric vehicle charging stations.
(Describe that support in the supporting narrative below.)

X The Project promotes energy efficiency. (Describe how in the supporting
narrative below.)

The Project serves the renewable energy supply chain. (Describe how in the
supporting narrative below.)

X The Project improves disaster preparedness and resiliency (Describe how in the
supporting narrative below.)
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The Project avoids adverse environmental impacts to air or water quality,
wetlands, and endangered species, such as through reduction in Clean Air Act
criteria pollutants and greenhouse gases, improved stormwater management, or
improved habitat connectivity. (Describe how in the supporting narrative

be/mv.)

The Project repairs existing dilapidated or idle infrastructure that is currently
causing environmental harm. (Describe that infrastructure in the supporting
narrative below.)

The Project supports or incorporates the construction of energy- and location-
efficient buildings. (Describe how in the supporting narrative below.)

The Project includes recycling of materials, use of materials known to reduce
or reverse carbon emissions, or both. (Describe the materials in the supporting
narrative below.)

The Recipient has taken other actions to consider climate change and
environmental justice impacts of the Project. (Describe those actions in the
supporting narrative below.)

The Recipient has not yet taken actions to consider climate change and
environmental justice impacts of the Project but, before beginning construction
of the Project, will take relevant actions described in schedule B. (Identify the
relevant actions from schedule B in the supporting narrative below.)

The Recipient has not taken actions to consider climate change and
environmental justice impacts of the Project and will not take those actions
under this award.

2. Supporting Narrative.

In determining a preferred alternative, the planning project will consider future risks
associated with climate change. Bridge geometry and structure selection will be evaluated
according to extreme outcomes for wildfire and flood risk.

The planning project will also evaluate opportunities to improve resiliency of the
structures through material and design criteria that will lengthen the useful life of the
structure and minimize future maintenance costs.

The opportunity for greenhouse gas reduction will be an important consideration through
improved traffic operations and minimizing idling vehicles on the bridges, as well as
through mode shift opportunities presented by improved bicycle and pedestrian
connections.
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Finally, the project supports the State of Colorado’s HBI9-1261, Climate Action Plan To
Reduce Pollution, by improving multimodal options and connections as well as a
Mountain Metro transit stop in the study area.
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SCHEDULE I
RACIAL EQUITY AND BARRIERS TO OPPORTUNITY

Efforts to Improve Racial Equity and Reduce Barriers to Opportunity.

The Recipient states that rows marked with “X” in the following table are accurate:

A racial equity impact analysis has been completed for the Project. (Identify a
report on that analysis or, if no report was produced, describe the analysis and
its results in the supporting narrative below.)

The Recipient or a project partner has adopted an equity and inclusion
programlplan or has otherwise instituted equity-focused policies related to

x project procurement, material sourcing, construction, inspection, hiring, or
other activities designed to ensure racial equity in the overall delivery and
implementation of the Project. (Identify the relevant programs, plans, or
policies in the supporting narrative below.)

The Project includes physical-barrier-mitigating land bridges, caps, lids, linear
parks, and multimodal mobility investments that either redress past barriers to
opportunity or that proactively create new connections and opportunities for
underserved communities that are underserved by transportation. (Identify the
relevant investments in the supporting narrative below.)

The Project includes new or improved walking, biking, and rolling access for
X individuals with disabilities, especially access that reverses the disproportional

impacts of crashes on people of color and mitigates neighborhood bifurcation.
(Identify the new or improved access in the supporting narrative below.)

The Project includes new or improved freight access to underserved
communities to increase access to goods and job opportunities for those
underserved communities. (Identify the new or improved access in the
supporting narrative below.)

The Recipient has taken other actions related to the Project to improve racial
equity and reduce barriers to opportunity. (Describe those actions in the
supporting narrative below.)

The Recipient has not yet taken actions related to the Project to improve racial
equity and reduce barriers to opportunity but, before beginning construction of
the Project, will take relevant actions described in schedule B. (Identify the
relevant actions from schedule B in the supporting narrative below.)

The Recipient has not taken actions related to the Project to improve racial
equity and reduce barriers to opportunity and will not take those actions under
this award.
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2. Supporting Narrative.

The study area for the project includes three Census tracts with disadvantaged indicators
identified by the Justice 40 Climate and Economic Justice Screening Tool. The planning project
will use this baseline understanding of equity challenges in the study area to design an outreach
program and analysis process that addresses the community’s key concerns. The project scope
includes improving non-motorized connections and access as part of the future bridge
replacement.

Colorado Springs has a Title VI plan, approved by the Colorado State Department of
Transportation, detailing commitments to equity and inclusion through delivery of all projects.
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SCHEDULE J
LABOR AND WORK

Efforts to Support Good-Paying Jobs and Strong Labor Standards

The Recipient states that rows marked with “X” in the following table are accurate:

The Recipient or a project partner has adopted the use of project labor
agreements in the overall delivery and implementation of the Project. (Identify
the relevant agreements and describe the scope of activities they cover in the
supporting narrative below.)

The Recipient or a project partner has adopted the use of local and economic
hiring preferences in the overall delivery and implementation of the Project,
subject to all applicable State and local laws, policies, and procedures.
(Describe the relevant provisions in the supporting narrative below.)

The Recipient or a project partner has adopted the use of registered
apprenticeships in the overall delivery and implementation of the Project.
(Describe the use of registered apprenticeship in the supporting narrative
below.)

The Recipient or a project partner will provide training and placement
programs for underrepresented workers in the overall delivery and
implementation of the Project. (Describe the training programs in the
supporting narrative below.)

The Recipient or a project partner will support free and fair choice to join a
union in the overall delivery and implementation of the Project by investing in
workforce development services offered by labor-management training
partnerships or setting expectations for contractors to develop labor-management
training programs. (Describe the workforce development services offered by
labor-management training partnerships in the supporting narrative below.)

The Recipient or a project partner will provide supportive services and cash
assistance to address systemic barriers to employment to be able to participate
and thrive in training and employment, including childcare, emergency cash
assistance for items such as tools, work clothing, application fees and other
costs of apprenticeship or required pre-employment training, transportation and
travel to training and work sites, and services aimed at helping to retain
underrepresented groups like mentoring, support groups, and peer networking.
(Describe the supportive services and/or cash assistance provided to trainees

and employees in the supporting narrative below.)
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The Recipient or a project partner has documented agreements or ordinances in
place to hire from certain workforce programs that serve underrepresented
groups. (Identify the relevant agreements and describe the scope of activities
tile)’ cover in the supporting narrative below.)
The Recipient or a project partner participates in a State/Regional/Local
comprehensive plan to promote equal opportunity, including removing barriers
to hire and preventing harassment on work sites, and that plan demonstrates
action to create an inclusive environment with a commitment to equal
opportunity, including:

a. affirmative efforts to remove barriers to equal employment
opportunity above and beyond complying with Federal law;

b. proactive partnerships with the U.S. Department of Labor’s Office
of Federal Contract Compliance Programs to promote compliance
with EO 11246 Equal Employment Opportunity requirements;

c. no discriminatory use of criminal background screens and
affirmative steps to recruit and include those with former justice
involvement, in accordance with the Fair Chance Act and equal
opportunity requirements;

d. efforts to prevent harassment based on race, color, religion, sex,
sexual orientation, gender identity, and national origin;

e. training on anti-harassment and third-party reporting procedures
covering employees and contractors; and

f. maintaining robust anti-retaliation measures covering employees
and contractors.

(Describe the equal opportunity plan in the supporting narrative below.)

The Recipient has taken other actions related to the Project to create good-
paying jobs with the free and fair choice to join a union and incorporate strong
labor standards. (Describe those actions iii tile supporting narrative below.)

The Recipient has not yet taken actions related to the Project to create good
paying jobs with the free and fair choice to join a union and incorporate strong
labor standards but, before beginning construction of the Project, will take
relevant actions described in schedule B. (Identify the relevant actions from
schedule B in the supporting narrative below.)

The Recipient has not taken actions related to the Project to improving good-
paying jobs and strong labor standards and will not take those actions under
this award.

2. Supporting Narrative.

The planning project will evaluate opportunities to provide labor and workforce
opportunities, especially through standards established for procurement of construction
phase activities.
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EXHIBIT A 
APPLICABLE FEDERAL LAWS AND REGULATIONS 

 
By entering into this agreement (also referred to as the “project-specific agreement) for a 

FY 2022 BIP Grant the Recipient assures and certifies, with respect to this Grant, that it will 
comply with all applicable Federal laws, regulations, executive orders, policies, guidelines, and 
requirements as they relate to the application, acceptance, and use of Federal funds for this 
Project. Performance under this agreement shall be governed by and in compliance with the 
following requirements, as applicable, to the type of organization of the Recipient and any 
applicable sub-recipients. The applicable provisions to this agreement include, but are not limited 
to, the following: 
 
General Federal Legislation 

a. Davis-Bacon Act – 40 U.S.C. 3141, et seq., as applicable under 23 U.S.C. 113 
b. Federal Fair Labor Standards Act – 29 U.S.C. 201, et seq.  
c. Hatch Act – 5 U.S.C. 1501, et seq. 
d. Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970 – 42 

U.S.C. 4601, et seq. 
e. National Historic Preservation Act of 1966 - Section 106 – 54 U.S.C. 306108 
f. Archeological and Historic Preservation Act of 1974 – 54 U.S.C. 312501, et seq. 
g. Native American Graves Protection and Repatriation Act – 25 U.S.C. 3001, et seq. 
h. Clean Air Act, P.L. 90-148, as amended – 42 U.S.C. 7401, et seq. 
i. Section 404 of the Clean Water Act, as amended – 33 U.S.C. 1344 
j. Section 7 of the Endangered Species Act, P.L. 93-205, as amended – 16 U.S.C. 1536  
k. Coastal Zone Management Act, P.L. 92-583, as amended – 16 U.S.C. 1451, et seq. 
l. Flood Disaster Protection Act of 1973 - Section 102(a) – 42 U.S.C. 4012a 
m. Age Discrimination Act of 1975 – 42 U.S.C. 6101, et seq. 
n. American Indian Religious Freedom Act, P.L. 95-341, as amended 
o. Drug Abuse Office and Treatment Act of 1972, as amended – 21 U.S.C. 1101, et seq. 
p. The Comprehensive Alcohol Abuse and Alcoholism Prevention, Treatment and 

Rehabilitation Act of 1970, P.L. 91-616, as amended – 42 U.S.C. 4541, et seq. 
q. Sections 523 and 527 of the Public Health Service Act of 1912, as amended – 42 U.S.C. 

290dd through 290dd-2 
r. Architectural Barriers Act of 1968 – 42 U.S.C. 4151, et seq. 
s. Power Plant and Industrial Fuel Use Act of 1978, P.L. 100-42 - Section 403 – 42 U.S.C. 

8373 
t. Contract Work Hours and Safety Standards Act – 40 U.S.C. 3701, et seq. 
u. Copeland Anti-kickback Act, as amended – 18 U.S.C. 874 and 40 U.S.C. 3145 
v. National Environmental Policy Act of 1969 – 42 U.S.C. 4321, et seq. 
w. Wild and Scenic Rivers Act, P.L. 90-542, as amended – 16 U.S.C. 1271, et seq. 
x. Federal Water Pollution Control Act, as amended – 33 U.S.C. 1251-1376  
y. Single Audit Act of 1984 – 31 U.S.C. 7501, et seq. 
z. Americans with Disabilities Act of 1990 – 42 U.S.C. 12101, et seq.  
aa. Title IX of the Education Amendments of 1972, as amended – 20 U.S.C. 1681 through 

1683 and 1685 through 1687 
bb. Section 504 of the Rehabilitation Act of 1973, as amended – 29 U.S.C. 794 
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cc. Title VI of the Civil Rights Act of 1964 – 42 U.S.C. 2000d, et seq. 
dd. Title IX of the Federal Property and Administrative Services Act of 1949 – 40 U.S.C. 

1101 -1104, 541, et seq. 
ee. Limitation on Use of Appropriated Funds to Influence Certain Federal Contracting and 

Financial Transactions – 31 U.S.C. 1352 
ff. Freedom of Information Act – 5 U.S.C. 552, as amended 
gg. Magnuson-Stevens Fishery Conservation and Management Act – 16 U.S.C. 1855 
hh. Farmland Protection Policy Act of 1981 – 7 U.S.C. 4201, et seq. 
ii. Noise Control Act of 1972 – 42 U.S.C. 4901, et seq. 
jj. Fish and Wildlife Coordination Act of 1956 – 16 U.S.C. 661, et seq. 
kk. Section 9 of the Rivers and Harbors Act and the General Bridge Act of 1946 – 33 U.S.C. 

401 and 525 
ll. Section 4(f) of the Department of Transportation Act of 1966 – 49 U.S.C. 303 and 23 

U.S.C. 138 
mm. Comprehensive Environmental Response, Compensation, and Liability Act of 1980 

(CERCLA), as amended – 42 U.S.C. 9601, et seq. 
nn. Safe Drinking Water Act – 42 U.S.C. 300f to 300j-26 
oo. Wilderness Act – 16 U.S.C. 1131-1136 
pp. Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act 

of 1976 – 42 U.S.C. 6901, et seq. 
qq. Migratory Bird Treaty Act – 16 U.S.C. 703, et seq. 
rr. The Federal Funding Transparency and Accountability Act of 2006, as amended (Pub. 

L. 109–282, as amended by section 6202 of Public Law 110–252) 
ss. Cargo Preference Act of 1954 – 46 U.S.C. 55305 
tt. Section 889 of the John D. McCain National Defense Authorization Act for Fiscal Year 

2019, Pub. L. 115-232 
 
Executive Orders 

a. Executive Order 11246 – Equal Employment Opportunity 
b. Executive Order 11990 – Protection of Wetlands 
c. Executive Order 11988 – Floodplain Management 
d. Executive Order 12372 – Intergovernmental Review of Federal Programs 
e. Executive Order 12549 – Debarment and Suspension 
f. Executive Order 12898 – Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations 
g. Executive Order 13166 – Improving Access to Services for Persons With Limited 

English Proficiency 
h. Executive Order 13985 – Advancing Racial Equity and Support for Underserved 

Communities Through the Federal Government 
i. Executive Order 14005 – Ensuring the Future is Made in All of America by All of 

America’s Workers 
j. Executive Order 14008 – Tackling the Climate Crisis at Home and Abroad 
 

General Federal Regulations 
a. Uniform Administrative Requirements, Cost Principles, and Audit Requirements for 

Federal Awards – 2 C.F.R. Parts 200, 1201 
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b. Non-procurement Suspension and Debarment – 2 C.F.R. Parts 180, 1200  
c. Investigative and Enforcement Procedures – 14 C.F.R. Part 13  
d. Procedures for predetermination of wage rates – 29 C.F.R. Part 1  
e. Contractors and subcontractors on public building or public work financed in whole or 

part by loans or grants from the United States – 29 C.F.R. Part 3  
f. Labor standards provisions applicable to contracts governing federally financed and 

assisted construction (also labor standards provisions applicable to non-construction 
contracts subject to the Contract Work Hours and Safety Standards Act) – 29 C.F.R. 
Part 5  

g. Office of Federal Contract Compliance Programs, Equal Employment Opportunity, 
Department of Labor (Federal and federally assisted contracting requirements) – 41 
C.F.R. Parts 60, et seq.  

h. New Restrictions on Lobbying – 49 C.F.R. Part 20 
i. Nondiscrimination in Federally Assisted Programs of the Department of Transportation –

Effectuation of Title VI of the Civil Rights Act of 1964 – 49 C.F.R. Part 21  
j. Uniform relocation assistance and real property acquisition for Federal and Federally 

assisted programs – 49 C.F.R. Part 24  
k. Nondiscrimination on the Basis of Sex in Education Programs or Activities Receiving 

Federal Financial Assistance – 49 C.F.R. Part 25  
l. Nondiscrimination on the Basis of Handicap in Programs and Activities Receiving or 

Benefiting from Federal Financial Assistance – 49 C.F.R. Part 27  
m. DOT’s implementation of DOJ’s ADA Title II regulations compliance procedures for all 

programs, services, and regulatory activities relating to transportation under 28 C.F.R. 
Part 35  

n. Enforcement of Nondiscrimination on the Basis of Handicap in Programs or Activities 
Conducted by the Department of Transportation – 49 C.F.R. Part 28  

o. Denial of public works contracts to suppliers of goods and services of countries that deny 
procurement market access to U.S. contractors – 49 C.F.R. Part 30  

p. Governmentwide Requirements for Drug-Free Workplace (Financial Assistance) – 49 
C.F.R. Part 32 

q. DOT’s implementing ADA regulations for transit services and transit vehicles, including 
the DOT’s standards for accessible transportation facilities in Part 37, Appendix A – 49 
C.F.R. Parts 37 and 38 

r. Participation by Disadvantaged Business Enterprises in Department of Transportation 
Financial Assistance Programs – 49 C.F.R. Part 26 (as applicable under section 18.3 of 
this agreement) 

 
Office of Management and Budget Circulars 

a. Any applicable OMB Circular based upon the specific FY 2022 BIP Grant Recipient. 
 
Highway Federal Legislation 

a. Highways – Title 23, U.S.C. including but not limited to: 
a. Brooks Act (for FHWA projects, this incorporates Title IX of the Federal 

Property and Administrative Services Act of 1949 (formerly 40 U.S.C. 541, et 
seq.)) – 40 U.S.C. 1101-1104; 23 U.S.C. 112(b)(2) 

b. Letting of Contracts, 23 U.S.C. 112 
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c. Highway Design and Construction Standards, 23 U.S.C. 109 
d. Prevailing Rate of Wage, 23 U.S.C. 113 
e. Planning, 23 U.S.C. 134 and 135 (except for projects that are not regionally 

significant that do not receive funding under Title 23 or Chapter 53 of Title 49) 
f. Tolls, 23 U.S.C. 301 (to the extent the Recipient wishes to toll an existing free 

facility that has received Title 23 funds in the past); except as authorized by 23 
U.S.C. 129 and 166. 

g. Size, Weight, and Length Limitations – 23 U.S.C. 127, 49 U.S.C. 31101 et seq. 
h. Buy America – 23 U.S.C. 313 

(see http://www.fhwa.dot.gov/construction/contracts/buyam_qa.cfm) 
i. Nondiscrimination – 23 U.S.C. 140 
j. Efficient Environmental Reviews - 23 U.S.C. 139 

 
Federal Highway Regulations 

a. Highways – Title 23, C.F.R. including but not limited to the specific parts identified 
herein. 

b. Planning – 23 C.F.R. Part 450 (except for projects that are not regionally significant that 
do not receive funding under Title 23 or Chapter 53 of Title 49) 

c. National Highway System Design Standards – 23 C.F.R. Part 625  
d. Preconstruction Procedures – 23 C.F.R. Part 630 Subparts A and B 
e. Construction and Maintenance – 23 C.F.R. Part 635 
f. Manual on Uniform Traffic Control Devices – 23 C.F.R. Part 655  
g. Environmental Impact and Related Procedures – 23 C.F.R. Part 771  
h. Procedures for Abatement of Highway Traffic and Construction Noise – 23 C.F.R. Part 

772 
i. Procedures Implementing Section 4(f) of the Department of Transportation Act – 23 

C.F.R. Part 774  
j. Permitting Requirements under the National Pollutant Discharge Elimination System – 

40 C.F.R. Part 122  
k. Required Contract Provisions – 23 C.F.R. Part 633 (Form 1273) 
l. External Programs – 23 C.F.R. Part 230 

 
Specific assurances required to be included in the FY 2022 BIP project-specific agreement by 
any of the above laws, regulations, or circulars are hereby incorporated by reference into this 
agreement. 
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EXHIBIT B 
ADDITIONAL STANDARD TERMS 
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TERM B.1 
TITLE VI ASSURANCE 

(Implementing Title VI of the Civil Rights Act of 1964, as amended) 
 

ASSURANCE CONCERNING NONDISCRIMINATION IN FEDERALLY-ASSISTED 
PROGRAMS AND ACTIVITIES RECEIVING OR BENEFITING FROM FEDERAL 

FINANCIAL ASSISTANCE 
 

(Implementing the Rehabilitation Act of 1973, as amended, and the Americans With Disabilities 
Act, as amended) 

 
49 C.F.R. Parts 21, 25, 27, 37 and 38 

 
 

The United States Department of Transportation (USDOT) 
 

Standard Title VI/Non-Discrimination Assurances 
 

DOT Order No. 1050.2A 
 

By signing and submitting the Technical Application and by entering into this agreement under 
the FY 2022 BIP Grant Program, the Recipient HEREBY AGREES THAT, as a condition to 
receiving any Federal financial assistance from the U.S. Department of Transportation (DOT), 
through the Federal Highway Administration (FHWA), it is subject to and will comply with the 
following: 
  
Statutory/Regulatory Authorities 
 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
(prohibits discrimination on the basis of race, color, national origin); 

• 49 C.F.R. Part 21 (entitled Non-discrimination In Federally-Assisted Programs Of The 
Department Of Transportation—Effectuation Of Title VI Of The Civil Rights Act Of 
1964);  

• 28 C.F.R. section 50.3 (U.S. Department of Justice Guidelines for Enforcement of Title 
VI of the Civil Rights Act of 1964); 

 
The preceding statutory and regulatory cites hereinafter are referred to as the “Acts” and 
“Regulations,” respectively. 
 
General Assurances 
 
In accordance with the Acts, the Regulations, and other pertinent directives, circulars, policy, 
memoranda, and/or guidance, the Recipient hereby gives assurance that it will promptly take any 
measures necessary to ensure that:  
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“No person in the United States shall, on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination under any program or activity,” for which the 
Recipient receives Federal financial assistance from DOT, including the FHWA. 

 
The Civil Rights Restoration Act of 1987 clarified the original intent of Congress, with respect to 
Title VI and other Non-discrimination requirements (The Age Discrimination Act of 1975, and 
Section 504 of the Rehabilitation Act of 1973), by restoring the broad, institutional-wide scope 
and coverage of these non-discrimination statutes and requirements to include all programs and 
activities of the Recipient, so long as any portion of the program is Federally assisted.  
 
Specific Assurances 
 
More specifically, and without limiting the above general Assurance, the Recipient agrees with 
and gives the following Assurances with respect to its Federally assisted FY 2022 BIP: 
 

1. The Recipient agrees that each “activity,” “facility,” or “program,” as defined in §§ 21.23 
(b) and 21.23 (e) of 49 C.F.R. § 21 will be (with regard to an “activity”) facilitated, or 
will be (with regard to a “facility”) operated, or will be (with regard to a “program”) 
conducted in compliance with all requirements imposed by, or pursuant to the Acts and 
the Regulations. 
 

2. The Recipient will insert the following notification in all solicitations for bids, Requests 
For Proposals for work, or material subject to the Acts and the Regulations made in 
connection with the FY 2022 BIP Grant and, in adapted form, in all proposals for 
negotiated agreements regardless of funding source: 

 
“The Recipient, in accordance with the provisions of Title VI of the Civil Rights 
Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, 
hereby notifies all bidders that it will affirmatively ensure that for any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises 
will be afforded full and fair opportunity to submit bids in response to this 
invitation and will not be discriminated against on the grounds of race, color, or 
national origin in consideration for an award.” 

 
3. The Recipient will insert the clauses of Appendix A and E of this Assurance in every 

contract or agreement subject to the Acts and the Regulations. 
 

4. The Recipient will insert the clauses of Appendix B of this Assurance, as a covenant 
running with the land, in any deed from the United States effecting or recording a transfer 
of real property, structures, use, or improvements thereon or interest therein to a 
Recipient. 

 
5. That where the Recipient receives Federal financial assistance to construct a facility, or 

part of a facility, the Assurance will extend to the entire facility and facilities operated in 
connection therewith. 
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6. That where the Recipient receives Federal financial assistance in the form, or for the 

acquisition of real property or an interest in real property, the Assurance will extend to 
rights to space on, over, or under such property. 

 
7. That the Recipient will include the clauses set forth in Appendix C and Appendix D of 

this Assurance, as a covenant running with the land, in any future deeds, leases, licenses, 
permits, or similar instruments entered into by the Recipient with other parties: 

 
a. for the subsequent transfer of real property acquired or improved under the 

applicable activity, project, or program; and  
b. for the construction or use of, or access to, space on, over, or under real property 

acquired or improved under the applicable activity, project, or program. 
 

8. That this Assurance obligates the Recipient for the period during which Federal financial 
assistance is extended to the program, except where the Federal financial assistance is to 
provide, or is in the form of, personal property, or real property, or interest therein, or 
structures or improvements thereon, in which case the Assurance obligates the Recipient, 
or any transferee for the longer of the following periods: 
 

a. the period during which the property is used for a purpose for which the Federal 
financial assistance is extended, or for another purpose involving the provision of 
similar services or benefits; or  

b. the period during which the Recipient retains ownership or possession of the 
property. 

 
9. The Recipient will provide for such methods of administration for the program as are 

found by the Secretary of Transportation or the official to whom he/she delegates specific 
authority to give reasonable guarantee that it, other recipients, sub-recipients, contractors, 
subcontractors, consultants, transferees, successors in interest, and other participants of 
Federal financial assistance under such program will comply with all requirements 
imposed or pursuant to the Acts, the Regulations, and this Assurance. 

 
10. The Recipient agrees that the United States has a right to seek judicial enforcement with 

regard to any matter arising under the Acts, the Regulations, and this Assurance. 
 
By signing this ASSURANCE, the Recipient also agrees to comply (and require any sub-
recipients, contractors, successors, transferees, and/or assignees to comply) with all applicable 
provisions governing the FHWA’s access to records, accounts, documents, information, 
facilities, and staff. You also recognize that you must comply with any program or compliance 
reviews, and/or complaint investigations conducted by the FHWA. You must keep records, 
reports, and submit the material for review upon request to FHWA, or its designee in a timely, 
complete, and accurate way. Additionally, you must comply with all other reporting, data 
collection, and evaluation requirements, as prescribed by law or detailed in program guidance. 
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The Recipient gives this ASSURANCE in consideration of and for obtaining any Federal grants, 
loans, contracts, agreements, property, and/or discounts, or other Federal-aid and Federal 
financial assistance extended after the date hereof to the recipients by the U.S. Department of 
Transportation under the FY 2022 BIP. This ASSURANCE is binding on the Recipient, other 
recipients, sub-recipients, contractors, subcontractors and their subcontractors’, transferees, 
successors in interest, and any other participants in the FY 2022 BIP. 
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APPENDIX A 

 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “contractor”) agrees as follows: 
 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will 
comply with the Acts and the Regulations relative to Non-discrimination in Federally-
assisted programs of the U.S. Department of Transportation, Federal Highway 
Administration (FHWA), as they may be amended from time to time, which are herein 
incorporated by reference and made a part of this contract. 
 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the 
selection and retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor will not participate directly or indirectly in the discrimination 
prohibited by the Acts and the Regulations, including employment practices when the 
contract covers any activity, project, or program set forth in Appendix B of 49 C.F.R. Part 
21.  

 
3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: 

In all solicitations, either by competitive bidding, or negotiation made by the contractor for 
work to be performed under a subcontract, including procurements of materials, or leases 
of equipment, each potential subcontractor or supplier will be notified by the contractor of 
the contractor’s obligations under this contract and the Acts and the Regulations relative to 
Non-discrimination on the grounds of race, color, or national origin.  

 
4. Information and Reports: The contractor will provide all information and reports 

required by the Acts, the Regulations, and directives issued pursuant thereto and will 
permit access to its books, records, accounts, other sources of information, and its facilities 
as may be determined by the Recipient or the FHWA to be pertinent to ascertain 
compliance with such Acts, Regulations, and instructions. Where any information required 
of a contractor is in the exclusive possession of another who fails or refuses to furnish the 
information, the contractor will so certify to the Recipient or the FHWA, as appropriate, 
and will set forth what efforts it has made to obtain the information. 

 
5. Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the 

Non-discrimination provisions of this contract, the Recipient will impose such contract 
sanctions as it or the FHWA may determine to be appropriate, including, but not limited to: 

 
a. withholding payments to the contractor under the contract until the contractor 
complies; and/or 
b. cancelling, terminating, or suspending a contract, in whole or in part. 

 
6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 

through six in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Acts, the Regulations and directives issued pursuant 
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thereto. The contractor will take action with respect to any subcontract or procurement as 
the Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is 
threatened with litigation by a subcontractor, or supplier because of such direction, the 
contractor may request the Recipient to enter into any litigation to protect the interests of 
the Recipient. In addition, the contractor may request the United States to enter into the 
litigation to protect the interests of the United States.  
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APPENDIX B 
 

CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY 
 

The following clauses will be included in deeds effecting or recording the transfer of real property, 
structures, or improvements thereon, or granting interest therein from the United States pursuant to 
the provisions of Specific Assurance 4: 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon the 
condition that the Recipient will accept title to the lands and maintain the project constructed 
thereon in accordance with the Infrastructure Investment and Jobs Act (IIJA), Pub. L. No. 117-58 
(Nov. 15, 2021) 23 U.S.C. § 124, the Highway Infrastructure Program (HIP) General Funds (IIJA, 
division J, title VIII, HIP heading, paragraph (4)), the Regulations for the Administration of FY 
2022 BIP, and the policies and procedures prescribed by the Federal Highway Administration 
(FHWA) of the U.S. Department of Transportation in accordance and in compliance with all 
requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of 
Transportation, Subtitle A, Office of the Secretary, Part 21, Non-discrimination in Federally-
assisted programs of the U.S. Department of Transportation pertaining to and effectuating the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-
4), does hereby remise, release, quitclaim and convey unto the Recipient all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in Exhibit A 
attached hereto and made a part hereof. 
 

(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto Recipient and its successors 
forever, subject, however, to the covenants, conditions, restrictions and reservations herein 
contained as follows, which will remain in effect for the period during which the real property or 
structures are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on the 
Recipient, its successors and assigns. 
 
The Recipient, in consideration of the conveyance of said lands and interests in lands, does hereby 
covenant and agree as a covenant running with the land for itself, its successors and assigns, that 
(1) no person will on the grounds of race, color, or national origin, be excluded from participation 
in, be denied the benefits of, or be otherwise subjected to discrimination with regard to any facility 
located wholly or in part on, over, or under such lands hereby conveyed [,] [and]* (2) that the 
Recipient will use the lands and interests in lands and interests in lands so conveyed, in 
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of Transportation, 
Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations and Acts may be 
amended[, and (3) that in the event of breach of any of the above-mentioned non-discrimination 
conditions, the Department will have a right to enter or re-enter said lands and facilities on said 
land, and that above described land and facilities will thereon revert to and vest in and become the 
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absolute property of the U.S. Department of Transportation and its assigns as such interest existed 
prior to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such a clause is 
necessary in order to make clear the purpose of Title VI.) 
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APPENDIX C 
 

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED 
UNDER THE ACTIVITY, FACILITY, OR PROGRAM 

 
The following clauses will be included in deeds, licenses, leases, permits, or similar instruments 
entered into by the Recipient pursuant to the provisions of Specific Assurance 7(a): 
 
A.  The (Recipient, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree [in the case of deeds and leases add “as a covenant 
running with the land”] that: 
 

1. In the event facilities are constructed, maintained, or otherwise operated on the 
property described in this (deed, license, lease, permit, etc.) for a purpose for which a 
U.S. Department of Transportation activity, facility, or program is extended or for 
another purpose involving the provision of similar services or benefits, the (Recipient, 
licensee, lessee, permittee, etc.) will maintain and operate such facilities and services 
in compliance with all requirements imposed by the Acts and Regulations (as may be 
amended) such that no person on the grounds of race, color, or national origin, will be 
excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities.  

 
B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above Non-

discrimination covenants, Recipient will have the right to terminate the (lease, license, 
permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, and hold 
the same as if the (lease, license, permit, etc.) had never been made or issued.* 
 

C. With respect to a deed, in the event of breach of any of the above Non-discrimination 
covenants, the Recipient will have the right to enter or re-enter the lands and facilities 
thereon, and the above described lands and facilities will there upon revert to and vest in and 
become the absolute property of the Recipient and its assigns.* 

 
(*Reverter clause and related language to be used only when it is determined that such a clause is 
necessary to make clear the purpose of Title VI.) 
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APPENDIX D 
 

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED 
UNDER THE ACTIVITY, FACILITY OR PROGRAM 

 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/agreements entered into by Recipient pursuant to the provisions of Specific 
Assurance 7(b): 
 
A. The (Recipient, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree (in the case of deeds and leases add, “as a covenant 
running with the land”) that (1) no person on the ground of race, color, or national origin, 
will be excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities, (2) that in the construction of any improvements 
on, over, or under such land, and the furnishing of services thereon, no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the benefits 
of, or otherwise be subjected to discrimination, (3) that the (Recipient, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements imposed by 
or pursuant to the Acts and Regulations, as amended, set forth in this Assurance. 
 

B. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 
Non-discrimination covenants, Recipient will have the right to terminate the (license, permit, 
etc., as appropriate) and to enter or re-enter and repossess said land and the facilities thereon, 
and hold the same as if said (license, permit, etc., as appropriate) had never been made or 
issued.* 
 

C. With respect to deeds, in the event of breach of any of the above Non-discrimination 
covenants, Recipient will there upon revert to and vest in and become the absolute property 
of Recipient and its assigns.* 

 
(*Reverter clause and related language to be used only when it is determined that such a clause is 
necessary to make clear the purpose of Title VI.) 
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APPENDIX E 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 
 
Pertinent Non-Discrimination Authorities: 
 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
(prohibits discrimination on the basis of race, color, national origin); and 49 C.F.R. Part 
21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property 
has been acquired because of Federal or Federal-aid programs and projects);  

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 C.F.R. Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms “programs or activities” to include all of the programs or activities of the 
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities 
are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 
12131 – 12189) as implemented by Department of Transportation regulations at 49 
C.F.R. Parts 37 and 38; 

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful 
access to your programs (70 Fed. Reg. at 74087 to 74100); 
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• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. § 1681 et 
seq). 
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TERM B.2 
CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 

RESPONSIBILITY MATTERS -- PRIMARY COVERED TRANSACTIONS 
 

2 C.F.R. Parts 180 and 1200 
 
These assurances and certifications are applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, lease agreements, 
consultant contracts or any other covered transaction requiring FHWA approval or that is 
estimated to cost $25,000 or more – as defined in 2 C.F.R. Parts 180 and 1200. 
 
By signing and submitting the Technical Application and by entering into this agreement under 
the FY 2022 BIP, the Recipient is providing the assurances and certifications for First Tier 
Participants and Lower Tier Participants in the FY 2022 BIP, as set out below.  
 
1. Instructions for Certification – First Tier Participants:  
 

a. The prospective first tier participant is providing the certification set out below. 
 
b. The inability of a person to provide the certification set out below will not necessarily 

result in denial of participation in this covered transaction. The prospective first tier participant 
shall submit an explanation of why it cannot provide the certification set out below. The 
certification or explanation will be considered in connection with the department or agency’s 
determination whether to enter into this transaction. However, failure of the prospective first tier 
participant to furnish a certification or an explanation shall disqualify such a person from 
participation in this transaction. 

 
c. The certification in this clause is a material representation of fact upon which reliance was 

placed when the contracting agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the contracting agency may 
terminate this transaction for cause of default. 

 
d. The prospective first tier participant shall provide immediate written notice to the 

contracting agency to whom this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when submitted or has become erroneous 
by reason of changed circumstances. 

 
e. The terms “covered transaction,” “civil judgment,” “debarred,” “suspended,” “ineligible,” 

“participant,” “person,” “principal,” and “voluntarily excluded,” as used in this clause, are 
defined in 2 C.F.R. Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered 
transaction between a Recipient or subrecipient of Federal funds and a participant (such as the 
prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to 
the participant who has entered into a covered transaction with a Recipient or subrecipient of 
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Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers to any 
participant who has entered into a covered transaction with a First Tier Participant or other 
Lower Tier Participants (such as subcontractors and suppliers).  

 
f. The prospective first tier participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or 
agency entering into this transaction. 

 
g. The prospective first tier participant further agrees by submitting this proposal that it will 

include the clause titled “Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transactions,” provided by the department or 
contracting agency, entering into this covered transaction, without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 

 
h. A participant in a covered transaction may rely upon a certification of a prospective 

participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous. A participant is responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of 
its principals, as well as the eligibility of any lower tier prospective participants, each participant 
may, but is not required to, check the System for Award Management website 
(https://www.sam.gov/), which is compiled by the General Services Administration. 

 
i. Nothing contained in the foregoing shall be construed to require the establishment of a 

system of records in order to render in good faith the certification required by this clause. The 
knowledge and information of the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of these instructions, if a participant 

in a covered transaction knowingly enters into a lower tier covered transaction with a person who 
is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available to the Federal Government, the department or agency may 
terminate this transaction for cause or default. 
 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – 
First Tier Participants: 
 

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it 
and its principals: 

 
(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from participating in covered transactions by any Federal department 
or agency; 
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(2) Have not within a three-year period preceding this proposal been convicted of or had 

a civil judgment, including a civil settlement, rendered against them for commission of fraud 
or a criminal offense in connection with obtaining, attempting to obtain, or performing a 
public (Federal, State or local) transaction or contract under a public transaction; violation of 
Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving stolen property; 

 
(3) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph (a)(2) of this certification; and 

 
(4) Have not within a three-year period preceding this application/proposal had one or 

more public transactions (Federal, State or local) terminated for cause or default. 
 
b. Where the prospective participant is unable to certify to any of the statements in this 

certification, such prospective participant shall attach an explanation to this proposal. 
 
2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior 
FHWA approval or estimated to cost $25,000 or more - 2 C.F.R. Parts 180 and 1200) 
 

a. The prospective lower tier participant is providing the certification set out below. 
 
b. The certification in this clause is a material representation of fact upon which reliance was 

placed when this transaction was entered into. If it is later determined that the prospective lower 
tier participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department, or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide immediate written notice to the person 

to which this proposal is submitted if at any time the prospective lower tier participant learns that 
its certification was erroneous by reason of changed circumstances. 

 
d. The terms “covered transaction,” “civil settlement,” “debarred,” “suspended,” “ineligible,” 

“participant,” “person,” “principal,” and “voluntarily excluded,” as used in this clause, are 
defined in 2 C.F.R. Parts 180 and 1200. You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those regulations. “First Tier Covered 
Transactions” refers to any covered transaction between a Recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). “Lower Tier Covered 
Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant who has entered into a covered 
transaction with a Recipient or subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who has entered into a covered 
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transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors 
and suppliers). 

 
e. The prospective lower tier participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or 
agency with which this transaction originated. 

 
f. The prospective lower tier participant further agrees by submitting this proposal that it will 

include this clause titled “Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction,” without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 

 
g. A participant in a covered transaction may rely upon a certification of a prospective 

participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous. A participant is responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of 
its principals, as well as the eligibility of any lower tier prospective participants, each participant 
may, but is not required to, check the System for Award Management website 
(https://www.sam.gov/), which is compiled by the General Services Administration. 

 
h. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause. The 
knowledge and information of participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of these instructions, if a participant 

in a covered transaction knowingly enters into a lower tier covered transaction with a person who 
is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available to the Federal Government, the department or agency 
with which this transaction originated may pursue available remedies, including suspension 
and/or debarment. 
 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion -- 
Lower Tier Participants: 
 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither 
it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, 
or voluntarily excluded from participating in covered transactions by any Federal department or 
agency. 

 
2. Where the prospective lower tier participant is unable to certify to any of the statements in 

this certification, such prospective participant shall attach an explanation to this proposal. 
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TERM B.3 
REQUIREMENTS REGARDING DELINQUENT TAX LIABILITY OR A FELONY 

CONVICTION UNDER ANY FEDERAL LAW 
 
As required by sections 744 and 745 of Title VII, Division E of the Consolidated Appropriations 
Act, 2022, Pub. L. No. 117-103 (Mar. 15, 2022), and implemented through USDOT Order 
4200.6, the funds provided under this award shall not be used to enter into a contract, 
memorandum of understanding, or cooperative agreement with, make a grant to, or provide a 
loan or loan guarantee to, any corporation that: 
 

(1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and 
administrative remedies have been exhausted or have lapsed, and that is not being paid in 
a timely manner pursuant to an agreement with the authority responsible for collecting 
the tax liability, where the awarding agency is aware of the unpaid tax liability, unless a 
Federal agency has considered suspension or debarment of the corporation and made a 
determination that suspension or debarment is not necessary to protect the interests of the 
Government; or  

 
(2) Was convicted of a felony criminal violation under any Federal law within the preceding 

24 months, where the awarding agency is aware of the conviction, unless a Federal 
agency has considered suspension or debarment of the corporation and made a 
determination that suspension or debarment is not necessary to protect the interests of the 
Government. 

 
The Recipient therefore agrees: 
 
1. Definitions. For the purposes of this exhibit, the following definitions apply: 
 

“Covered Transaction” means a transaction that uses any funds under this award and that is 
a contract, memorandum of understanding, cooperative agreement, grant, loan, or loan 
guarantee. 
 
“Felony Conviction” means a conviction within the preceding 24 months of a felony 
criminal violation under any Federal law and includes conviction of an offense defined in a 
section of the United States Code that specifically classifies the offense as a felony and 
conviction of an offense that is classified as a felony under 18 U.S.C. 3559. 
 
“Participant” means the Recipient, an entity who submits a proposal for a Covered 
Transaction, or an entity who enters into a Covered Transaction. 
 
“Tax Delinquency” means an unpaid Federal tax liability that has been assessed, for which 
all judicial and administrative remedies have been exhausted, or have lapsed, and that is not 
being paid in a timely manner pursuant to an agreement with the authority responsible for 
collecting the tax liability. 
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2. Mandatory Check in the System for Award Management. Before entering a Covered 
Transaction with another entity, a Participant shall check the System for Award Management 
(the “SAM”) at http://www.sam.gov/ for an entry describing that entity. 

 
3. Mandatory Certifications. Before entering a Covered Transaction with another entity, a 

Participant shall require that entity to: 
 

(1) Certify whether the entity has a Tax Delinquency; and 
 
(2) Certify whether the entity has a Felony Conviction. 

 
4. Prohibition. If 
 

(1) the SAM entry for an entity indicates that the entity has a Tax Delinquency or a 
Federal Conviction; 

 
(2) an entity provides an affirmative response to either certification in section 3; or 
 
(3) an entity’s certification under section 3 was inaccurate when made or became 

inaccurate after being made 
 

then a Participant shall not enter or continue a Covered Transaction with that entity unless 
the USDOT has determined in writing that suspension or debarment of that entity are not 
necessary to protect the interests of the Government. 

 
5. Mandatory Notice to the USDOT FHWA. 
 

(a) If the SAM entry for a Participant indicates that the Participant has a Tax Delinquency or 
a Felony Conviction, the Recipient shall notify the USDOT FHWA in writing of that 
entry. 

 
(b) If a Participant provides an affirmative response to either certification in section 1, the 

Recipient shall notify the USDOT FHWA in writing of that affirmative response. 
 
(c) If the Recipient knows that a Participant’s certification under section 1 was inaccurate 

when made or became inaccurate after being made, the Recipient shall notify the USDOT 
FHWA in writing of that inaccuracy. 

 
6. Flow Down. For all Covered Transactions, including all tiers of subcontracts and subawards, 

the Recipient shall: 
 

(1) require the SAM check in section 2; 
 
(2) require the certifications in section 3; 
 
(3) include the prohibition in section 4; and 

R24-T045SL Fillmore St and Bridge Improvements and Trail Connections I-25 to Monument Creek 155 of 163



B-20 

 
(4) require all Participants to notify the Recipient in writing of any information that 

would require the Recipient to notify the USDOT FHWA under section 5. 
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TERM B.4 
RECIPIENT POLICY TO BAN TEXT MESSAGING WHILE DRIVING 

 
(a) Definitions. The following definitions are intended to be consistent with the definitions in 
DOT Order 3902.10, Text Messaging While Driving (Dec. 30, 2009) and Executive Order 
13513, Federal Leadership on Reducing Text Messaging While Driving (Oct. 1, 2009). For 
clarification purposes, they may expand upon the definitions in the executive order. 
 
For the purpose of this Term B.4, “Motor Vehicles” means any vehicle, self-propelled or drawn 
by mechanical power, designed and operated principally for use on a local, State or Federal 
roadway, but does not include a military design motor vehicle or any other vehicle excluded 
under Federal Management Regulation 102-34-15. 
 
For the purpose of this Term B.4, “Driving” means operating a motor vehicle on a roadway, 
including while temporarily stationary because of traffic congestion, a traffic signal, a stop sign, 
another traffic control device, or otherwise. It does not include being in your vehicle (with or 
without the motor running) in a location off the roadway where it is safe and legal to remain 
stationary. 
 
For the purpose of this Term B.4, “Text messaging” means reading from or entering data into 
any handheld or other electronic device (including, but not limited to, cell phones, navigational 
tools, laptop computers, or other electronic devices), including for the purpose of Short Message 
Service (SMS) texting, e-mailing, instant messaging, obtaining navigational information, or 
engaging in any other form of electronic data retrieval or electronic data communication. The 
term does not include the use of a cell phone or other electronic device for the limited purpose of 
entering a telephone number to make an outgoing call or answer an incoming call, unless this 
practice is prohibited by State or local law. The term also does not include glancing at or 
listening to a navigational device that is secured in a commercially designed holder affixed to the 
vehicle, provided that the destination and route are programmed into the device either before 
driving or while stopped in a location off the roadway where it is safe and legal to remain 
stationary. 
 
For the purpose of this Term B.4, the “Government” includes the United States Government and 
State, local, and tribal governments at all levels. 
 
(b) Workplace Safety. In accordance with Executive Order 13513, Federal Leadership on 
Reducing Text Messaging While Driving (Oct. 1, 2009) and DOT Order 3902.10, Text 
Messaging While 
Driving (Dec. 30, 2009), the Recipient, subrecipients, contractors, and subcontractors are 
encouraged to: 
 (1) adopt and enforce workplace safety policies to decrease crashes caused by distracted 
drivers including policies to ban text messaging while driving— 

 (i) Company-owned or -rented vehicles or Government-owned, leased or rented 
vehicles; or 
 (ii) Privately-owned vehicles when on official Government business or when 
performing any work for or on behalf of the Government. 

R24-T045SL Fillmore St and Bridge Improvements and Trail Connections I-25 to Monument Creek 157 of 163



B-22 

 (2) Conduct workplace safety initiatives in a manner commensurate with the size of the 
business, such as— 

 (i) Establishment of new rules and programs or re-evaluation of existing programs 
to prohibit text messaging while driving; and 
 (ii) Education, awareness, and other outreach to employees about the safety risks 
associated with texting while driving. 

 
(c) Subawards and Contracts. To the extent permitted by law, the Recipient shall insert the 
substance of this exhibit, including this paragraph (c), in all subawards, contracts, and 
subcontracts under this award that exceed the micro-purchase threshold, other than contracts and 
subcontracts for the acquisition of commercially available off-the-shelf items. 
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EXHIBIT C 
QUARTERLY PROJECT PROGRESS REPORTS AND RECERTIFICATIONS: 

FORMAT AND CONTENT 
 
1. Purpose. The purpose of the Quarterly Project Progress Reports and Recertifications 
under this agreement for the FY 2022 BIP are to ensure that the project scope, schedule, and 
budget will be maintained to the maximum extent possible. 
 
2. Format and Content. The Recipient shall produce a quarterly cost, schedule, and status 
report that contains the sections enumerated in the following list. At the discretion of the FHWA, 
modifications or additions can be made to produce a quarterly reporting format that will most 
effectively serve both the Recipient and the FHWA. Some projects will have a more extensive 
quarterly status than others. For smaller projects, the FHWA may determine that the content of 
the quarterly reports will be streamlined and project status meetings will be held on a less-
frequent basis. The first quarterly progress report should include a detailed description and, 
where appropriate, drawings of the items funded. 
 

(a) Project Overall Status. This section provides an overall status of the project’s scope, 
schedule and budget. The Recipient shall note and explain any deviations from the 
scope of work, the schedule, or the budget that are described in this agreement. 
 

(b) Project Significant Activities and Issues. This section provides highlights of key 
activities, accomplishments, and issues occurring on the project during the previous 
quarter. Activities and deliverables to be reported on should include meetings, audits 
and other reviews, design packages submitted, advertisements, awards, construction 
submittals, construction completion milestones, submittals related to any FY 2022 
BIP requirements, media or Congressional inquiries, value 
engineering/constructability reviews, and other items of significance. 

 
(c) Action Items/Outstanding Issues. This section should draw attention to, and track 

the progress of, highly significant or sensitive issues requiring action and direction in 
order to resolve. The Recipient should include administrative items and outstanding 
issues that could have a significant or adverse effect on the project’s scope, schedule, 
or budget. Status, responsible person(s), and due dates should be included for each 
action item/outstanding issue. Action items requiring action or direction should be 
included in the quarterly status meeting agenda. The action items/outstanding issues 
may be dropped from this section upon full implementation of the remedial action, 
and upon no further monitoring anticipated. 
 

(d) Project Scope Overview. The purpose of this section is to provide a further update 
regarding the project scope. If the original scope contained in the grant agreement is 
still accurate, this section can simply state that the scope is unchanged. 

 
(e) Project Schedule. An updated master program schedule reflecting the current status 

of the program activities should be included in this section. A Gantt (bar) type chart is 
probably the most appropriate for quarterly reporting purposes, with the ultimate 
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format to be agreed upon between the Recipient and the USDOT. It is imperative that 
the master program schedule be integrated, i.e., the individual contract milestones tied 
to each other, such that any delays occurring in one activity will be reflected 
throughout the entire program schedule, with a realistic completion date being 
reported. Narratives, tables, and/or graphs should accompany the updated master 
program schedule, basically detailing the current schedule status, delays and potential 
exposures, and recovery efforts. The following information should also be included: 

 
• Current overall project completion percentage vs. latest plan percentage.  
• Completion percentages vs. latest plan percentages for major activities such as 

right-of-way, major or critical design contracts, major or critical construction 
contracts, and significant force accounts or task orders. A schedule status 
description should also be included for each of these major or critical 
elements.  

• Any delays or potential exposures to milestone and final completion dates. 
The delays and exposures should be quantified, and overall schedule impacts 
assessed. The reasons for the delays and exposures should be explained, and 
initiatives being analyzed or implemented in order to recover the schedule 
should be detailed.  
 

(f) Project Cost. An updated cost spreadsheet reflecting the current forecasted cost vs. 
the latest approved budget vs. the baseline budget should be included in this section. 
One way to track project cost is to show: (1) Baseline Budget, (2) Latest Approved 
Budget, (3) Current Forecasted Cost Estimate, (4) Expenditures or Commitments to 
Date, and (5) Variance between Current Forecasted Cost and Latest Approved 
Budget. Line items should include all significant cost centers, such as prior costs, 
right-of-way, preliminary engineering, environmental mitigation, general engineering 
consultant, section design contracts, construction administration, utilities, 
construction packages, force accounts/task orders, wrap-up insurance, construction 
contingencies, management contingencies, and other contingencies. The line items 
can be broken-up in enough detail such that specific areas of cost change can be 
sufficiently tracked and future improvements made to the overall cost estimating 
methodology. A Program Total line should be included at the bottom of the 
spreadsheet. Narratives, tables, and/or graphs should accompany the updated cost 
spreadsheet, basically detailing the current cost status, reasons for cost deviations, 
impacts of cost overruns, and efforts to mitigate cost overruns. The following 
information should be provided: 
 

• Reasons for each line item deviation from the approved budget, impacts 
resulting from the deviations, and initiatives being analyzed or implemented 
in order to recover any cost overruns.  
 

• Transfer of costs to and from contingency line items, and reasons supporting 
the transfers.  
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• Speculative cost changes that potentially may develop in the future, a 
quantified dollar range for each potential cost change, and the current status of 
the speculative change. Also, a comparison analysis to the available 
contingency amounts should be included, showing that reasonable and 
sufficient amounts of contingency remain to keep the project within the latest 
approved budget.  

 
• Detailed cost breakdown of the general engineering consultant (GEC) services 

(if applicable), including such line items as contract amounts, task orders 
issued (amounts), balance remaining for tasks, and accrued (billable) costs.  

 
• Federal obligations and/or disbursements for the project, compared to planned 

obligations and disbursements.  
 
(g) Federal Financial Report (SF-425). The Federal Financial Report (SF-425) is a 

financial reporting form used throughout the Federal Government Grant system. 
Recipients shall complete this form and attach it to each quarterly Project Progress 
and Monitoring Report. The form is available at 
https://www.grants.gov/forms/post-award-reporting-forms.html. 
 

(h) Certifications. 
 

i. A certification that the Recipient is in compliance with 2 C.F.R. 200.303 
(Internal Controls) and 2 C.F.R. Part 200, Subpart F (Audit Requirements). 
 

ii. The certification required under 2 C.F.R. 200.415(a).
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EXHIBIT D 
FORM FOR SUBSEQUENT OBLIGATION OF FUNDS 

The FHWA and [recipient name] entered a project-specificagreement for the [project name] 
that was executed by the FHWA on [date of FHWA signature on original project-specific 
agreement] (the “Agreement”). 

As described in section 4.3(g) of the General Terms and Conditions, this instrument obligates 
[$XXX] for [insert portion of project listed in the Obligation Condition Table in section 2 of 
schedule D]. 

[Recipient name] states that: 

(1) schedule B of the Agreement accurately describe the Project’s activities; 

(2) for each completion date listed in section 2 of schedule C of the Agreement, the 
Recipient’s estimate for that milestone is not more than six months after the date 
listed in section 2 of schedule C of the Agreement; 

(3) comparing the Project’s current budget with the amounts listed in section 3 of 
schedule D of the Agreement, the “Non-Federal Funds” amount has not decreased 
and the total eligible project costs amount has not decreased; and 

(4) under the terms of article 5 of the General Terms and Conditions, the Recipient is 
not presently required to request a modification to the Agreement. 

[Recipient name] acknowledges that FHWA is acting in reliance on the Recipient’s statements 
above. 

  
 

Date 
By:  

Signature of Recipient’s Authorized Representative 
 
[insert name] 

 
Name 
 
[insert title] 

 
Title 
 

The FHWA has determined that: 

(1) all conditions described in the Obligation Condition Table in section 2 of schedule 
D for this portion of the Project are satisfied; and 
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(2) all applicable Federal requirements for obligating these funds are satisfied. 

  
 

Date 
By:  

Signature of FHWA Division Administrator 
 
[insert name] 

 
Name 
 
[insert title] 

 
Title 
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