



City of Colorado Springs

**ADDENDUM #1
R23-085 PB
10/12/2023**

NAME OF PROJECT: ON-CALL MATERIALS TESTING

PROPOSAL DUE DATE: REMAINS: WEDNESDAY, OCTOBER 25, 2023 - NO LATER THAN 5:00 PM MST.

This document shall become as fully a part of the above named solicitation and Contract Documents as if included and shall take full and complete precedence over anything stated or shown to the contrary in them.

Acknowledgment: Each Offeror shall indicate in the place provided acknowledgment of receipt of this Addendum.

Each and every Offeror, subcontractor, and material supplier shall be responsible for reading each and every item in this Addendum to ascertain the extent and manner it affects the work in which he is interested.

*****CHANGES TO THE PUBLICATION NOTICE*****

The following items and information are corrections and additions to the above referenced project.

- 1. MMT’S RESPONSE TO QUESTIONS RECEIVED**
- 2. PRE-PROPOSAL SIGN IN SHEET**

Offeror shall acknowledge receipt of this addendum by signing below, and this addendum must be returned as part of the proposal.

Signature

Date

Firm



1. Will this be a new contract?	Yes, since there will be Federal funding on this project, this will be a new contract for MMT separate from the City.
2. Is there a DBE goal?	There is no DBE contract goal on this procurement.
3. Will there be any construction inspections?	Yes, MMT utilizes a combination of inhouse inspections along with Public Works inspectors. If pedestrian ramps are part of the construction, MMT will typically request the City Streets Division and City ADA perform the inspection.
4. Will you be requesting staff changes or just price sheets when exercising options?	MMT will request price sheets at the beginning of every calendar year.

