

ADDENDUM NUMBER : 1

Page 1 of 1

The Housing Development Division of the City of Colorado Springs

Owners: Donald Guarini

RFQ Opening Date: 2/10/15

Address: 7404 Casa Grande Ct

Quote No.: 14-105 RO

This document shall become as fully a part of the above named Contract Documents as if included and shall take full and complete precedence over anything stated or shown to the contrary in them.

Each and every respondent, subcontractor and material supplier shall be responsible for reading each and every item in this Addendum to ascertain the extent and manner it affects the work in which he/she is interested.

Acknowledge receipt of Addendum on the Request for Quote and indicate any changes in the base proposal.

The contractor is directed to make the following changes to the work description for the above referenced property:

WD#2-Window-remove 1x4s and install windows with nailing flange, use flexible sealant strips, reinstall or replace 1x4s, repaint to match. Sills to be removed and reinstalled.

WD 3A-Sliding door-install 5 ft x 6ft 8 inch vinyl unit-remove trim and reinstall or replace as needed. \$_____add to total bid.

WD #6 privacy/security fence- delete this item from bid

WD #8 Range/Oven- Add \$100 more to allowance for electric stove (yes no need for flex gas line.) Looking at soffit nailing in front of kitchen window ext wall, it looks like the trusses will not be in the way.

Extension kits for the "chimney vent" for range hood are available, does require a 6 inch round vent to go thru roof-need HVAC for this.

Donald Guarini

Date

Rose

Date

For City: Deane Robertson

Date: