

# ADDENDUM NUMBER : 2

Page 1 of 1  
Date: 9/4/15

The Housing Development Division of the City of Colorado Springs

Owners: Carolyn R. Hutt

RFQ Opening Date: 8/26/15

Address: 2235 Bruno Circle

Quote No.: 15-049RO

This document shall become as fully a part of the above named Contract Documents as if included and shall take full and complete precedence over anything stated or shown to the contrary in them.

Each and every respondent, subcontractor and material supplier shall be responsible for reading each and every item in this Addendum to ascertain the extent and manner it affects the work in which he/she is interested.

Acknowledge receipt of Addendum on the Request for Quote and indicate any changes in the base proposal.

**The contractor is directed to make the following changes to the work description for the above referenced property:**

**RFQ due date is 9/9/15 at 10 AM**

WD #11-Carpentry-Replace 2 panels in front (not one)

Delete WD #21- Sheet Vinyl floor

Delete WD #33-Sheet Vinyl floor

Delete Work Description #39-Refinish floor

WD #41-Carpentry-Clarification-2 windows to be trimmed with casing

New WD #46-Remove wood floor, screw down any noisy area to reduce floor squeaks \$\_\_\_\_\_Add to RFQ total

New WD \$47-Install Prefinished ¾ inch - 2 ¼ inch width oak floor with nails or staples. Add transition nosing strip at first riser or stair, add other transition strips as needed. Owner to select with allowance of \$3.70SF for flooring material only to include taxes. \$\_\_\_\_\_ Add to RFQ total

---

Carolyn R. Hutt

Date

Date

---

For City: Deane Robertson

Date: