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INVITATION FOR BID (IFB) 
SECTIONS B1 THROUGH B33 EXPLAIN IN DETAIL THE BID REQUIREMENTS 

 

B16-T018 NS 
 

FLANAGAN PARK AREA  
PEDESTRIAN IMPROVEMENTS 

PROJECT TYPE: CONSTRUCTION 
 

FOR 

CITY OF COLORADO SPRINGS 
PUBLIC WORKS/ENGINEERING DIVISION 

& 

PIKES PEAK RURAL TRANSPORTATION AUTHORITY 
(PPRTA) 

 

PRE-BID CONFERENCE 
A  Pre-bid conference is NOT scheduled for this solicitation. 

 
 

OFFERS DUE 

2:00 P.M., Tuesday, March 1, 2016. 

POINT OF CONTACT 

Nicole Spindler 
 Contracting Specialist  
City Contracting Office 

E-Mail - nspindler@springsgov.com  
 
 
 
 
 
 

mailto:nspindler@springsgov.com
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SCHEDULE A 

BID FORM 

The undersigned declares that it has carefully examined the bid information and complete Solicitation, 
(The term solicitation means the complete invitation for bid) in submitting a bid for FLANAGAN PARK 
AREA PEDESTRIAN IMPROVEMENTS 
 
The Offeror‘s signature will be considered the offerors acknowledgment of understanding and ability to 
comply with all items in this solicitation.  If an offeror makes any changes or corrections to the bid 
documents (such as white out, or writing over a figure, etc.) such changes or corrections must be initialed 
and dated by the person signing the offer prior to its submittal.  
 
TOTAL BID will be evaluated and awarded as follows: The City of Colorado Springs intends to award a 
contract to the lowest responsible and responsive bidder.  Each bidder will provide pricing for each area 
listed in the following documentation.  See B.15 ‘Basis of Award’.  
 

BID SCHEDULE 
PHASE 

1 
(BASE) 

DESCRIPTION ESTIMATED 
QUANTITY 

UNIT UNIT 
COST 

 TOTAL 
COST 

1 REMOVE ASPHALT 1415 SF $ $ 

2 REMOVE CONCRETE 3876 SF $ $ 

3 REMOVE RETAINING WALL (0-30") 0 LF $ $ 

4 ASPHALT (6") (PG 64-22 GRADE S) 1348 SF $ $ 

5 TYPE 5 CURB AND GUTTER 674 LF $ $ 

6 4" THICK CONCRETE SIDEWALK 2216 SF $ $ 

7 6" THICK CONCRETE SIDEWALK 480 SF $ $ 

8 ADA COMPLIANT RADIAL RAMP 300 SF $ $ 

9 CROSS PAN 0 SF $ $ 

10 EMBANKMENT 0 CY $ $ 

11 CURB DRAINAGE CHASE 0 EA $ $ 

12 TRAFFIC CONTROL 1 LS $ $ 

  PHASE 1 TOTAL     $ 

          

PHASE 
2 

(BASE) 

DESCRIPTION ESTIMATED 
QUANTITY 

UNIT UNIT 
COST 

 TOTAL 
COST 

1 REMOVE ASPHALT 2738 SF $ $ 

2 REMOVE CONCRETE 6371 SF $ $ 

3 REMOVE RETAINING WALL (0-30") 68 LF $ $ 

4 ASPHALT (6") (PG 64-22 GRADE S) 2216 SF $ $ 

5 TYPE 5 CURB AND GUTTER 1108 LF $ $ 

6 4" THICK CONCRETE SIDEWALK 3712 SF $ $ 

7 6" THICK CONCRETE SIDEWALK 720 SF $ $ 

8 ADA COMPLIANT RADIAL RAMP 600 SF $ $ 

9 CROSS PAN 300 SF $ $ 

10 EMBANKMENT 272 CY $ $ 

11 CURB DRAINAGE CHASE 0 EA $ $ 
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12 TRAFFIC CONTROL 1 LS $ $ 

  PHASE 2 TOTAL     $ 

          

ALT 1 
(PHASE 

3) 

DESCRIPTION ESTIMATED 
QUANTITY 

UNIT UNIT 
COST 

 TOTAL 
COST 

1 REMOVE ASPHALT 2282 SF $ $ 

2 REMOVE CONCRETE 5650 SF $ $ 

3 REMOVE RETAINING WALL (0-30") 0 LF $ $ 

4 ASPHALT (6") (PG 64-22 GRADE S) 2132 SF $ $ 

5 TYPE 5 CURB AND GUTTER 1066 LF $ $ 

6 4" THICK CONCRETE SIDEWALK 3368 SF $ $ 

7 6" THICK CONCRETE SIDEWALK 896 SF $ $ 

8 ADA COMPLIANT RADIAL RAMP 300 SF $ $ 

9 CROSS PAN 150 SF $ $ 

10 EMBANKMENT 0 CY $ $ 

11 CURB DRAINAGE CHASE 0 EA   

12 TRAFFIC CONTROL 1 LS $ $ 

  ALT 1 (PHASE 3) TOTAL     $ 

          

ALT 2 
(PHASE 

4) 

DESCRIPTION ESTIMATED 
QUANTITY 

UNIT UNIT 
COST 

 TOTAL 
COST 

1 REMOVE ASPHALT 2332 SF $ $ 

2 REMOVE CONCRETE 5334 SF $ $ 

3 REMOVE RETAINING WALL (0-30") 0 LF $ $ 

4 ASPHALT (6") (PG 64-22 GRADE S) 2182 SF $ $ 

5 TYPE 5 CURB AND GUTTER 1016 LF $ $ 

6 4" THICK CONCRETE SIDEWALK 3404 SF $ $ 

7 6" THICK CONCRETE SIDEWALK 660 SF $ $ 

8 ADA COMPLIANT RADIAL RAMP 600 SF $ $ 

9 CROSS PAN 300 SF $ $ 

10 EMBANKMENT 0 CY $ $ 

11 CURB DRAINAGE CHASE 0 EA $ $ 

12 TRAFFIC CONTROL 1 LS $ $ 

  ALT 2 (PHASE 4) TOTAL     $ 

          

ALT 3 
(PHASE 

5) 

DESCRIPTION ESTIMATED 
QUANTITY 

UNIT UNIT 
COST 

 TOTAL 
COST 

1 REMOVE ASPHALT 3259.2 SF $ $ 

2 REMOVE CONCRETE 7405.2 SF $ $ 

3 REMOVE RETAINING WALL (0-30") 0 LF $ $ 

4 ASPHALT (6") (PG 64-22 GRADE S) 3054 SF $ $ 

5 TYPE 5 CURB AND GUTTER 1452 LF $ $ 

6 4" THICK CONCRETE SIDEWALK 5088 SF $ $ 

7 6" THICK CONCRETE SIDEWALK 720 SF $ $ 
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8 ADA COMPLIANT RADIAL RAMP 300 SF $ $ 

9 CROSS PAN 210 SF $ $ 

10 EMBANKMENT 0 CY $ $ 

11 CURB DRAINAGE CHASE 0 EA $ $ 

12 TRAFFIC CONTROL 1 LS $ $ 

  ALT 3 (PHASE 5) TOTAL     $ 

          

ALT 4 
(PHASE 

6) 

DESCRIPTION ESTIMATED 
QUANTITY 

UNIT UNIT 
COST 

 TOTAL 
COST 

1 REMOVE ASPHALT 2425.5 SF $ $ 

2 REMOVE CONCRETE 990 SF $ $ 

3 REMOVE RETAINING WALL (0-30") 0 LF $ $ 

4 ASPHALT (6") (PG 64-22 GRADE S) 2130 SF $ $ 

5 TYPE 5 CURB AND GUTTER 990 LF $ $ 

6 4" THICK CONCRETE SIDEWALK 3428 SF $ $ 

7 6" THICK CONCRETE SIDEWALK 532 SF $ $ 

8 ADA COMPLIANT RADIAL RAMP 300 SF $ $ 

9 CROSS PAN 198 SF $ $ 

10 EMBANKMENT 0 CY $ $ 

11 CURB DRAINAGE CHASE 0 EA $ $ 

12 TRAFFIC CONTROL 1 LS $ $ 

  ALT 4 (PHASE 6) TOTAL     $ 

          

ALT 5 
(PHASE 

7) 

DESCRIPTION ESTIMATED 
QUANTITY 

UNIT UNIT 
COST 

 TOTAL 
COST 

1 REMOVE ASPHALT 1864 SF $ $ 

2 REMOVE CONCRETE 1360 SF $ $ 

3 REMOVE RETAINING WALL (0-30") 0 LF $ $ 

4 ASPHALT (6") (PG 64-22 GRADE S) 1510 SF $ $ 

5 TYPE 5 CURB AND GUTTER 680 LF $ $ 

6 4" THICK CONCRETE SIDEWALK 1520 SF $ $ 

7 6" THICK CONCRETE SIDEWALK 1200 SF $ $ 

8 ADA COMPLIANT RADIAL RAMP 300 SF $ $ 

9 CROSS PAN 504 SF $ $ 

10 EMBANKMENT 0 CY $ $ 

11 CURB DRAINAGE CHASE 1 EA $ $ 

12 TRAFFIC CONTROL 1 LS $ $ 

 ALT 5 (PHASE 7) TOTAL     $ 

      

ALT 6 
(PHASE 

8) 

DESCRIPTION ESTIMATED 
QUANTITY 

UNIT UNIT 
COST 

 TOTAL 
COST 

13 CONCRETE CURB AND GUTTER; Type I 100 LF $ $ 

14 REMOVE AND RELOCATE STREET SIGNS  10 EA $ $ 

15 OVER EXCAVATE & INSTALL CLASS 6 ROAD 
BASE  

100 CY $ $ 
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16 RESET MAILBOX 10 EA $ $ 

 ALT 6 (PHASE 8) TOTAL    $ 

 

 ALL BIDDERS MUST COMPLETE THIS 
SECTION 

TOTALS 

 BASE BID  (PHASE 1 & 2) $ 
  

 BASE BID + ALT 1 $ 
  

 BASE BID + ALT 1 + ALT 2 $ 
  

  BASE BID + ALT 1 + ALT 2 + ALT 3 $ 

  BASE BID + ALT 1 + ALT 2 + ALT 3 + ALT 4 $ 

  BASE BID + ALT 1 + ALT 2 + ALT 3 + ALT 4 + 
ALT 5 

$ 

  BASE BID + ALT 1 + ALT 2 + ALT 3 + ALT 4 + 
ALT 5 + ALT 6 

$ 
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BID SCHEDULE (cont.) 
 
Note:   

A. All questions shall be submitted in writing to the following specified individual.  The preferred 
method of submitting written questions is via e-mail.  All questions must be received prior to 
February 22, 2016 – 10:00 AM. 
B. Davis Bacon Wage Rates apply to this solicitation.  
C. DBE Goal is 0% 
D. Additive Alternates: Prices shall be held firm for a period of 9 months from date of the contract.  

 The City reserves the right to award alternates as funding comes available.  
 

Period of Performance - 90 Calendar Days 

 
THE CONTRACTOR hereby Certifies that at the time of this certification, the Contractor does not 
knowingly employ or contract with an illegal alien and that the contractor has participated or attempted to 
participate in the basic pilot program in order to verify that the Contractor does not employ any illegal 
aliens.  "Basic pilot program" means the basic pilot employment verification program created in Public 
Law 208, 104th Congress, as amended, and expanded in Public Law 156, 108th Congress, as amended, 
that is administered by the United States department of homeland security. 
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BID FORM 
SIGNATURE PAGE 

 
 

By signing in this space, the contractor hereby certifies that this company is not presently debarred, suspended, 
proposed for debarment, declared ineligible or voluntarily excluded from bidding/proposing on any federal, state, 
county or municipal Invitations for Bids or Requests for Proposals. 

          
Signature      Date 
       
Title 

 
THE CONTRACTOR hereby Certifies that at the time of this certification, the Contractor does not 
knowingly employ or contract with an illegal alien and that the contractor has participated or attempted to 
participate in the basic pilot program in order to verify that the Contractor does not employ any illegal 
aliens. "Basic pilot program" means the basic pilot employment verification program created in Public Law 
208, 104th Congress, as amended, and expanded in Public Law 156, 108th Congress, as amended, that 
is administered by the United States department of homeland security. 
 
If awarded the contract, the undersigned hereby agrees to sign said Contract, and furnish the necessary bonds within 
ten (10) days of receipt of the “Notice of Award”, of said contract, and to begin work within ten (10) days from the date 
of receipt of the “Notice to Proceed” and to complete the work within ninety (90) calendar days. 
 
The undersigned acknowledges and understands the terms, conditions, Specifications and all Requirements 
contained and/or referenced and is legally authorized by the bidder to make the above bid statements or 
representations. 
 

             
(Name of Company)     (Signature)  (Date) 
 
        
(Address) 
 
             
(City, State and Zip)     (Telephone Number) 
 
             
(Name typed/Printed)  (Title)   (email) 
 
_________________________ 
email 
 

FEDERAL TAX ID #      
 
This Company Is: Corporation___ Individual____     Partnership____ LLC____ 

 
 
Offeror hereby acknowledges receipt of the following amendments, if applicable (Offeror agrees that it is bound 

by all Amendments identified herein) 

 
AMENDMENT #1____________     DATED:________________ 

AMENDMENT #2____________     DATED:________________ 

AMENDMENT #3____________     DATED:________________ 

AMENDMENT #4____________     DATED:________________ 
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SCHEDULE B 

INSTRUCTIONS TO BIDDERS 

GENERAL INFORMATION 

City Contracting no longer maintains a bidders’ list.  All projects subject to formal competition are 
posted on Rocky Mountain E Purchasing (www.rockymountainbidsystem.com) or in the lobby of 
our office at 30 S. Nevada Ave., Ste. 201, Colorado Springs, CO 80903. 

The City of Colorado Springs Contracting now utilizes Rocky Mountain E Purchasing which can 
be accessed here. This system will provide you with convenient access to all bid information for 
the City of Colorado Springs as well as 106 other local agencies throughout Colorado.  To receive 
email alerts of open bids in your field please register with Rocky Mountain E Purchasing System 
and complete your online registration.  All vendors are encouraged to register in order to access 
RFP’s, IFB’s, addenda, and awards. 

BID ISSUE DATE 

Invitation for Bid (IFB) Number B16-T018NS FLANAGAN PARK Pedestrian Improvements is 
being issued and posted on Rocky Mountain E Purchasing on January 28, 2016.  All bid 
documents; drawings, specifications, and any associated addenda can be accessed Rocky 
Mountain E Purchasing or www.rockymountainbidsystem.com.  

B.2 SUBMISSION OF BIDS 

B.2.1 Bids are to be submitted in a sealed envelope to City Contracting Office, 30 S. Nevada 
Ave., Suite 201, Colorado Springs CO. 80903. 

B.2.2 Date/Time: Bids shall be received on or before: 2:00 P.M., Tuesday, March 1, 2016.  
B.2.3 Non-refundable Fee for Bidding Documents:  $N/A.  Please note that the City is unable to 

accept cash.  Payment may be made by Check, Visa or MasterCard   
B.2.4 Bid Bond is required if total bid exceeds $100,000.00. (Also see B.12 and B.22) 

 
********************LATE BIDS WILL NOT BE ACCEPTED********************** 

B.3 PRE-BID CONFERENCE  

A pre-bid conference is not scheduled for this solicitation. 

B.4 LATE BIDS/MODIFICATIONS OF BIDS 

B.4.1 Bids received in the office designated in B.2 above, after the exact time set for opening 
are considered “late bids”, and will not be accepted by the Bid Opening Official. Bidders 
are solely responsible for insuring their bids arrive on time and to the place of bids 
specified in the Invitation for Bid. 

B.4.2 The City of Colorado Springs will not consider a late bid or late modification of bid unless: 
(1) There is conclusive evidence that the bid was submitted to the office designated in 

B.2 above, on time and was mishandled by the City of Colorado Springs ( i.e. lost or 
misplaced) City Contracting personnel responsible for handling/receiving bids. 
Mishandling by other units or offices of the City of Colorado Springs does not 
constitute City Contracting personnel. 

(2) Or – it was the only bid received. 

B.5 MISTAKE  IN BIDS - CONFIRMATION OF BID 

When it appears from a review of the bid that a mistake has been made, the bidder may be 
requested to confirm their bid.  Situations in which the confirmation may be requested include 
obvious, apparent errors on the face of the bid or a bid unreasonably lower than the other bids 
submitted.  All mistakes in bids will be handled in accordance with the City of Colorado Springs 
Procurement Rules and Regulations.  

http://www.rockymountainbidsystem.com/
http://www.rockymountainbidsystem.com/
http://www.rockymountainbidsystem.com/
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B.6 PROCUREMENT RULES AND REGULATIONS 

All formal Invitation for Bids (IFB) advertised by the City of Colorado Springs is solicited in 
accordance with the City's Procurement Rules and Regulations.  The City's Procurement Rules 
and Regulations can be reviewed and/or downloaded from the City Contracting web-site here.  
Any discrepancies or conflicting statements, decisions regarding bidding irregularities, clauses or 
specifications will be rectified utilizing the City’s Procurement Rules and Regulations.  It is the 
bidder’s responsibility to advise the Contracting Specialist listed in these bidding documents of 
any potential discrepancies, conflicting statements, clauses or specifications prior to the bid 
opening date and time.  

B.7 MINOR INFORMALITIES/IRREGULARITIES IN BIDS  

B.7.1 A minor informality or irregularity is one that is merely a matter of form and not of 
substance.  It also pertains to some immaterial defect in a bid or variation of a bid from 
the exact requirements of the invitation that can be corrected or waived without being 
prejudicial to other bidders.  The defect or variation is considered immaterial when the 
effect on price, quantity, quality, or delivery is negligible when contrasted with the total 
cost or scope of the services being acquired. 

B.7.2 If the City Procurement Services determines that the bid submitted contains a minor 
informality or irregularity, then the Manager shall give the bidder an opportunity to cure 
any deficiency resulting from a minor informality or irregularity in a bid, or waive the 
deficiency, whichever is to the advantage of the City. In no event will the bidder be 
allowed to change the bid amount. Examples of minor informalities or irregularities 
include but are not limited to the following; 

 
B.7.2.1 Bidder fails to sign the Bid, but only if the unsigned bid is accompanied by other 

material evidence, which indicates the bidder’s intention to be bound by the 
unsigned bid. (such as Bid bond, or signed cover letter which references the bid 
#  and amount of bid). 

B.7.2.2 Bidder fails to acknowledge an Amendment - this may be considered a minor 
informality only if the Amendment, which was not acknowledged, involves only a 
matter of form or has either no effect or merely a negligible effect on price, 
quantity, quality, or delivery of the item or services bid upon.  

B.8 REJECTION OF BIDS 

Any bid that fails to conform to the essential requirements of the invitation for bids will be rejected. 
 
B.8.1 Any bid that does not conform to the applicable specifications shall be rejected unless the 

invitation authorizes the submission of alternate bids and the items or services offered as 
alternates meet the requirements specified in the invitation for bids. 

B.8.2 A bid shall be rejected when the bidder imposes conditions that would modify 
requirements of the invitation or limit the bidder’s liability to the City, since to allow the 
bidder to impose such conditions would be prejudicial to other bidders.  For example, 
bids shall be rejected in which the bidder: 
B.8.2.1 Protects against future changes in conditions, such as increased costs, if total 

possible costs to the City cannot be determined. 
B.8.2.2. Fails to state a price and indicates that price shall be “price in effect at time 

delivery”. 
B.8.2.3 States a price but qualifies it as being subject to “price in effect at time of 

delivery”. 
B.8.2.4 Takes exceptions to the invitation for bids terms and conditions. 
B.8.2.5 Inserts the bidder’s terms and conditions. 
B.8.2.6 Limits the rights of the City under any contract/invitation for bid clause. 

B.9 ESTIMATED QUANTITIES 

If the Bid schedule herein contains estimated quantities this provision is applicable. The quantities 

https://coloradosprings.gov/business/doing-business/contracting-rfps/procurement-rules-and-regulations
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listed for each of the items in the bid schedule are only estimated quantities. Contractors are 
required to bid a firm Unit cost for each item specified.  The actual quantities ordered may 
fluctuate up or down.  The unit prices proposed by each bidder will remain firm and will not be re-
negotiated if the estimated quantities are not met or are exceeded.  This clause will take 
precedence over any/all other estimated quantity clauses that conflict with this clause. 

 
For bidding purposes, if there is a conflict between the extended total of an item and the Unit 
Price, the Unit price shall prevail and be considered as the amount of the bid. All Unit prices shall 
include all necessary overhead and profit. Items not listed in the bid schedule such as overhead, 
profit, mobilization, de-mobilization, bonding, etc shall be distributed throughout the bidder's Unit 
Prices for the items listed in the bid schedule.  

 B.10 NUMBER OF COPIES 

Bidder shall submit in its sealed and marked envelope, one (1) copy of its bid, signed in ink, and, 
if applicable, one (1) original copy of the Bid Bond as defined in B.12 and B.22. 

B.11 IDENTIFICATION OF BID 

Bids must be returned in a sealed envelope; solicitation number and date for submission of offers 
must be clearly marked on the outside in the lower left hand corner: 

Bid No.   B16-T018 FLANAGAN PARK AREA PEDESTRIAN IMPROVEMENTS 
Due Date & Time: MARCH 1, 2016 2:00 PM 
Company:           
   

Any offer that is submitted without being properly marked may be opened for identification prior to 
the deadline for receipt of offers and then resealed. 

B.12 BID BOND REQUIREMENTS 

A bid bond in the amount of five (5) percent of the bid amount is required to be submitted with 
your bid when (1) the total amount of your accumulative bid is more than $100,000 or (2) is 
required elsewhere in this solicitation.  This Bond must meet the conditions specified under Bond 
Requirements B.22 and shall be submitted using the form provided in this solicitation, or by 
submitting a cashier's check or certified check. 

B.13 SALES TAX 

The contractor shall apply with the Colorado Department of Revenue for a tax-exempt certificate 
for this project.  The certificate does not apply to City of Colorado Springs Sales and Use Tax 
(3.12%) which shall be applicable and included in your bid or proposal in all cases.  The tax 
exempt project number and the exemption certificate only applies to County, PPRTA (Pikes Peak 
Rural Transportation Authority), and State taxes when purchasing construction and building 
materials to be incorporated in this project.   

 
Furthermore, the exemption does not include or apply to the purchase or rental of equipment, 
supplies or materials that do not become a part of the completed project or structure.  In 
these instances, the purchase or rental is subject to full taxation of 8.25% (City-3.12%, County-
1.23%, PPRTA-1%, and State-2.9%). 

 
The Contractor and all subcontractors shall include in their bid City of Colorado Springs Sales 
and Use Tax (3.12%) on the work covered by the Contract, and other taxes as applicable.   

 
Note:  For all equipment, materials and supplies incorporated into the work purchased from 
vendors or suppliers not licensed to collect City Sales Tax (i.e. out of state suppliers, etc), City 
Use Tax (3.12%) is due and payable to the City.  The contractor shall execute and deliver, and 
shall cause the Contractor’s subcontractors to execute and deliver to the City Sales Tax Office, 
ST 16 forms listing all said equipment, materials and supplies and the corresponding use tax due, 
along with payment for said taxes unless already included in the bid price.  Any outstanding taxes 
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due may be withheld from the final payment due the contractor and may result in suspension from 
bidding on City projects.  

 
Forms and instructions can be downloaded at Coloradosprings.gov, search “Sales Tax 
Applications and Forms”)   Questions can be directed to the City Sales Tax Division at (719) 385-
5903.  
 
Our Registration Numbers are as follows: 
City of Colorado Springs 
Federal I.D.: 84-6000574 
Federal Excise: A-138557 
State Sales Tax: 98-03479 

B.14 PREPARATION OF BID OFFER 

B.14.1 Bidders are expected to examine the drawings, specifications, bid documents, proposed 
contract forms, terms and conditions, and all other instructions and solicitation 
documents. Bidders are expected to visit the job-site to determine all requirements and 
conditions that will affect the work.  Failure to do so will not relieve a bidder from their 
responsibility to know what is contained in this invitation for bid, or site conditions 
affecting the work.  In addition,  

B.14.2 The bidder certifies that it has checked all of its figures, and understands that the Owner 
will not be responsible for any errors or omissions on the part of the bidders in preparing 
its bid.  

B.14.3 All items, (unless the invitation specifically states otherwise) including any additive or 
deductive alternates on the bid schedule, must be completely filled out or the bid will be 
determined non-responsive and ineligible for consideration for award. 

B.14.4 The bidder declares that the person or persons signing this bid is/are authorized to sign 
on behalf of the firm listed and to fully bind the bidder to all the requirements of the 
solicitation.   

B.14.5 The bidder certifies that no person or firm other than the bidder or as otherwise indicated 
as any interest whatsoever in this bid/offer or the Contract that may be entered into as a 
result of this bid/offer and that in all respects the offer is legal and firm, submitted in good 
faith without collusion or fraud.  

B.14.6 By submitting a bid the bidder certifies that it has complied and will comply with all 
requirements of local, state, and federal laws, and that no legal requirements have been 
or will be violated in making or accepting this bid.  Bidders are expected to review the 
City’s Procurement Rules and Regulations (See B.6) which will be used when 
determining a bidder responsive and responsible and awarding contracts in the best 
interest of the City.   

B.14.7 If there is a discrepancy between the unit price and the total price, the unit price shall be 
used to determine the applicable total price.  Bidders are responsible for including profit 
and overhead associated with the project when determining their unit prices.  

B.15 BASIS OF AWARD 

The City of Colorado Springs intends to award a contract resulting from this solicitation to the 
lowest, responsive, responsible bidder, whose offer conforming to the solicitation, will be most 
advantageous to and in the best interest of the City of Colorado Springs, cost or price and other 
factors considered. 
 
B.15.1 In addition to other factors, bid/offers will be evaluated on the basis of advantages and 

disadvantages to the City that might result from offers received.  
B.15.2 The City reserves the right to reject any or all proposals and to waive informalities and/or 

irregularities in the bid offer. 
B.15.3 Bid offers that include a base bid and add or deduct alternates will be evaluated and 

awarded as follows.  At bid opening, the City will announce a Budgetary Control Dollar 
Amount to be used for determining the low bidder.  The City intends to award a contract 
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for the base bid item if the Budgetary Control Amount is not exceeded, to the lowest 
responsive and responsible bidder.   
B.15.3.1 If the Budgetary Control Amount is not exceeded by all bidders then the 

alternate(s) will be added from each bid accordingly and the award made to 
the resulting lowest responsible bidder that does not exceed the Budgetary 
Control Amount.  The alternates will be added in the order in which they 
appear on the Bid Form. 

B.15.4 If the lowest responsible and responsive bid still exceeds the City’s budget for these 
items after the deduct alternate is read, the City reserves the right to reduce estimated 
quantities to get within the available budget and award a contract that is within budget.  
B.15.4 only applies to the lowest responsible and responsive bidder at time of bid 
opening. 

B.16 PERIOD OF ACCEPTANCE 

The bidder agrees that its bid offer shall remain open for acceptance by the City for a period of 
sixty (60) calendar days from the date specified in the solicitation for receipt of bids.  Additive 
alternate pricing must be held for 9 months after award. 

B.17 CONTRACT AWARD 

The signature of the bidder indicates that within ten (10) calendar days from acceptance of its bid 
offer it will execute a contract with the City of Colorado Springs and if indicated in this solicitation, 
furnish a project specific Certificate of Insurance naming the City of Colorado Springs as 
Additional Insured, furnish Performance, Labor and Materials, Payment and Maintenance Bonds 
and any other documents required by the Specifications or Contract Documents.   

B.18 NOTICE TO PROCEED 

Work may not start under any awarded contract until a written notice to proceed is issued by the 
City of Colorado Springs. The City of Colorado Springs may issue the Notice to Proceed anytime 
after the contract is signed and, if required, insurance and bonds have been provided in 
accordance with B.22 below. 

B.19 AMENDMENTS TO THE SOLICITATION 

Amendments are also referred to as addendum or addenda; and these terms shall be considered 
synonymous.  The City of Colorado Springs will post all addenda on Rocky Mountain E 
Purchasing (www.rockymountainbidsystem.com).  It is the bidder’s responsibility to check the 
web-site for posted addenda or contact the Contracting Specialist listed in B.21 below to confirm 
the number of Amendments which have been issued.   
 
B.19.1 If this solicitation is amended, then all specifications, terms and conditions, which are not 

amended, remain unchanged. 
B.19.2 Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing 

and returning the amendment, (2) by identifying the amendment number and date in the 
space provided for this purpose on the form for submitting a bid offers, or (3) by letter or 
facsimile.  

B.19.3 Acknowledged amendments must be received prior to bid opening.  Bidders are 
encouraged to include signed addenda or initialed acknowledgment with returned bids. 

B.20 EXPLANATIONS TO PROSPECTIVE OFFERORS 

Any prospective bidder desiring an explanation or interpretation of the solicitation documents, 
drawings, specifications, etc., must request it in writing soon enough to allow a reply to reach all 
prospective offerors before the time for submission of offers.  Oral explanations or instructions 
given before the opening of bids will not be binding.  Any information provided to a prospective 
bidder during the bid preparation stage will be promptly furnished to all other prospective bidders 
as an amendment to the solicitation if that information is necessary in submitting bid offers or if 
the lack of it would be prejudicial to other prospective bidders.  Also see the City’s Procurement 
Rules and Regulations (See B.6). 

http://www.rockymountainbidsystem.com/
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B.21 QUESTIONS AND OTHER REQUESTS FOR INFORMATION 

All questions shall be submitted in writing to the following specified individual.  The preferred 
method of submitting written questions is via e-mail.  All questions must be received prior to 
February 22, 2016 – 10:00 AM. 

All questions shall be 
directed to:  

Nicole Spindler 
nspindler@springsgov.com 

B.22 BOND REQUIREMENTS 

B.22.1 Bid (offer) Bond 
a) The Bidder is required to furnish with their bid a bid bond in the form of a certified 

check, cashier’s check or surety bid bond acceptable to the Contracting Specialist in 
the sum equal to at least 5% of the total amount of the bid payable without condition 
to the City of Colorado Springs if; (1) the total amount of your accumulative bid is 
more than $100,000 or (2) is required elsewhere in this solicitation. 

b) The Bid Bond shall guarantee that the bid will not be withdrawn or modified for a 
period of sixty calendar days after the time set for the receipt of bid offers, and if 
accepted within those sixty calendar days, that the person, firm or corporation 
submitting same shall within ten (10) calendar days after being notified of the 
acceptance of its bid offer, enter into a Contract and furnish the required bonds and 
all insurance certificates called for under this invitation for bid. 

c) The Bid Bonds of unsuccessful bidders will not be returned to the respective bidders 
unless a self-addressed stamped envelope is provided along with a written request 
for bid bond return.  However, if a certified check or a cashier’s check is submitted in 
lieu of the Bid Bond, it will be returned as soon as possible after the lowest 
responsive and responsible bidder is determined and a contract is executed. 

d) In the event the bidder whose bid offer is accepted fails to enter into the contract 
and/or furnish the proper bonds, its certified check, cashier’s check or surety bid 
bond will be forfeited in full to the City. 

  
B.22.2 Performance, Labor and Materials Payment, and Maintenance Bonds 

The Contractor shall furnish to the City of Colorado Springs one copy of each; 
Performance Bond, Labor and Materials Payment Bond, and a Maintenance Bond in the 
amount of 100% of the total contract within ten (10) calendar days after notification of 
award of a contract.  The cost of all bonds shall be included in Contractor’s bid offer.  
B.22.2.1 Bonds shall: 

a) Be for the full amount of the contract price. 
b) Guarantee the Contractor's faithful performance of the work under this 

contract, and the prompt and full payment for all labor and materials 
involved therein. 

c) Guarantee protection to the City of Colorado Springs against liens of any 
kind. 

d) Be, when a surety bond is furnished, from a surety company operating 
lawfully in the state of Colorado and shall be accompanied with an 
acceptable "Power-of-Attorney" form attached to each bond copy. 

e) Be issued from a surety company that is acceptable to the City of Colorado 
Springs. 

f) Be submitted using the forms in the Exhibit section of this solicitation. 

B.23 SPECIFICATIONS AND DRAWINGS  

B.23.1 No Fee solicitations:  All interested bidders may obtain one copy of the Project 
Specifications and a set of the project drawings for use in preparing your bids. If the 
bidder requires additional sets, it is their responsibility to duplicate at their own expense 
additional copies. 

B.23.2 Fee solicitations: All interested bidders may purchase up to three copies of the Project 
Specifications and project drawings for use in preparing your bids.  If the bidder requires 
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additional sets, it is their responsibility to duplicate at their own expense. 
B.23.3 Upon award of the contract, the City will be responsible for furnishing the selected 

contractor a minimum of three (3) sets of both the specifications and drawings. The City 
will also provide any returned sets that may be available. However, in no event shall the 
City be required to pay for the reproduction of more than 3 sets of each. 

B.23.4 Specifications are included in this solicitation. 

B.24 TYPE OF CONTRACT 

It is the intent of this Invitation for Bids (IFB) to award a firm fixed price unit Contract based on 
the prices offered by the lowest responsive and responsible bidder.  Contract prices shall remain 
firm and fixed throughout the contract performance period. 

B.25 F.O.B. DESTINATION 

Unless otherwise specified in the invitation for bid, all goods, materials, supplies, equipment or 
services covered by this solicitation shall be delivered F.O.B. destination, all freight charges 
prepaid and allowed, within the city limits of the City of Colorado Springs, Colorado, at the 
location indicated in the awarded contract or purchase order.   

B.26 BID RESULTS 

The City of Colorado Springs does not mail bid results or tabulations.  However, bid tabulations 
are posted and can be downloaded from Rocky Mountain E Purchasing System 
(www.rockymountainbidsystem.com).  

 
Bid tabulations will also be emailed upon request.  To request a bid tabulation, email 
contracting@springsgov.com  

B.27 TERMS, CONDITIONS AND SPECIAL PROVISIONS 

Bidders are advised to pay special attention to Schedules C, Terms and Conditions, and 
Schedule D, Special Provisions.  These schedules may contain requirements that will have an 
impact on all potential bidders, such as Liquidated Damages, Indemnification, DBE participation, 
type of contract, and delivery schedule. 
 

B.28      FISCAL OBLIGATIONS OF CITY 

This Agreement is expressly made subject to the limitations of the Colorado Constitution and 
Section 7-60 of the Charter of the City of Colorado Springs. Nothing herein shall constitute, nor be 
deemed to constitute, the creation of a debt or multi-year fiscal obligation or an obligation of future 
appropriations by the City Council of Colorado Springs, contrary to Article X, § 20, Colo. Const., or 
any other constitutional, statutory, or charter debt limitation. Notwithstanding any other provision of 
this Agreement, with respect to any financial obligation of the City which may arise under this 
Agreement in any fiscal year after the year of execution, in the event the budget or other means of 
appropriation for any such year fails to provide funds in sufficient amounts to discharge such 
obligation, such failure (i) shall act to terminate this Agreement at such time as the then-existing 
and available appropriations are depleted, and (ii) neither such failure nor termination shall 
constitute a default or breach of this Agreement, including any sub-agreement, attachment, 
schedule, or exhibit thereto, by the City.  As used herein, the term “appropriation” shall mean and 
include the due adoption of an appropriation ordinance and budget and the approval of a Budget 
Detail Report (Resource Allocations) which contains an allocation of sufficient funds for the 
performance of fiscal obligations arising under this Agreement.  

B.29 EQUAL EMPLOYMENT OPPORTUNITY 

B.29.1 In connection with this procurement, the contractor shall not discriminate against any 
employee or applicant for employment because of race, color, religion, sex, national origin, 
age, marital status or disability.  The contractor will take affirmative action to ensure that all 
applicants are employed and that employees are treated during employment without regard 
to their race, color, religion, sex, national origin, age, marital status or disability.  Such 

http://www.rockymountainbidsystem.com/
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action shall include, but not be limited to, the following: employment, upgrading, demotion 
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. 
a) The Contractor will, in all solicitations or advertisements for employees placed by or 

on behalf of the contractor; state that all qualified applicants will receive consideration 
for employment without regard to race, color, religion, sex, age, or national origin. 

b) The Contractor will comply with all equal employment opportunity provisions, rules, 
regulations and executive orders issued by the City of Colorado Springs, State of 
Colorado and the Secretary of Labor. 

c) The Contractor will furnish all information and reports required by any equal 
employment opportunity provisions, rules, regulations and executive orders and will 
permit access to its books, records, and accounts for purposes of investigation to 
ascertain compliance with such Rules, Regulations, and Orders. 

d) In the event of the Contractor’s noncompliance with the nondiscrimination clauses of 
this contract or with any of such Rules, Regulations, or Orders, this contract may be 
canceled, terminated or suspended in whole or in part and the Contractor may be 
declared ineligible for further City contracts. 

B.30 PERIOD OF PERFORMANCE 

The contractor shall complete all work within 90 Calendar Days after the Notice-to-Proceed as 

per the Specifications and Drawings.  The contractor will start work promptly after receipt of the 
Notice-to-Proceed and continue to work diligently until all work is completed and accepted by the 
City.  
 

B.31 ILLEGAL ALIENS  

The Contractor certifies in accord with Section 8-17.5-102(1) C.R.S. that, on the date the 
Contractor signs this contract, the Contractor does not knowingly employ or contract with an 
illegal alien who will perform work under this contract and that the Contractor shall participate in 
the e-verify program or Colorado Department of Labor and Employment program in order to 
confirm the employment eligibility of all employees who are newly hired for employment or to 
perform work under this contract.  The contractor is expressly prohibited from using basic pilot 
program procedures to undertake pre-employment screening of job applicants while this Contract 
and any services under this Contract is being performed. 

B.32 FORCE MAJEURE 

In the event of either party being rendered unable wholly, or in part, by force majeure to carry 
out its obligations under this Agreement, then on such party’s giving notice and full particulars 
of such force majeure in writing to the other party as soon as possible after the occurrence of 
the cause relied on, the obligation of the party giving such notice, so far as it is affected by 
force majeure, shall be suspended during the continuance of any inability so caused, but for 
no longer period, and such cause shall, as far as possible, be remedied with all reasonable 
dispatch.  The term “force majeure” as employed herein shall mean acts of the public 
enemies, wars, blockages, insurrections, landslides, earthquakes, fires, and floods 

B.33 BID DOCUMENTS 

CITY PROJECTS 
B.33.1 The following listed documents must be submitted with your bid in order for your bid 

submittal to be considered responsive.  Use this list as a checklist to make sure all 
required documents are submitted. 

 
Schedule A, Bid Form  
Exhibit 1 - Equal Employment Status Report 
Exhibit 2 - Bid Bond  
Exhibit 6 - Minimum Insurance Requirements  
Exhibit 8 – Certification Suspension/Debarment 
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Exhibit 9 – Restrictions on Lobbying 
Exhibit 10 - Non-Collusion Affidavit 
Exhibit 11 – Buy America 
Exhibit 12- Representations and Certifications 
Addendums if issued 
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SCHEDULE C 

TERMS & CONDITIONS  

The Standard Specifications for this project shall be the “CITY OF COLORADO SPRINGS 
ENGINEERING DIVISIONS SPECIAL PROVISIONS revised October 2005, included herein and the 
City's STANDARD SPECIFICATIONS”, Major Revisions February, 1995 except as modified hereinafter, 
which are incorporated in the contract documents by reference as though embodied herein in their 
entirety.  The following terms and conditions are listed because of their importance to bidders during the 
solicitation phase. The City of Colorado Springs Engineering Divisions Standards contains all of the 
Terms and Conditions that are applicable.  It is the responsibility of each bidder/contractor to insure they 
have a copy of the above mentioned special provisions/standard specifications and understand the 
requirements therein.  Copies are available for purchase at the cost of $25.00 from the City of Colorado 
Springs, Office Services Unit, Suite L01, 30 South Nevada, Colorado Springs, during regular business 
hours.  These special provisions/standard specifications are also available and may also be downloaded 
from the City's web-site at www.coloradosprings.gov.  

C.1. CONFIDENTIAL MATTERS 

All data and information gathered by the Contractor and its subcontractors, and all reports, 
recommendations, drawings, documents, and data shall be treated by the Contractor and its 
subcontractors as confidential.  The Contractor and its subcontractors must agree not to 
communicate and disclose the aforesaid matters to a third party or use them in advertising, 
publicity, or propaganda and/or in another job or jobs, unless prior written consent is obtained 
from the City. 

C.2. INDEMNIFICATION 

The Contractor agrees to indemnify and hold harmless the City, its employees, directors or 
agents, from and against all claims, damages, losses, and expenses, including attorney's fees 
arising from deaths or accidents or destruction of tangible property (other than the work itself), 
including the loss of use resulting therefrom, resulting to employees of the Contractor, or its 
subcontractors, in the work contemplated and done under the Contract, and to indemnify and 
hold harmless City, its employees, directors, or agents, from and against all claims, damages, 
losses, and expenses, including attorney's fees, decrees or judgments whatsoever arising from 
any and all injuries, including death or damages or destruction of property resulting to any third 
person or persons, corporation, partnerships or associations caused by any act, omission, failure, 
or neglect of the Contractor, its subcontractors, or agents, servants and employees, or other 
persons under its supervision or direction in the performance of any work under the terms of the 
Contract.  This indemnification obligation shall not be limited in any way by any limitation on the 
amount or type of damages, compensation or benefits payable for or by the Contractor or any 
subcontractor, manufacturer, or supplier under the Workmen's Compensation Act, disability 
benefit acts, or other employee benefit acts. 

C.3. FISCAL OBLIGATIONS OF CITY 

This Agreement is expressly made subject to the limitations of the Colorado Constitution and 
Section 7-60 of the Charter of the City of Colorado Springs. Nothing herein shall constitute, nor 
be deemed to constitute, the creation of a debt or multi-year fiscal obligation or an obligation of 
future appropriations by the City Council of Colorado Springs, contrary to Article X, § 20, Colo. 
Const., or any other constitutional, statutory, or charter debt limitation. Notwithstanding any other 
provision of this Agreement, with respect to any financial obligation of the City which may arise 
under this Agreement in any fiscal year after the year of execution, in the event the budget or 
other means of appropriation for any such year fails to provide funds in sufficient amounts to 
discharge such obligation, such failure (i) shall act to terminate this Agreement at such time as 
the then-existing and available appropriations are depleted, and (ii) neither such failure nor 
termination shall constitute a default or breach of this Agreement, including any sub-agreement, 
attachment, schedule, or exhibit thereto, by the City.  As used herein, the term “appropriation” 
shall mean and include the due adoption of an appropriation ordinance and budget and the 

http://www.coloradosprings.gov/
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approval of a Budget Detail Report (Resource Allocations) which contains an allocation of 
sufficient funds for the performance of fiscal obligations arising under this Agreement.  

C.4. LAW 

This contract is subject to and shall be interpreted under the law of the State of Colorado, and the 
charter, City Code, Ordinances, Rules and Regulations of the City of Colorado Springs, a home 
rule city.  Court venue and jurisdiction shall exclusively be in the Colorado District Court of El 
Paso County Colorado.  The contractor shall insure that the contractor and the contractor’s 
employees, agents and officers are familiar with, and comply with, applicable Federal, State and 
Local laws and Regulations as now written or hereafter amended. 

C.5. CITY/PPRTA JOINT CONTRACT TERMS AND CONDITIONS 

PPRTA Funding Special Provision:  Joint Contracts - City of Colorado Springs and the Pikes 
Peak Rural Transportation Authority (PPRTA). 

 
This contract is a joint contract between the Contractor, the City of Colorado Springs, and the 
Pikes Peak Rural Transportation Authority.  The Parties therefore Agree to the following: 

 
1. This PPRTA Funding Special Provision shall superede any contrary provision of this 

Contract. 
  
 2. The Contractor acknowledges and understands that this contract is  funded in  whole 

or in part by the PPRTA and administered by the City.  Both the City and  the PPRTA are Parties 
to this Contract. 

 
 3. The Contractor acknowledges and understands that all payments under this  contract 

shall be made to the contractor by the PPRTA.  PPRTA funding  obligations shall be paid by 
PPRTA warrants.  In the event there is Joint City /  PPRTA funding, then payment to the 
Contractor by the PPRTA shall consist of  Warrants from the City and Warrants from the 
PPRTA.  The Contractor agrees to  accept all payments made or proffered by the PPRTA 
under this Contract. 

 
 4. All bonds under this Contract shall include the City of Colorado Springs and the  PPRTA 

as Obligees. 
 

5. All insurance policies provided by the Contractor pursuant to this contract except Workers 
Compensation Insurance shall name both the City of Colorado Springs and the PPRTA 
as additional insureds.  All insurance policies provided by  any sub-contractor for any 
work pursuant to contracts with the Contractor, except Workers Compensation Insurance, 
shall  also name both the City of Colorado Springs and the PPRTA as additional 
insureds. 

 
6. Law:  This contract  is subject to and shall be interpreted under the law of the State of 

Colorado, and the Charter, City Code, Ordinances, Rules and Regulations of the City of 
Colorado Springs, Colorado, a Home Rule City and the Resolutions, Rules and 
Regulations of the PPRTA.  Court venue and jurisdiction shall exclusively be in the 
Colorado District Court for El Paso County, Colorado.  The Parties agree that this 
contract shall be deemed to have been made in, and the place of performance is deemed 
to be in, the City of Colorado Springs, El Paso County, State of Colorado.  The 
Contractor shall insure that the Contractor and the Contractor's employees, agents, 
officers and subcontractors are familiar with, and comply with, applicable Federal, State, 
and Local laws and regulations as now written or hereafter amended. 

 
7. Appropriation and availability of funds:  In accord with the Colorado Constitution, Article 

X, Section 20, and the City Charter, performance of the City's obligations under this 
Contract is expressly subject to appropriation of funds by the City Council for this contract 
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and the availability of those appropriated funds for expenditure.  Further, in the event that 
funds are not appropriated in whole or in part sufficient for performance of the City's 
obligations under this Contract, or appropriated funds may not be expended due to 
Constitutional or City Charter spending limitations, then the City and the PPRTA may 
terminate this Agreement without compensation to the Contractor. Performance of the 
PPRTA's obligations under this IGA are expressly subject to appropriation of funds by the 
PPRTA and the availability of those funds for the payment of obligations incurred under 
this contract.  Further, in the event that PPRTA funds are not appropriated in whole or in 
part sufficient for performance of the PPRTA's obligations under this Contract, or 
appropriated funds may not be expended legal limitations on non-availability, then the 
City and the PPRTA may terminate this Contract without compensation to the Contractor. 

 
8. Indemnification:  The Contractor agrees that the Contractor shall indemnify, defend and 

hold harmless the City, its officers, employees and agents, and the PPRTA, its officers, 
employees and agents, from and against any and all loss, damage, injuries, claims, 
cause or causes of action, or any liability whatsoever resulting from, or arising out of, or 
in connection with the Contractor's obligations or actions under this Contract. 

 
9. Warranties:  All warranties provided by Contractor under or pursuant to this Contract to 

the City shall also apply to the PPRTA. 
 

10. Final Payment: Final payment under this Contract shall be made in accord with the terms 
of this Contract, except that final payment shall be made by the PPRTA, and the making 
and acceptance of final payment shall constitute a waiver of all claims by the Contractor 
against the City and the PPRTA. 

 
11. Termination or default of Contract:  In all contract provisions giving the City the right to 

terminate, for convenience or otherwise, or giving the City rights in the event of default by 
the contractor, the term City shall include the PPRTA. 

 
12. Change Orders:   
a) The Contractor agrees and acknowledges as a part of this Contract that no change order 

or other form or order or directive may be issued by the City which requires additional 
compensable work to be performed, which work causes the aggregate amount payable 
under this Contract to exceed the amount appropriated for this Contract, unless the 
Contractor has been given a written assurance by the City that lawful appropriations to 
cover the costs of the additional work have been made or unless such work is covered 
under a remedy-granting provision of this Contract. 

 
b) The Contractor further agrees and acknowledges as a part of this Contract that no 

change order or other form or order or directive which requires additional compensable 
work to be performed under this Contract shall be issued by the City unless City or 
PPRTA funds are available to pay such additional costs, and, regardless of any remedy-
granting provision included within this Contract, the Contractor shall not be entitled to any 
additional compensation for any additional compensable work performed under this 
Contract, including but not limited to emergency work, and expressly waives any rights to 
additional compensation, whether by law or equity, unless, prior to commencing the 
additional work, the Contractor was given a written change order describing the additional 
compensable work to be performed, and setting forth the amount of compensation to be 
paid, which change order was signed by the authorized City representative.  It is the 
Contractor's sole responsibility to know, determine, and ascertain the authority of the City 
representative signing any change order under this Contract. 

 
c) Any budget changes or significant changes to the design, requirements or scope of the 

Contract shall require the approval of the City and the PPRTA. 
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SCHEDULE D 

Article I. GENERAL PROVISIONS 

All bids submitted as a result of City of Colorado Springs Invitations for Bids (IFB) and/or Request 
for Proposals (RFP) shall be in accordance with the latest version of the City's Procurement 
Rules, Regulations and Information.  The latest version is posted on the City's web-site at 
www.coloradosprings.gov/contracting, and can be reviewed or downloaded. 

Section 100 DEFINITIONS AND TERMS 

Also see Procurement Rules 1-103 Terms Defined 
 
Titles used in these specifications having a masculine gender, such as “workmen” and the 
pronouns “he” or “his”, are for the sake of brevity and are intended to refer to persons of either 
sex. 
 
The titles or headings of the sections and subsections herein are intended for convenience of 
reference and shall not have any bearing on their interpretation. 
 
When the Contract indicates that something “shall” be done, the action is required and is not 
discretionary. 
 
Calendar Day Each and every day shown on the calendar, beginning and 

ending at midnight. 
 
Change Order A written order issued to the Contractor by the City covering 

contingencies, extra work, increases or decreases in contract 
quantities, and additions or alterations to the plans or 
specifications, within the scope of the Contract, and establishing 
the basis of payment and time adjustments for the work affected 
by the changes. The Change Order is the only method 
authorized for changing the Contract. 

 
City City of Colorado Springs, Colorado. 
 
Contract Documents Contract Documents include the Advertisement for Bids, 

Instructions to Bidders, Bid Form or Bid Proposal, Addenda, the 
signed Agreement, surety bonds, insurance documents, the 
General and Special Provisions, the Plans, the Specifications, 
including all modifications thereof incorporated in any of the 
documents before execution of the agreement. 

 
Contract The executed written agreement between the City and the 

Contractor setting forth the obligations of the parties for the 
performance of the work and the basis of payment.  The 
Contract includes the Contract Documents, Notice to Proceed, 
and executed Change Orders, all of which constitute one 
instrument. 

 
Contractor The person, persons, firm, or corporation to whom a contract is 

awarded by the City and who is subject to the terms of said 
contract. Contractor shall include the agents, employees, 
workmen, subcontractors and any assignees of said contract. 

 
Due Date and Time The scheduled date and time for the receipt of bids, and opening 

thereof. 

http://www.coloradosprings.gov/contracting
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Engineer The City Engineer of Colorado Springs or, their designated 

representative. 
 
Notice Any written notice served pursuant to the terms of the contract.  

Notice shall be deemed to have been duly served if delivered in 
person or by registered mail to: 

 
 Pre-award 
 The Contracting Specialist listed in the Invitation for Bid, City of 

Colorado Springs, Procurement and Contracts, 30 South Nevada 
Ave., Room 201, Colorado Springs, CO 80903. 

 
 Post award 
 The Project Manager listed in the Invitation for Bid, City of 

Colorado Springs, City Engineering, 30 South Nevada Ave., 
Room 403, Colorado Springs, CO 80903. 

 
 Notice to the Contractor will be to the Chief representative of the 

Contractor at the site of the project in person; or by registered 
mail to the place stated in the papers prepared by the Contractor 
to accompany their proposal as the address of their permanent 
place of business; or as to the Surety on the performance bond 
by registered mail to the Surety at the home office of such 
surety. 

 
Plans The drawings, or reproductions, provided by the City which show 

the location, character, dimensions, and details of the work to be 
done. 

 
Project Engineer/Manager The individual representing the City responsible for managing 

and oversight of the Contract. 
 
Project The entire improvement proposed by the City to be constructed 

in whole or in part pursuant to the Contract. 
 
Proposal Form or The contract document prepared by the City upon which 
Bid Proposal the bidder shall submit their bid. 
 
Subcontractor A person, firm, or corporation, other than the Contractor, 

supplying labor or materials, or both, or equipment furnished at 
the site of the project under an Agreement with the Contractor. 

 
Surety The person, firm, or corporation that has executed as surety the 

Contractor's Bid, Performance, Payment and Maintenance 
Bonds. 



 

22 
B16-T018 NS Flanagan Park Area Sidewalk Improvements 

Section 101 PROSPECTIVE BIDDERS 

101.00 PROCUREMENT RULES AND REGULATIONS 

All formal Invitation for Bids (IFB) and/or Request for Proposals (RFP) advertised by the City of 
Colorado Springs are solicited in accordance with the City's Procurement Rules and Regulations.  
The City's Procurement Rules and Regulations can be reviewed and/or downloaded from the City 
Contracts web-site https://coloradosprings.gov/business/doing-business/contracting-
rfps/procurement-rules-and-regulations.  
 
The bidder shall follow the prequalification and bidding procedures contained in the City's 
Procurement Rules and Regulations. 

101.01 ADVERTISEMENT FOR BIDS 

All bids estimated to exceed $199,999.00 will be formally advertised under normal conditions.  
Formal bids will be advertised and posted on www.rockymountainbidsystem.com.  
 

101.02 INVITATION FOR BIDS - CONTENT 

The Invitation for Bids shall include the following: (a) Instructions and information to bidders 
concerning the bid submission requirements, including the time and closing date, the address of 
the office to which bids are to be delivered; (b) The project description, basis of award, delivery or 
performance schedule and inspection and acceptance requirements; (c) The contract terms and 
conditions, including warranty and bonding or security requirements as applicable. 
 
Project specific requirements, terms and conditions, etc. for each solicitation will reflect the 
contractual requirements for that particular Invitation for Bid or Request for Proposal.  These 
types of requirements will be specified in Instructions to Bidders, Terms and Conditions, General 
Provisions, and Specifications. 

101.03 INTERPRETATION OF QUANTITIES IN PROPOSAL FORM 

Except as otherwise provided in this subsection and the method of measurement for individual 
items, the quantities appearing in the proposal form are estimates prepared for the comparison of 
proposals. Payment to the Contractor will be made in accordance with the following procedures: 

(a) Measurement required. When the Contract requires measurement of work performed or 
material furnished, payment will be made for actual quantities measured and accepted. 

(b) Measurement Not Required. When the Contract does not require quantities of work 
performed or materials furnished to be measured, payment will be made for the quantities 
appearing in the Contract. 

 
The estimated quantities of work to be performed and materials to be furnished may be 
increased, decreased or omitted. 

101.04 INTERPRETATION OF PLANS AND SPECIFICATIONS 

Any change to proposal forms, plans, or specifications prior to the opening of proposals will be 
issued by the City to all holders of proposal forms. Certain individuals are named in the project 
specifications that have authority to provide information, clarification or interpretation to bidders 
prior to opening of proposals. Information obtained from persons other than those named 
individuals is invalid and shall not be used for bidding purposes. 

101.05 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND SITE OF 
WORK. 

The bidder is expected to examine the site of the proposed work, the proposal, plans, 
specifications, supplemental specifications, special provisions, and contract forms, before 
submitting a proposal. The submission of a proposal will be considered conclusive evidence that 

https://coloradosprings.gov/business/doing-business/contracting-rfps/procurement-rules-and-regulations
https://coloradosprings.gov/business/doing-business/contracting-rfps/procurement-rules-and-regulations
http://www.rockymountainbidsystem.com/
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the bidder has made this examination and is aware of the conditions to be encountered in 
performing the work according to the Contract. 
 
Boring logs and other records of subsurface investigations, if they exist, are available for 
inspection by bidders. These logs and records are made available so that all bidders have access 
to identical subsurface information that is available to the City, and is not intended as a substitute 
for personal investigation, interpretation and judgment of the bidders. 
 
The City does not warrant the adequacy of boring logs and other records of subsurface 
investigations, and such information is not considered to be a part of the Contract. When a log of 
test borings is included in the subsurface investigation record, the data shown in the individual log 
of each test boring apply only to that particular boring and are not intended to be conclusive as to 
the character of any material between or around test borings. If bidders use this information in 
preparing a proposal, it is used at their own risk, and bidders are responsible for all conclusions, 
deductions, and inferences drawn from such information. 
 
Bidders may conduct subsurface investigations at the project site at bidder’s expense; the City 
will afford them this opportunity prior to public opening of proposals. 
 
If a bidder discovers an apparent error or omission in the proposal form, estimated quantities, 
plan, or specifications, the bidder shall immediately notify the Contracting Specialist to enable the 
City to make any necessary revisions. The City may consider it to be detrimental to the City for a 
bidder to submit an obviously unbalanced unit bid price. 

101.06 COMBINATION OR CONDITIONAL PROPOSALS 

If proposal forms are issued for projects in combination and separately, the bidder may submit 
proposals either on the combination or on separate units of the combination. The City reserves 
the right to make awards on combination or separate proposals to the advantage of the City. 
Combination proposals will be considered, only when specified. 

101.07 ANTI-COLLUSION AFFIDAVIT 

The bidder/offeror by signing their proposal (bid) submitted to the City is certifying that the bidder 
has not participated in any collusion or taken any action in restraint of free competitive bidding. 
This statement may also be in the form of an affidavit provided by the City and signed by the 
bidder. The original of the signed anti-collusion affidavit shall be submitted with the proposal. The 
proposal will be rejected if it does not contain the completed anti-collusion affidavit. 

101.08 MATERIAL GUARANTY 

The successful bidder may be required to furnish a complete statement of the origin, composition, 
and manufacture of materials used in the construction of the work together with samples, which 
will be tested for conformance with Contract requirements. 

101.09 EQUAL OPPORTUNITY 

The City Contracts Office shall be responsible for ensuring the procurement of products, 
commodities, and services are in a manner that affords all responsible businesses a fair and 
equal opportunity to compete. 

Section 102 CONTRACT DOCUMENT INTERPRETATION 

102.00 INTENT OF CONTRACT DOCUMENTS 

The sections of the contract documents are complementary, and what is called for by any one 
shall be as binding as if called for by all. The intent of the Contract Documents is to include the 
cost of all labor and materials, water, fuel, tools, plant, equipment, light, transportation, and all 
other expenses as may be necessary for the proper execution of the work.  If the Contract 



 

24 
B16-T018 NS Flanagan Park Area Sidewalk Improvements 

Documents should be contradictory in any part, the order of precedence shall be as described in 
subsection 102.03. 
 
Any work shown on the Plans and not covered in the Specifications, or included in the 
Specifications and not shown on the Plans, shall be executed by the Contractor as though shown 
both on the Plans and included in the Specifications. 
 
If the Contractor, in the course of the work, finds any discrepancy between the Plans and the 
physical layout, or any errors or omissions in Plans or layout, he shall immediately so inform the 
Engineer and the Engineer shall promptly verify them. Any work done after such discovery 
without written consent of the Engineer authorizing the same shall be done at the Contractor's 
risk. 
 
Any incidental and/or appurtenant items not specifically called for in the Plans and Specifications, 
but which are necessary to complete the work in accordance with the requirements of good 
practice, as determined by the Engineer, shall be included as a part of the Contractor’s bid price 
and furnished at no additional cost to the Owner. 
 
In interpreting the Contract Documents, words describing materials or work which have a well 
known technical or trade meaning, unless otherwise specifically defined in the contract 
documents, shall be constructed in accordance with such well known meaning recognized by 
architects, engineers, and the trade. 

102.01 SPECIAL PROVISIONS, SPECIAL SPECIFICATIONS 

Special Provisions or Special Specifications may be written to expand upon, modify or cancel 
these general provisions or the standard specifications. 

102.02 ORDER OF PRECEDENCE 

Any inconsistency in this solicitation or Contract shall be resolved by giving precedence in the 
following order: 

(a) Terms and Conditions 
(b) Proposal Requirements 
(c) Contract Form 
(d) Provisions 

1. Special Provisions 
2. General Provisions 

(e) Plans 
1. Detailed Plans 
2. Standard Drawings 
Calculated dimensions will govern over scaled dimensions. 

(f) Special Specifications 
(g) Standard Specifications 

102.03 STANDARD MANUFACTURER 

Wherever the terms "standard", "recognized" or "reputable" manufacturers are used, they shall be 
construed as meaning manufacturers who have been engaged in the business of fabricating 
materials, equipment, or supplies of the nature called for by the Specifications for a reasonable 
period of time prior to the date set for opening of bids, and who can demonstrate to the 
satisfaction of the City that said manufacturer has successfully installed equipment, materials, or 
supplies of the type proposed to be furnished in at least three instances and that the performance 
of such materials, equipment, or supplies for  a period of over twelve months prior to the date 
fixed for opening bids shall, prima facie, be deemed to have been engaged in such  business for 
a reasonable length of time. 
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102.04 "OR EQUAL" CLAUSE 

Whenever in any section of the contract documents, any article, material, or equipment is defined 
by describing a proprietary product, or by using the name of manufacturer or vendor, the term "or 
equal" if not inserted, shall not be construed in such a manner as to exclude manufacturers' 
products of comparable quality, design, and efficiency, subject to review and approval by the 
Engineer.  The Engineer may require that proposed equals be submitted for review and approval. 

102.05 TIME OF ESSENCE 

In as much as the Contract concerns a needed improvement, the provisions of the Contract 
relating to the time of performance and completion of work are of the essence of this Contract.  
The Contractor shall begin work on the day specified in the Notice to Proceed and shall prosecute 
the work diligently so as to assure completion of the work within the number of calendar days or 
date specified, or the date to which the time for completion may have been extended. 

102.06 PARTIAL WAIVER OR WAIVER BY ACQUIESCENCE 

Partial waiver or waiver by acquiescence of any of the general or special provisions of this 
contract shall not constitute waiver of any of the other provisions contained in the Contract 
Documents. 

Section 103 COMPLIANCE WITH LAWS 

103.00 LAWS AND REGULATIONS 

This contract is subject to and shall be interpreted under the laws of the State of Colorado, and 
the Charter, City Code, Ordinances, Rules and Regulations of the City of Colorado Springs, 
Colorado, a Colorado Home Rule City.  Court Jurisdiction shall exclusively be in the District Court 
for El Paso County.  The Contractor shall insure that the Contractor and the Contractor’s 
employees, agents, and officers are familiar with, and comply with, applicable Federal, State, and 
Local laws and regulations as now written or hereafter amended. 

103.01 PUBLIC IMPROVEMENT ASSESSMENT 

If the cost of the improvement to be constructed under the contract is to be assessed upon the 
owners of land benefited by such improvement, upon complaint of any such landowner that the 
improvement is not being constructed in accordance with the contract, the City Council may 
consider the complaint and make such order in the premises as shall be just to ensure 
compliance with the contract. 

103.02 ALL LEGAL PROVISIONS INCLUDED 

It is the intention and agreement of the parties to this contract that all legal provisions of law 
required to be inserted, shall be and are inserted. However, if by mistake or otherwise, some 
such provision is not inserted, or is not inserted in proper form, then upon application of either 
party, the contract shall be amended so as to strictly comply with the law and without prejudice to 
the rights of either party. 

103.03 SEVERABILITY 

If any provisions of this contract shall be held unconstitutional, illegal, or void, such finding shall 
not affect any other provisions of this contract. 

103.04 FOREIGN ENTITY 

All bidders/offerors shall comply with State Statute 7-90-801, Authority to transact business or 
conduct activities required, and 7-90-802 Consequences of transacting business or conducting 
activities without authority. 

103.05 LICENSES AND PERMITS 

It shall be the responsibility of the successful bidder to obtain, at his expense, all necessary 
licenses and permits to do the project, in accordance with applicable Federal, State and local 
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laws, regulations and ordinances.  Typical permits and fees include, but are not limited to, 
Excavation/Boring Permits, Concrete Construction Permits, Fugitive Dust Permits, Regional 
Building Permits, Pavement Degradation fees, as well as Traffic Control and Barricade Plans to 
be approved by the City Traffic Division for all work within public rights-of-way and easements i.e. 
(curb and gutter, sidewalks, pedestrian ramps and cross pans). 

103.06 EMPLOYMENT OF ILLEGAL ALIENS 

Illegal Aliens - Public Contracts for Services - Compliance with Title 8, Article 17.5, Colorado 
Revised Statutes: 
 
The Contractor acknowledges, understands, agrees, and certifies that:  In the performance of 
any work or the provision of any services by the Contractor under this Contract, the 
Contractor shall not knowingly employ or contract with an illegal alien to perform work under 
this contract; or Enter into a contract with any subcontractor that fails to certify to the 
contractor that the subcontractor shall not knowingly employ or contract with an illegal alien to 
perform work under this Contract or under the subcontract to this contract.  In The Contractor 
certifies in accord with Section 8-17.5-102(1) C.R.S. that, on the date the Contractor signs 
this contract, the Contractor does not knowingly employ or contract with an illegal alien who 
will perform work under this contract and that the Contractor shall participate in the e-verify 
program or Colorado Department of Labor and Employment program in order to confirm the 
employment eligibility of all employees who are newly hired for employment or to perform 
work under this contract.  The contractor is expressly prohibited from using basic pilot 
program procedures to undertake pre-employment screening of job applicants while this 
Contract and any services under this Contract is being performed.  If the contractor obtains 
actual knowledge that a subcontractor performing work under the public contract for services 
knowingly employs or contracts with an illegal alien, the Contractor shall notify the 
subcontractor and the City within three days that the contractor has actual knowledge that the 
subcontractor is employing or contracting with an illegal alien, and terminate the subcontract 
with the subcontractor if within three days of receiving the notice the subcontractor does not 
stop employing or contracting with the illegal alien; except that the contractor shall not 
terminate the contract with the subcontractor if during the three days the subcontractor 
provides information to establish that the subcontractor has not knowingly employed or 
contracted with an illegal alien.  The Contractor shall comply with any request by the City, 
federal government, or the Colorado Department of Labor and Employment made in the 
course of an investigation that the department, pursuant to the authority established in 
Section 8-17.5-102 C.R.S., or a City or federal investigation.  If the contractor violates or fails 
to comply with any provision of C.R.S. 8-17-101 et seq, the City may terminate this Contract 
for breach of contract. If this contract is so terminated, the Contractor shall be liable for any 
actual and consequential damages to the City. 

Section 104 AWARD AND EXECUTION OF CONTRACT 

104.00 AWARD 

The contract shall be awarded to the lowest responsive and responsible bidder in the best 
interests of the City as specified in the Instructions to Bidders of the Invitation for Bids or Request 
for Proposals. 

104.01 CONTRACT EXECUTED 

A single original contract to include the Contractor's Performance, Labor and Material Payment 
and Maintenance Bonds will be executed and maintained in the official contract file located in the 
City Contracts office.  The original copy of the contract maintained in the City Contracting file shall 
take precedence for purposes of interpretation or determining what the contract says.  After all 
required signatures are obtained; photocopy counterparts (copies) will be made and distributed 
to: 

(a) Contractor 
(b) Project Manager/Engineer 
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(c) City Finance Department 
(d) Inspector 

 
Each Bond shall have an original Power of Attorney attached.  The successful bidder shall 
provide compensation insurance and public liability and property damage insurance as outlined in 
the contract.  The costs of executing the bonds, contract and insurance, including all notaries fees 
and expense, are to be paid by the Contractor to whom the contract is awarded. 

104.02 VERBAL AGREEMENTS 

No verbal agreements or conversations with any agent or employee of the City either before or 
after execution of the Contract shall affect or modify any of the terms or obligations contained in 
any of the documents comprising the Contract. 

104.03 CONTRACT SECURITY 

The Contractor shall furnish good and sufficient Performance, Labor and Material Payment and 
Maintenance Bonds on the form attached hereto in an amount not less than the full amount of the 
contract price as security for the faithful performance of the contract, for the payment of all 
persons performing labor and furnishing material in connection with the work, and for all 
guarantees of materials and workmanship required in the Contract. If at any time during the 
continuance of the contract a surety on the Contractor's bond or bonds becomes irresponsible, 
the City shall have the right to require additional and sufficient sureties which the Contractor shall 
furnish within ten (10) days after written notice to do so.  Any additional surety bonds shall cover 
the entire original contract amount and any increases thereto. 

104.04 BOND FORMS 

Bonds shall be furnished on forms prepared by the City.  Copies of the City's Bond Forms will be 
included in the Exhibits Section of the Invitation for Bids. 

104.05 INDEPENDENT CONTRACTOR 

In the performance of the Contractor's obligations under this contract, it is understood, 
acknowledged and agreed between the parties that the Contractor is at all times acting and 
performing as an Independent Contractor, and the City shall neither have nor exercise any control 
or direction over the manner and means by which the Contractor performs the Contractor's 
obligations under this contract, except as otherwise stated within the contract terms.  The 
Contractor understands and agrees that the contractor and the contractor's employees, agents, 
servants, or other personnel are not City employees. The Contractor shall be solely responsible 
for payment of salaries, wages, payroll taxes, unemployment benefits or any other form of 
compensation or benefit to the Contractor or any of the Contractor's employees, agents, servants 
or other personnel performing services or work under this contract, whether it be of a direct or 
indirect nature.  Further in that regard, it is expressly understood and agreed that for such 
purposes neither the Contractor nor the Contractor's employees, agents, servants or other 
personnel shall be entitled to any City payroll, insurance, unemployment, worker's compensation, 
retirement or any other benefits whatsoever. 

Section 105 THE CONTRACT:  FOLLOWING EXECUTION 

105.00 MATERIALS 

Unless otherwise stipulated in the contract, the Contractor shall provide and pay for all materials, 
labor, water, tools, equipment, light power, transportation, and other facilities necessary for the 
execution and completion of the work. The Contractor shall, if required, furnish satisfactory 
evidence as to the kind and quality of materials. 

105.01 SCHEDULE 

The Contractor shall be responsible for planning, scheduling, and reporting the progress of the 
work to ensure timely completion of the work as called for in the Contract Documents.  The 
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Contractor shall prepare a Project Schedule that shall be used for coordination, for evaluation of 
progress, and for the evaluation of changes to the Contract.  The Schedule shall include all 
activities, including those of subcontractors, Contractor’s engineers and surveyors, and suppliers.  
Seasonal and weather constraints, utility coordination, railroad restrictions, right of way 
restrictions, traffic constraints, environmental constraints, other project interfaces, expected job 
learning curves and other constraints shall be considered when preparing the Project Schedule, 
including any phasing or sequencing of the work specified in the Contract Documents.  Days 
scheduled as no work days shall be indicated.  The Schedule shall consist of a Methods 
Statement as defined in part A. below and a progress schedule consisting of (1) a Critical Path 
Method (CPM) schedule as defined in part B. below, or (2) a Bar Chart schedule as defined in 
part C. below.  A CPM Schedule shall be required if the contract exceeds $250,000 or if the 
construction period exceeds 150 calendar days, unless the Contract Documents stipulate 
otherwise.  The CPM Schedule shall utilize Primavera’s Suretrak Project Manager software or be 
capable of being read and manipulated by Suretrak Project Manager software.  The Schedule 
shall show all work completed within the contract time. 
 
The Contractor shall submit two copies of all required schedule information as described below.  
Schedules, schedule updates, diagrams and reports using CPM shall also be submitted 
electronically in the appropriate software format.  All schedules, diagrams, and reports shall 
include a title, project number, date of preparation, and the name of the Contractor. 
 
The Bar Chart or Critical Path Method 90-day schedule shall be submitted at least 10 working 
days prior to the start of the work.  The Project Engineer’s review of the Schedule will not exceed 
5 working days.  Work shall not begin until the Schedule is accepted in writing, unless otherwise 
approved by the Project Engineer. 
 

(a) Methods Statement.  A Methods Statement shall be prepared for the prominent features 
listed in the Contract Documents, and for any feature not listed in the Contract 
Documents that the Contractor considers a controlling factor for timely completion.  The 
Methods Statement shall be a detailed narrative describing each feature and all work 
necessary to complete the feature.  The Methods Statement shall be submitted with the 
Contractor’s schedule.  The following format is required: 
1. Feature:  Name of the feature; 
2. Responsibility:  Contractor, subcontractor, supplier, utility, etc. responsible for the 

feature; 
3. Procedures:  Procedures to be used to complete the work.  The procedure to be used 

shall include general information regarding methods such as forming, excavation, 
pouring, heating and curing, backfill and embankment, trenching, protecting the work, 
etc.  When separate or different procedures are to be employed by the Contractor 
due to seasonal or project phasing requirements, such differing procedures shall be 
described in the procedure statement;  

4. Production Rates:  The planned quantity of work per day for each feature; 
5. Labor Force:  The labor force planned to do the work; 
6. Equipment:  The number, types, and capacities of equipment planned to do the work; 
7. Work Times:  The planned time for the work to include: 

(a) number of work days per week 
(b) number of shifts per day 
(c) number of hours per shift 

 
At the Project Engineer’s request, the Contractor shall update the Methods Statement, or 
any part thereof, and submit it with the Job Progress Narrative Report or Schedule 
Update, whichever is earlier. 
 

(b) Critical Path Method.  CPM is a scheduling method which shows the interdependencies 
between work activities.  The critical path is that path through the schedule which, if 
delayed, will cause a delay to project completion. 
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The progress schedule shall include as a minimum the prominent features of this project 
as listed in the Contract Documents.  The progress schedule shall include all activities for 
all work on the project, including subcontracted work, delivery dates for critical material, 
submittal and review periods, milestone requirements and no work periods.  Where the 
project has specific phases, each phase shall be described separately for each 
applicable prominent feature. 
 
Construction activity duration shall not exceed 15 calendar days unless approved by the 
Project Engineer.  Series of activities that have aggregate durations of five calendar days 
or less may be grouped in a single activity.  For example, “form, reinforce, and pour pier” 
could be defined as a single activity rather than three.  Single activities or a series of 
grouped activities of at least 1 calendar day duration may also need to be included in the 
Project Schedule as determined by the Project Engineer (e.g. same activities but noted 
separately by location). 
 
Time Scaled Logic Diagram:  This diagram shall show the logical progression of all 
activities required to complete the work defined in the Contract Documents.  Activity 
information shall include activity ID, description, duration, early start and finish dates, late 
start and finish dates, total float, and responsibility. 
1. 90-Day Schedule.  The 90-day Schedule shall provide all necessary detail for 

procurement, construction and submittal activities required during the first 90 days of 
contract time.  This submittal shall include a Time Scaled Logic Diagram. 
 

2. Project Schedule.  The Project Schedule submittal shall consist of a Time Scaled 
Logic Diagram and Schedule Report.  It shall be prepared in full and submitted to the 
Project Engineer within 45 calendar days after the Project Engineer’s acceptance of 
the 90-day Schedule.  The Project Engineer’s review of the Project Schedule will not 
exceed one week.  Revisions required as a result of the Project Engineer’s review 
shall be submitted within one week.  Work shall not continue beyond the initial 90 
days until the Project Schedule is accepted in writing, unless otherwise approved by 
the Project Engineer. 
 
The Project Schedule shall cover the time from the Day of Notice to Proceed to the 
predicted completion date.   
 
The Schedule Report shall tabulate for each activity the activity ID, description, 
duration, earliest start and finish date, latest start and finish date, total float time, and 
responsibility.  Other reports and scheduling documentation may be requested by the 
Project Engineer  
 

3. Schedule Updates.  The Contractor shall update the 90-day Schedule or the Project 
Schedule to reflect actual construction progress of all work activities on the project.  
Updates shall show the previous 30 days progress and a 60-day projection for all 
work started, completed, or in progress during this three month window. 
 
The Project Schedule shall be updated as of the cutoff date for the monthly progress 
pay estimate and submitted to the Project Engineer before the payment of the 
progress pay estimate is approved. 
 
Each of the diagrams, charts, and reports shall comply with the requirements for the 
Project Schedule above, except that they shall also include the actual completion 
dates and percentages of completion for the appropriate activities. 
 

(c) Bar Chart.  The Bar Chart shall be time scaled and shall show the following: 
1. The prominent features, as listed in the Contract Documents. 
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2. Any feature not listed in the Contract Documents that the Contractor considers a 
controlling factor for timely completion. 

3. The number of days required to complete each feature and its relationship in time to 
other features. 

4. Sufficient space for each feature to permit two additional plots parallel to the original 
time span plot. 

5. The anticipated delivery dates for equipment or materials in any feature that could 
affect timely completion of the project. 

6. Critical completion dates for any activity within any feature that could affect timely 
completion of the project. 

7. Connecting lines between features that show the intended progression of activities. 
 
The Project Schedule shall cover the time from the Day of Notice to Proceed to the 
predicted completion date.  The Project Schedule shall be updated as of the cutoff date 
for the monthly progress pay estimate and submitted to the Project Engineer before the 
payment of the progress pay estimate is approved.  The Contractor shall provide a copy 
of the original bar chart showing, for each feature, the days actually worked and the 
anticipated days required to complete. 
 

(d) Project Coordination.  The Contractor shall be responsible to coordinate and schedule 
their work to include utility work anticipated.  Various City and private utility agencies may 
be working to install and/or inspect their utilities within the project area.  Reasonable 
delays should be expected for utility lowering, relocations and placement.  These delays 
shall not be reason for granting any monetary change or performance time alteration to 
the contract.  As a minimum, the Contractor’s Project Schedule shall reflect coordination 
with the following: 
1. City of Colorado Springs City Engineering Division 
2. City of Colorado Springs Traffic Engineering Division 
3. Colorado Springs Utilities (water, wastewater, gas, electric) 
4. City of Colorado Springs Parks, Recreation and Cultural Services Department 
5. Private Utility and Telecommunication Companies 

 
(e) Contractor Early Finish or Voluntary Acceleration.  Early finish or voluntary acceleration 

of the schedule by the Contractor is acceptable provided: 
1. At the time the Contractor submits the Project Schedule indicating an early finish or 

voluntary acceleration, the City is notified in writing of actions on the City’s part 
necessary to accommodate the change(s). 

2. The City agrees to such change(s) in writing. 
3. The City is compensated by the Contractor for any inconvenience or expense 

associated with the change(s). 
4. There is no increased Contract cost. 

 
A Job Progress Narrative Report shall be submitted bi-weekly as a minimum and with all 
Schedule updates.  It shall detail the description of job progress, problem areas, current and 
anticipated delaying factors and their anticipated effects, impacts to job milestones or project 
completion, any corrective action proposed or taken, and any minor revisions to the Schedule.  If 
the Job Progress Narrative Report indicates problem areas and impacts to job milestones or 
project completion, a revised Schedule Update shall also be submitted as specified below. 
 
Revision of the Schedule may be required, as determined by the Project Engineer, for: a major 
revision in the schedule logic or methods of construction; the addition, deletion, or revision of 
activities required by contract modification; delays in milestones or the completion of the project; 
or for prosecution of work that revises the phasing or staging which is represented on the plans or 
on the progress schedule.  If in the opinion of the Project Engineer, the Contractor falls behind the 
approved schedule, the Contractor shall take steps necessary to improve project progress, 
including those steps that may be required by the Project Engineer, without additional costs to the 
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City.  In those circumstances where the Contractor is behind schedule, the City may require the 
Contractor to increase the number of shifts, overtime operations, days of work, and/or the amount 
of construction plant, and to submit such changes and revisions to the schedule to the Project 
Engineer for approval that will demonstrate how the approved rate of required progress will be 
regained.  Failure of the Contractor to comply with the requirements of the Project Engineer under 
this subsection shall be grounds for a determination by the City that the Contractor is not 
prosecuting the work with sufficient diligence to ensure timely completion of the contract as 
required. 
 
If it is determined that a revision to the Schedule is required, it shall be provided to the Project 
Engineer for review within 15 calendar days of written notification.  The Project Engineer’s review 
of the revised schedule will not exceed 5 working days.  Revisions required as a result of the 
Project Engineer’s review shall be submitted within 5 working days.   When accepted by the 
Project Engineer in writing, the revised schedule shall become the Project Schedule. 
 
The Contractor shall participate in the Project Engineer’s review and evaluation of the submittals.  
Meetings will be held to review progress and planning when requested by the Project Engineer or 
Contractor.  The Project Engineer may request additional project scheduling information and 
documentation as deemed necessary, including reports and other information that may be 
reasonably generated using CPM software if required by the contract. 
 
The Contractor shall prosecute the work according to the Schedule.  The Contractor shall be 
responsible for assuring that its subcontractors, suppliers, and engineers/surveyors, at any tier, 
also prosecute the work according to the Schedule.  The City shall be entitled to rely on the 
Contractor’s Schedule for planning and coordination. 
 
Acceptance of the Contractor’s Schedule by the Project Engineer is not to be construed as 
relieving the Contractor of obligation to complete the contract work within the contract time 
allowed for the portion of the work or the entire Contract, or granting, rejecting or in any other way 
acting on the Contractor’s request for extension of contract time, or claims for additional 
compensation. 
 
All costs relating to preparation, submittal, and acceptance of the Schedule, reports and 
revisions, and all requirements of this subsection will not be paid for separately, but shall be 
included in the work. 
 
Failure of the Contractor to comply with the requirements of this subsection shall be grounds for a 
determination by the Project Engineer that no further progress payments are to be made until the 
Contractor is in full compliance. 

105.02 SCHEDULE OF VALUES 

Promptly following the execution of the contract documents for all lump sum contracts, the 
Contractor shall prepare and transmit to the Engineer two copies of an itemized breakdown 
showing the unit quantities of each major construction item and the corresponding unit prices.  
Such unit prices shall contain all costs including profit and overhead of each item complete in 
place. The total cost of all the items shall equal the contract price for the project. This breakdown, 
when approved by the Engineer, will be used primarily in determining payment due the Contractor 
on periodical estimates.  If, in the opinion of the Engineer, any unit price submitted by the 
Contractor is unbalanced, a detailed breakdown of the items contained in the unit will be required. 
 
For contracts bid on a unit price basis, payment shall be made based on the actual number of 
units installed or performed that are complete, however, payment shall not exceed the total 
contract amount unless previously approved by Change Order. 
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105.03 SURVEYS 

Unless otherwise specified in the Contract documents, the City will furnish all site surveys, 
easements, pipeline licenses, etc., necessary to authorize construction of any permanent works 
required in the Contract, where such work is to be done on property other than the City's. 
 
The project limits of construction shall be within the public right-of-way and/or easements.  The 
Contractor shall not trespass on premises outside of the limits of construction for this project, 
unless permission to do so is granted by the property owner in writing.  Copies of any such grant 
shall be furnished to the City prior to the performance of any work outside the limits of 
construction. 

105.04 TAXATION 

The Contractor's payment or exemption of State of Colorado, El Paso County and City Sales and 
Use Taxes shall be as specified in the as specified in the Instructions to Bidders of the Invitation for 
Bids or Request for Proposals. 

105.05 ASSIGNMENT OF CONTRACT 

No assignment or transfer by the Contractor of this contract or any part thereof or of the funds to 
be received thereunder by the Contractor will be recognized unless such assignment has had the 
prior written approval of the City and the surety has been given due notice of such assignment. 
Such written approval by the City shall not relieve the Contractor of the obligations incurred by 
them under the terms of this contract. In addition to the usual recitals in assignment contracts, the 
following language must be set forth: 
 
It is agreed that the funds to be paid to the assignee under this assignment are subject to a prior 
lien for services rendered or materials supplied for the performance of the work called for in said 
contract in favor of all persons, firms, or corporations rendering such services or supplying such 
materials. 

105.06 SUBCONTRACTS 

The Contractor will be permitted to sublet a portion of the Contract, however, the Contractor’s 
organization shall perform work amounting to 30 percent or more of the original total cost of bid 
items. Any items designated in the contract as “specialty items” may be performed by 
subcontract. The cost of “specialty items” so performed by subcontract may be deducted from the 
original total cost of bid items before computing the amount of work required to be performed by 
the Contractor’s own organization. 
 
The calculation of the percentage of subcontracted work shall be based on the prime contract unit 
prices rather than subcontract unit prices. Proportional value for a subcontracted partial contract 
item will be verified by the Engineer. For the purpose of calculating the value of subcontracted 
work, the cost of procuring materials and manufactured products can be included in either the 
prime contractor subcontract.  However, when a firm both sells material to a prime contractor and 
performs the work of incorporating the materials into the project, these two phases shall be 
considered in combination and as constituting a single subcontract. 
 
The Contractor shall as soon as practical after signing the contract, notify the Project 
Engineer/Manager in writing, giving the names and qualifications of all subcontractors proposed 
for work within fifteen (15) business days of notice of award.  The City shall have the right to 
reject subcontractors who are debarred or suspended from doing business with the City of 
Colorado Springs.  The Contractor shall notify the Engineer of each subcontract he awards, 
giving: 

(a) Name, address, and telephone number of the subcontractor 
(b) Branch of work covered  
(c) Total price of subcontract 
(d) Date of subcontract 
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It shall be the responsibility of the Prime Contractor to file with the Engineer copies of applicable 
permits and licenses required to do the subcontracted work.  Subcontracts, or transfer of Contract 
shall not release the Contractor of liability under the Contract and bonds. 

105.07 OTHER CONTRACTS 

The City may undertake or award other contracts for additional work at or near the site of the 
work under this contract. The Contractor shall fully cooperate with the other contractors and with 
City employees and shall carefully adapt their scheduling and performance of the work to 
accommodate the additional work, heeding any direction that may be directed by the Project 
Engineer/Manager.  The Contractor shall not commit or permit any act, which will interfere with 
the performance of work by any other contractor. 

Section 106 CONSTRUCTION SITE 

106.00 LANDS TO BE USED FOR WORK 

The Contractor shall confine the work activities to the area shown in the construction drawings.  
The Engineer will furnish the contractor with copies of all executed ROW and easement 
documents for the project.  The established work zone shall be marked and secured with orange 
safety fence.  Any additional work area required within adjoining private properties must be 
acquired by the Contractor by written permission from the property owner.  The Contractor shall 
restore any damage or disruption to other properties utilized in the performance of this project to 
an equal or better than pre-construction condition at no cost to the City.  The Contractor shall hold 
the City harmless from any claims to damage or disruption of private property. 
 
Contractor shall provide at their expense and without liability to the City any additional land and 
access thereto that may be required for temporary construction facilities or for storage of 
materials.  All such costs will be considered incidental to the work and included in the bid by the 
Contractor.  Contractor personnel shall not unnecessarily enter upon private property without the 
express written consent of the landowner.  The Contractor shall provide the Engineer with a copy 
of the written permission.  The City will be held harmless of Contractor negligence in matters of 
trespassing. 

106.01 STORAGE OF MATERIALS 

The Contractor shall confine their equipment, apparatus, the storage of materials and operations 
of Contractor's workmen to limits indicated by law, ordinances, permits, or directions of the City 
and shall not encumber the project site with materials or equipment not necessary for the project. 

106.02 LOADING OF STRUCTURES 

The Contractor shall not load or permit any part of the structure to be loaded with a weight that 
will endanger the structure's safety. The Contractor shall enforce the Engineer's instructions 
regarding signs, advertisements, fires, and smoke. 

106.03 SANITARY PROVISIONS 

The Contractor shall provide and maintain on the construction site at all times suitable sanitary 
facilities for use of those employed on this contract without committing any public nuisance.  All 
toilet facilities shall be subject to the approval of the El Paso County Health Department.  All 
portable toilet facilities for this project shall be kept on City or State right-of-way as directed by the 
Engineer. 

106.04 ACCIDENT PREVENTION 

Precaution shall be exercised at all times for the protection of persons, including employees, and 
property.  The safety provisions of all Federal, State and Municipal laws and any other codes 
relating to the public safety, shall be strictly observed, and the contractor shall, at all times, 
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whether or not so specifically directed by the Engineer, take the necessary precautions to ensure 
the protection of the public. 
 
Piling, sheeting and shoring shall be utilized where required to prevent any excessive widening or 
sloughing of the trench which may be detrimental to human safety, traffic flow, the pipe being 
placed, trees, or to any existing structure. 
 
Excavated materials shall be placed a safe distance from the sides of the trench.  Heavy 
equipment shall not be used or placed near the sides of the trench unless the trench is 
adequately braced.  If the Engineer or any City Safety Officer or their designated representatives 
become aware of failure to comply with applicable safety regulations, the Engineer or City Safety 
Officer or their designated representatives may inform the contractor who shall take immediate 
steps to remedy the noncompliance.  The Engineer or City Safety Officer or their designated 
representatives shall give written notification to the contractor directing them to correct the unsafe 
acts or conditions. If the contractor fails to comply with such a notification, the Engineer or City 
Safety Officer or their designated representatives may issue a "stop work" order in accordance 
with Section 108.06 of the General Provisions of this contract, and work shall only be resumed 
after adequate corrective actions have been taken to comply with the safety deficiencies the 
Contractor has been notified of.  Stoppage of work because of noncompliance with prescribed 
accident precaution measures shall not be subject to claim for changed condition or changes in 
work, nor for extension of completion time. 

106.05 PROTECTION OF THE PUBLIC WORKS AND PROPERTY 

The Contractor shall provide and maintain all necessary watchmen, barricades, lights, and 
warning signs and take all necessary precautions for the protection of the public.  The contractor 
shall continuously maintain adequate protection of all work from damage, and shall take all 
reasonable precautions to protect the City's property from injury or loss arising in connection with 
the contract.  The Contractor shall make good any damage, injury, or loss to their work and to the 
property of the City resulting from lack of reasonable protective precautions except such as may 
be due to errors in the contract documents, or caused by agents or employees of the City.  The 
Contractor shall check all cautionary signs at least once a day during this contract. 
 
The Contractor shall continuously maintain adequate protection of all their work from damage and 
shall protect the City's and adjacent property from injury arising in connection with this contract. 
 
The Contractor will be responsible for any and all damage to property, public or private, that may 
be caused by their operations in the performance of this contract, and the Contractor shall defend 
any suit that may be brought against themselves or the City on account of damage inflicted by 
their operations, and shall pay any judgments awarded to cover such damage. 
 
The Contractor shall be responsible for the restoration of all existing surface or subsurface 
improvements damaged as a result of construction at no additional cost to the City. 

106.06 PUBLIC ROADS 

The Contractor in executing the work on this project shall not unnecessarily impede or interfere 
with traffic on public highways or streets. Detours, including surfacing, guard rails, temporary 
bridges and culverts, as may be shown on the drawings, or ordered by the Engineer to 
accommodate the general public, residents adjacent to the improvements, and the United States 
mail shall be provided and maintained by the Contractor in a good workmanlike manner. Any call 
out of City Barricade Crews shall be charged to and paid for by the Contractor. 
 
All work done within the public right-of-way and/or easements requires an approved Traffic 
Control Plan by the City Traffic Engineering Division. 
 
The Contractor shall provide and maintain in place all barricades, warning signs, lights and other 
safety devices required to protect the work, divert traffic, and warn pedestrians of open 
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excavation, unfilled trenches, and other areas or conditions which might be hazardous or 
dangerous during the daylight or dark.  Detour routings must first be submitted to the Traffic 
Engineer for review and approval and shall be signed for the entire route of the detour as required 
to return the traffic to their street or origination. Detours shall be maintained throughout the period 
of construction in such a manner as to provide the least amount of disruption to normal traffic flow 
 
All signing and barricading shall conform to the latest editions of the following: 

(a) Manual of Uniform Traffic Control Devices for Street and Highways (MUTCD) 
(b) City of Colorado Springs Traffic Signage and Markings Manual 
(c) City of Colorado Springs Construction Traffic Control Manual 

 
The Traffic Engineer may require flag persons or off-duty police officers for traffic direction.  Any 
call out of the City Barricade crews shall be charged to the Contractor. 

106.07 PROTECTION OF EXISTING CURBS, GUTTERS AND DRIVEWAYS 

The Contractor shall exercise care in protecting existing curbs, gutters and driveways. Curbs, 
gutters and driveways damaged by the Contractor's operations shall be removed and replaced by 
the Contractor at Contractor's expense. 

106.08 PROTECTING AND REMOVING PLANTINGS 

The Contractor shall protect all existing trees, shrubs and other plantings from above ground and 
root structure damage during the construction activities.  Plantings which are considered to be 
slightly damaged shall be properly pruned and sealed according to accepted nursery practices.  
Unnecessary damage to plants or trees will subject the Contractor to cash penalties as 
determined by the Engineer.  Where plantings are in conflict with new work, as determined by the 
City Forester (plantings in the public right-of-way) or by the inspector or owner (plantings on 
private property), the Contractor shall at his expense remove the planting.  The Contractor shall 
coordinate with the City Forester prior to working in the vicinity of plantings in the public right of 
way. 
 
In all cases, the proper planting season shall be observed to assure proper establishment and 
growth of the plantings. 
 
Tree branches shall be trimmed back to the trunk, all around, to a minimum height of 8’ above the 
adjacent walkway.  Work shall be done only by a licensed Tree Service. 

106.09 PUBLIC CONVENIENCE AND SAFETY 

The contractor shall conduct the work to minimize obstruction to traffic and inconvenience to 
property owners within the project area.  The Contractor shall be responsible for notifying the 
Property Owners at least 48 hours in advance of any construction that may affect access, parking 
and/or existing structures, including fences, adjacent to that property. Suitable access and 
parking will be maintained at all times. Relocating of fences and structures shall be coordinated 
with owners and shall include miscellaneous items including, but not limited to, temporary fence, 
sod replacement, sprinkler system modifications, railroad tie walls, etc.  If no bid items are 
included in the contract, these items will be considered incidental to the work and are to be 
included in the unit prices. 
 
The Contractor shall coordinate the relocation of fencing, landscaping, sprinklers, control boxes, 
utility services, street signs and mail boxes and the salvaging of any materials suitable for re-use 
with the City Inspector and, if on private property, with the respective property owners. 
 
The Contractor shall notify and coordinate the closing and construction of the driveways, curb, 
gutter and sidewalks with the Project Engineer and the adjoining property owners in advance of 
work in writing. Any restrictions on street parking or traffic movement shall be coordinated with 
the City Traffic Engineer. The Contractor shall make every effort to minimize the inconvenience to 
property owners and to the traveling and pedestrian public. 
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106.10 COORDINATION WITH PROPERTY OWNERS 

The Contractor shall be responsible for notifying the Property Owners at least 48 hours in 
advance of any construction that may affect access, parking and/or existing structures, including 
fences adjacent to that property.  Suitable access and parking will be maintained at all times.  
Relocating of fences and structures shall be coordinated with owners and shall include 
miscellaneous items including, but not limited to, temporary fence, sod replacement, sprinkler 
system modifications, railroad tie walls, etc.  These items are considered to be incidental to the 
work and are to be included in the unit prices. 
 
The Contractor shall coordinate the relocation of fencing, landscaping, sprinklers, control boxes, 
utility services, street signs and mail boxes and the salvaging of any materials suitable for re-use 
with the City Inspector and, if on private property, with the respective property owners. 
 
The Contractor shall notify and coordinate the closing and construction of the driveways, curb, 
gutter and sidewalks with the Project Engineer and the adjoining property owners in advance of 
work in writing.  Access may be limited to half the existing driveway width for limited periods 
during concrete driveway and street construction.  An additional verbal notice shall be provided to 
each business 30 minutes prior to the actual access drive closure. 
 
Any restrictions on street parking or traffic movement shall be coordinated with the City Traffic 
Engineer.  The Contractor shall make every effort to minimize the inconvenience to the traveling 
and pedestrian public. 

106.11 FAILURE TO MAINTAIN SAFE SITE 

In case of injury to persons or property by reason of failure to erect and to maintain necessary 
barricades, safeguards, and signals, or by reason of any act of negligence of the Contractor, or 
Contractor's subcontractors, agents, or employees, during the performance of this contract, the 
City may withhold payments due the Contractor so long as shall be reasonably necessary to 
indemnify the City on account of any such injuries, but the City's payment or failure to pay any 
sum shall not be considered as a waiver of its right under the indemnity provision of this contract. 

106.12 EROSION AND DRAINAGE CONTROL 

Contractor shall provide for the drainage of stormwater and such water as may be applied or 
discharged on the site in performance of the work per the latest revision of the City of Colorado 
Springs Drainage Criteria Manual, Volume II.  Drainage facilities shall be adequate to prevent 
damage to the work, the site and adjacent property. 
 
The Contractor shall prevent the pollution of drains and watercourses by sanitary waste, 
sediment, debris or other substances resulting from this work.  He shall be required to clean up 
and isolate such materials on a continuing basis to prevent risk of washing into such drainage 
ways. 
 
Should the affected areas of the project exceed 1 acre a Stormwater Discharge Permit shall be 
required.  Affected area includes excavations, material stockpiles and areas where equipment 
and vehicles disturb the ground.  An exact definition should be obtained from the CDPHE. 

106.13 POLLUTION 

The Contractor shall at all times ensure compliance with applicable Federal, State, and Municipal 
air, water, and noise pollution laws and ordinances.  The Contractor shall at all times have the 
proper sprinkling equipment available and shall apply water in the amount determined by each 
site condition or as directed by the Engineer.  The Contractor shall obtain all necessary permits at 
Contractor's expense, which may include, but not be limited to, El Paso County or a State Air 
Emission permit, State of Colorado Construction Activity permit, State of Colorado Dewatering 
permit and Section 404 Corp of Engineers permit, unless otherwise specified in the Invitation for 
Bids. 



 

37 
B16-T018 NS Flanagan Park Area Sidewalk Improvements 

106.14 TEMPORARY CONSTRUCTION 

All temporary facilities, including the Contractor's field office which they may maintain at the site, 
and additional offices erected by subcontractors, shall be neatly constructed and arranged on the 
site in an orderly manner. The Contractor shall prepare and submit to the Engineer, for approval 
prior to starting work, a construction plan layout, showing arrangement of storage areas, 
temporary buildings, equipment, and work areas.  The Contractor shall provide suitable weather-
tight storage sheds of capacity required to contain all materials which might be damaged by 
storage in the open. The Contractor shall at all times keep copies of all contract documents 
readily accessible at their office at the site. 

106.15 TEMPORARY WATER SUPPLY 

The Contractor shall provide at Contractor's own expense temporary water connections and 
water supply necessary for the prosecution of the work and permit all contractors on the work to 
use this supply at a reasonable prorated charge, or by sub-metering.  The Contractor shall pay for 
all water consumed in the work, and shall arrange with municipal authorities for temporary 
connections and payment of service charges. (Use most current Code of the City of Colorado 
Springs).  Upon completion of the contract work, all temporary waterlines shall be removed. 

106.16 TEMPORARY ELECTRIC LIGHT AND POWER 

The Contractor shall arrange with the City Utility Departments for temporary electric light and 
power necessary for the prosecution of the work. The Contractor shall pay for all electric current 
consumed, and shall permit all contractors on the work to use this supply at a reasonable 
prorated charge, or by sub-metering. 

106.17 TEMPORARY HEAT 

The Contractor shall provide adequate, temporary heat required during construction.   Until the 
building or work area is enclosed, heavy tarpaulin shall be used to enclose any space requiring 
heating or protection from weather during construction operations. After the heating plant is in 
operating condition and the building is enclosed, heat may be provided from the permanent 
heating plant if such is approved by the Engineer. In such case, the Contractor shall arrange to 
operate the plant, connect permanent or temporary radiation or unit heaters, and so maintain the 
plant during operation that it will be turned over to the City undamaged at the completion of the 
work. The Contractor shall provide all fuel required.  In no case shall salamander heating be used 
in finished or plastered surfaces; instead, gas-steam radiators, unit heaters, or other suitable and 
approved means shall be used if the permanent heating plant is not available. 

106.18 TEMPORARY ENCLOSURES 

The Contractor shall provide and maintain temporary enclosures for the work as may be required 
to permit continuation of interior work during inclement weather, if wall and roof construction has 
progressed sufficiently to make interior work possible. 

106.19 CLEAN-UP 

The Contractor shall at all times keep the work area including storage and staging areas, free 
from accumulations of waste materials. The Contractor is also responsible for any costs 
associated with cleanup of debris from the work site or storage areas that may inadvertently be 
scattered outside the area by weather or vandalism. Upon completion of the work, the Contractor 
shall leave the work area in a clean neat and orderly condition satisfactory to the Project 
Engineer/Manager. 

Section 107 INSURANCE AND INDEMNITY 

107.00 CONTRACTOR'S INSURANCE 

For the duration of the Contract, Contractor shall, at his own expense, procure and maintain 
insurance and shall require all subcontractors of all tiers to provide and maintain insurance of the 
type and in the limits as set forth below, on all operations, in companies authorized to do 
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business in the State of Colorado and rated by A.M. Best’s Rating as A:VIII or better, or in 
companies acceptable to City of Colorado Springs, as follows: 
 

(a) Workers’ Compensation and Employer’s Liability Insurance. 
Workers’ Compensation insurance shall be provided as required by an applicable law or 
regulation.  Employer’s liability insurance shall be provided in amounts not less than 
$500,000 each accident for bodily injury by accident, $500,000 policy limit for bodily injury 
by disease, and $500,000 each employee for bodily injury by disease.  The contractor 
shall require each subcontractor similarly to maintain Workers’ Compensation and 
Employer Liability insurance. 
 

(b) General Liability Insurance. 
Commercial General Liability insurance covering all operations by or on behalf of 
Contractor providing insurance for bodily injury liability and property damage liability for 
the limits of liability indicated below and including coverage for: 
(1) premises and operations liability; 
(2) products liability 
(3) completed operations liability shall be provided for two years following substantial 

completion of the work; 
(4) contractual liability insuring the obligations assumed by Contractor in this agreement; 
(5) property in the care, custody and control of the contractor; 
(6) X.C.U. Coverage – If the contract requires any work procedures involving blasting, 

excavating, tunneling, or other underground work, the liability coverage shall include 
coverage commonly referred to as X.C.U. for explosion, collapse and underground 
hazards. 

(7) personal injury liability; and 
(8) railroad liability within 50’ of railroad, if working within the vicinity of any railroad, 

bridge, trestle, track, roag, tunnel, underpass or crossing.  
 
Except with respect to bodily injury and property damage included within the products 
and completed operations, the aggregate limits, where applicable, shall apply separately 
to Contractor’s work under this Contract. 
 
The limits of liability shall not be less than: 

 $1,000,000 each occurrence (combined single limit for bodily injury and property 
damage) 

 $1,000,000 for Personal Injury Liability 

 $2,000,000 Aggregate for Products-Completed Operation 

 $2,000,000 General Aggregate 
 

(c) Automobile Liability Insurance. 
The Contractor shall carry Automobile Liability Insurance (Bodily Injury and Property 
Damage Liability) including coverage for all owned, hired and non-owned automobiles.  
The limits of liability shall not be less than $1,000,000 Combined Single Limit for each 
accident.  Contractor’s Automobile Liability insurance policy shall include coverage for 
Automobile Contractual Liability. 
 

(d) Professional Liability. 
If the agreement requires any work for professional services, contractor, must carry 
Professional Liability insurance including errors and omission coverage in an amount not 
less than $1,000,000 per occurrence or claims made and aggregate. 
 

(e) Pollution Liability. 
In the event the Services involve any excavation, subsurface, underground, or 
dewatering work, contractor must carry at all times during the term of this Agreement, 
and for twenty-four (24) months following termination of this Agreement, a Pollution 
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Liability policy with limits not less than $1,000,000 per occurrence (or claims made) and 
not less than $1,000,000 aggregate for Bodily Injury, Personal Injury and Property 
Damage.  This coverage must include any losses arising from transit exposures and also 
include all costs associated with clean-up, containment, and disposal of any hazardous 
liquids or materials. 
 

(f) Umbrella/Excess Liability. 
(1) In the event the value of this Agreement is $50,000 or more, contractor shall 

maintain umbrella/excess liability insurance in an amount of not less than $1,000,000 
with respect to coverage required under the Commercial General Liability, 
Automobile Liability and Employer’s Liability.  This coverage must be Umbrella 
coverage, offering coverage “at least as broad as all underlying coverages.” 

(2) In the event the value of this Agreement exceeds $50,000, contractor shall maintain 
umbrella/excess liability insurance in an amount of not less than $5,000,000 with 
respect to coverage required under the Commercial General Liability, Automobile 
Liability and Employer’s Liability. This coverage must be Umbrella coverage, offering 
coverage “at least as broad as all underlying coverages.” Subcontractors shall be 
required to maintain umbrella/excess liability insurance limits of at least $1,000,000. 

 
(g) Deductible or Self-Insured Retention. 

Any deductible or self-insured retention must be declared to the City.  Any and all 
deductibles or self-insurance retentions in the foregoing insurance policies shall be 
assumed by and be for the account of, and at the sole risk of the contractor and its 
subcontractors. 

 
Contractor shall verify its subcontractors’ compliance with the requirements of sections (a) 
through (g), and cause their certificates of insurance to be provided to contractor, and upon 
request, to be made available to utilities. 
 
On all policies except for Workers’ Compensation and Employer’s Liability, and Professional 
Liability, the certificates shall also contain a specific endorsement adding the City as additional 
insured’s, as well as specifically stating that all coverage furnished by contractor is primary, and 
that any insurance held by the City is excess and non-contributory.  Certificates of insurance shall 
be furnished by contractor to the City before any Services are commenced hereunder by 
contractor.  The certificates of insurance shall provide that there will be no cancellation, reduction 
or modification of coverage without thirty (30) days’ prior written notice to the City except for 10 
days notice with respect to non-payment of premium. If Contractor does not comply with this 
section, the City may, in addition to any other remedies it may have, terminate this Agreement, 
subject to any provision of this Agreement.  Alternatively, the City may, at its option, provide 
insurance coverage to protect the City and charge contractor for the cost of that insurance.  The 
required insurance shall be subject to the approval of the City, but any acceptance of insurance 
certificates by the City shall not limit or relieve the contractor of the duties and responsibilities 
assumed by it under this Agreement. 
 
The insurance coverage required within this entire subsection shall not minimize, limit, nor 
eliminate the Contractor’s responsibility for any uninsured or uncovered claims, losses, or 
expenses occurring during or after completion of construction of this project. 
 
The foregoing requirements as to the types and limits of insurance coverage to be maintained by 
Contractor, and any approval of said insurance by the City, or their insurance consultant(s) are 
not intended to and shall not in any manner limit or qualify the liability and obligations otherwise 
assumed by Contractor pursuant to this agreement, including but not limited to the provisions 
concerning indemnification. 
 
The City reserves the right to withhold payments to Contractor in the event of material 
noncompliance with the insurance requirements outlined above. 
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107.01 BUILDER’S RISK INSURANCE. 

The City will maintain Builder’s Risk or Installation Floater insurance or self-insure, protecting the 
interests of the City and the Contractor.   Insurance coverage will be provided an “all-risk”, 
replacement-cost basis, insuring against all insurable risks of physical loss or damage.  The City 
may purchase flood and earthquake coverage that could be subject to varying deductibles.  The 
policies for such insurance will be secured and maintained by the City in a form and amount 
consistent with such coverage commonly purchased for large construction projects. 
 

(a) Coverage will include materials, supplies, and equipment that are intended for specific 
installation in the work while such materials, supplies and equipment are located at the 
project site. 
 

(b) This insurance will not include coverage for tools or clothing of workers, or tools, 
equipment, protective fencing, scaffolding, temporary structure, bracing, or forms owned, 
rented, or used by the Contractor, its subcontractors, or uninsured parties and used in the 
performance of the work, unless such items are specifically identified in the contract and 
their values declared under the builder’s risk insurance policy. 
 

(c) The City, its Board of Directors, officers, agents, employees, and consultants rendering 
services at the project site will not be liable or responsible for loss or damage to the items 
excluded under the Builder’s Risk coverage, and the Contractor shall indemnify and hold 
harmless the City, its Board of Directors, officers, agents, employees, its consultants 
rendering services at the project site, other project contractors, and their subcontractors 
from claims or causes of action brought by any person or parties as a result of loss or 
damage to such excluded items. 
 

(d) The Builder’s Risk policy will be endorsed waiving the carrier’s rights of recovery under 
subrogation against the City, its Board of Directors, officers, agents, employees, and 
consultants rendering services at the project site and the Contractor. 
 

(e) The Contractor shall be liable for a deductible not to exceed $10,000.00 for each 
occurrence insured under the coverage. 
 

The insurance coverage required within this entire subsection shall not minimize, limit, nor 
eliminate the Contractor’s responsibility for any uninsured or uncovered claims, losses, or 
expenses occurring during or after completion of construction of this project. 
 
The foregoing requirements as to the types and limits of insurance coverage to be maintained by 
Contractor, and any approval of said insurance by the City, or their insurance consultant(s) are 
not intended to and shall not in any manner limit or qualify the liability and obligations otherwise 
assumed by Contractor pursuant to this agreement, including but not limited to the provisions 
concerning indemnification. 
 
The City reserves the right to withhold payments to Contractor in the event of material 
noncompliance with the insurance requirements outlined above. 

107.02 INDEMNIFICATION 

Contractor agrees that the Contractor shall indemnify, defend and hold harmless the City, its 
officers, employees and agents, from and against any and all loss, damage, injuries, claims, 
cause or causes of action, or any liability whatsoever resulting from, or arising out of, or in 
connection with the Contractor's obligations or actions under this Contract due to the Contractor’s 
errors, omissions or negligence. 
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107.03 THIRD PARTY LIABILITY 

It is specifically agreed between the parties executing this contract that this contract is not 
intended by any of the provisions to create in the public or any member thereof any third party 
beneficiary rights whatsoever, or to authorize anyone not a party to this contract to maintain a suit 
for personal injuries or property damage pursuant to the terms or provisions of this contract. 

107.04 RISK INSURANCE 

Unless otherwise set forth in the Contract Documents, the City shall not maintain risk insurance 
on the project. 

Section 108 ROYALTIES, PATENT INFRINGEMENTS, SPECIAL LICENSES AND PERMITS 

108.00 ROYALTIES AND PATENTS 

The Contractor shall pay all applicable royalties and license fees.  The Contractor shall defend all 
suits or claims for infringement of any patent rights and save the City harmless from loss on 
account thereof except that the City shall be responsible for any such loss when a particular 
process, design, or the product of a particular manufacturer or manufacturers is specified, unless 
the City has notified the Contractor prior to the signing of the contract that the particular process, 
design, or product is patented or is believed to be patented. 

108.01 PERMITS, LICENSES AND REGULATIONS 

Permits and licenses necessary for the prosecution of the work shall be secured and paid for by 
the Contractor. The Contractor shall be responsible for all water and wastewater tap fees and 
water and wastewater connection fees as set forth in the Code of the City of Colorado Springs, as 
amended. Projects that involve Building Permits and sprinkler systems will require water or 
wastewater connection fees or both. 
 
Licenses and easements for permanent structures or permanent changes in existing facilities 
shall be secured and paid for by the City, unless otherwise specified. The Contractor shall give all 
notices and comply with all laws, ordinances, rules, and regulations bearing on the conduct of the 
work as drawn and specified. If the Contractor observes that the Plans and Specifications are at 
variance therewith, he shall promptly notify the Engineer in writing, and any necessary changes 
shall be adjusted as provided in the contract for changes in the work. 
 
Prior to the start of construction, the Contractor shall procure all permits and licenses, pay all 
charges, fees and taxes, and give all notices necessary and incidental to the due and lawful 
prosecution of the work.  Copies of the fully executed permits shall be furnished to the Engineer.  
It is the responsibility of the Contractor to be aware of the terms and conditions of all permits, and 
it is the Contractor's responsibility that the terms and conditions are satisfied, including but not 
limited to the requirements of subsections 103.05 and 106.12. 

Section 109 WORK PROVISIONS AND RULES 

109.00 COMMENCEMENT AND COMPLETION OF WORK 

(a) Preconstruction Conference.  After issuance of Notice of Award, or as otherwise 
established by the City, a preconstruction conference shall be held for review of the 
construction schedule, Contractors written list of subcontractors and suppliers, written list 
of all required permits, project contracts, utility support plan, water control plan, Traffic 
Control Supervisor name and telephone number, gradations, test results, certifications, 
review procedures for handling shop drawings and other submittals, processing 
applications for payment, and other pertinent items. 

 
(b) At the Preconstruction Conference, the Contractor shall furnish the engineer a written list 

of all permits required for the proper completion of the Contract.  The list shall clearly 
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identify the type of permit or permits that must be obtained before work on any particular 
phase or phases of work can be started. 

 
(c) The Contractor shall commence work within ten (10) calendar days after the date 

specified on the Notice to Proceed and complete the contract within the number of 
calendar days or by the date specified in the proposal form.  Unless otherwise noted in 
the Contract, the number of days identified in the Proposal Form are calendar days. 

 
(d) The dates fixed for commencement and completion of the work may be extended by the 

Engineer.  All requests for extension of time by the Contractor shall be made in writing to 
the Engineer and shall set forth the reasons for such requests.  The Engineer shall fix the 
period of extension, if any.  The Engineer's decision shall be binding upon the parties 
hereto. Requests for extension of time received twenty (20) or more days after the 
occurrence of the delay will not be honored.  No requests for extension of time shall be 
honored if submitted after the completion date. 

 
(e) If satisfactory execution and completion of the contract shall require work or materials in 

greater amounts or quantities other than those set forth in the contract, then the contract 
time shall be adjusted at the time of the execution of the Change Order.  No allowance 
will be made for delays or suspension of the prosecution of the work due to the fault of 
the Contractor. 

109.01 FAILURE TO COMPLETE WORK ON TIME, LIQUIDATED DAMAGES 

If the Contractor fails to fully perform and complete the work in conformity to the provisions and 
conditions of the contract within the specified time limit set forth in the contract, including any 
extensions granted hereto, the Contractor shall pay to the City for each calendar day of delay 
until such time the contract is complete, liquidated damages at the applicable daily rate below. 
The amounts shown are considered to be liquidated damages to reimburse the City for the 
additional cost of construction engineering and contract administration services and in no case 
are considered a penalty. 
 

Original Contract Amount 
Amount of Liquidated Damages 
Per Day 

Less than $50,000 $300.00 

$50,000 to $100,000 $500.00 

$100,000 to $500,000 $700.00 

$500,000 to $1,000,000 $900.00 

Over $1,000,000 $1500.00 

109.02 WORK IN BAD WEATHER 

No construction work shall be done during stormy, freezing, or inclement weather, except such as 
can be done satisfactorily, and in a manner to secure first class construction throughout, and then 
only subject to permission of the Engineer. 
 
The granting of a time extension for inclement weather does not imply or guarantee that 
additional compensations for incidental and appurtenant work caused by such weather will be 
approved or authorized by the Engineer.  The Contractor is instructed to include as part of the 
Contractor's total bid price the costs for such weather delays as can be reasonably anticipated.  
The Engineer will be the sole judge as to the reasonableness of delays for inclement weather. 
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109.03 EXCUSABLE DELAYS 

The Contractor’s right to proceed will not be terminated nor the Contractor charged with damages 
for delay in completing the work that arises from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor.  Examples of such causes include: 

(a) Acts of God or of the public enemy, 
(b) Acts of the Government in either its sovereign or contractual capacity, 
(c) Acts of another Contractor in the performance of a contract with the Government, 
(d) Fires, 
(e) Floods, 
(f) Epidemics, 
(g) Quarantine restrictions, 
(h) Strikes, 
(i) Freight Embargos, 
(j) Unusually severe weather, or 
(k) Delays of subcontractors or suppliers at any tier arising from unforeseeable causes 

beyond the control and without the fault or negligence of both the Contractor and the 
Subcontractors or Suppliers. 

109.04 COMPENSATION FOR COMPENSABLE DELAYS 

If the Engineer determines that a delay is compensable in accordance with the Contract, 
monetary compensation will be determined in accordance with this subsection. 

(a) These categories represent the only costs that are recoverable by the Contractor.  All 
other costs or categories of costs are not recoverable: 
1. Actual wages and benefits, including FICA, paid for additional non-salaried labor; 
2. Costs for additional bond, insurance and tax; 
3. Increased costs for materials; 
4. Equipment costs calculated in accordance with the current edition of the Rental Rate 

Blue Book of Rental Rates for Construction Equipment for Contractor owned 
equipment and based on invoice costs for rented equipment; 

5. Costs of extended job site overhead; 
6. Subcontractor’s claims (the same level of detail as specified herein is required for all 

subcontractors’ claims) 
7. An additional 10 percent will be added to the total of items (1), (2), (3), (4), (5), and 

(6) as compensation for items for which no specific allowance is provided, including 
profit and home office overhead. 

(b) In adjustment for costs as allowed above, the City will have no liability for the following 
items of damages or expense: 
1. Profit in excess of that provided in (a) above; 
2. Loss of profit; 
3. Additional cost of labor inefficiencies in excess of that provided in (a) above; 
4. Home office overhead in excess of that provided in (a) above; 
5. Consequential damages, including but not limited to loss of bonding capacity, loss of 

bidding opportunities, and insolvency; 
6. Indirect costs or expenses of any nature in excess of that provided in (a) above; 
7. Attorneys fees, claim preparation fees, and expert fees. 

 
All costs claimed must be documented and accompanied by a written certification from the 
Contractor. 

109.05 EMERGENCY WORK 

In an emergency affecting the safety of life or of the work or of adjoining property, the Contractor 
is, without special instructions or authorization from the Engineer, hereby permitted to act at 
Contractor's discretion to prevent such threatening loss or injury. Contractor shall also act, 
without appeal, if so authorized or instructed by the Engineer. Any compensation claimed by the 
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Contractor on account of emergency work shall be determined by agreement or in accordance 
with the Changes in Work Provision of this contract. 

109.06 VALUE ENGINEERING CHANGE PROPOSALS BY THE CONTRACTOR 

The Contractor is encouraged to develop and offer proposals for improved construction 
techniques, alternative materials and other innovations. Proposals must provide a project 
comparable to the City’s original design either at lower cost, with improved quality, or both. Bid 
prices shall not be based on the anticipated approval of a Value Engineering Change Proposal 
(VECP). Proposals shall be submitted only by the successful bidder after contract award. If a 
VECP is rejected, the work shall be completed in accordance with the Contract at contract bid 
prices. The Contractor shall have no claim against the City for compensable or noncompensable 
delay to the Contract based on the failure to respond to the proposal. 
 
The Contractor may submit either a full VECP or a preliminary Conceptual VECP, followed by a 
full proposal. The Engineer will provide timely review of all proposals and advise the Contractor 
whether the Proposal is complete or incomplete. When the proposal is complete, the Engineer 
will advise the Contractor of either the approval of the proposal or the reasons for rejection of the 
proposal. 
 
Cost savings generated to the Contract as a result of VECPs offered by the Contractor and 
accepted by the Engineer shall be shared equally between the Contractor and the City. 
 
If the Engineer determines that the time for response indicated in the submittal under item (c)5 
below is insufficient for review, the Contractor will be promptly notified. Based on the additional 
time needed by the Engineer for review and the effect on the Contractor’s schedule caused by 
the added time, the Engineer will evaluate the need for a non-compensable time adjustment to 
the Contract. 
 
(a) VECPs that will be considered are those that would produce savings to the City or provide 

improved project quality without impairing essential functions and characteristics of the 
facility. Essential functions include but are not limited to: service life, economy of operation, 
ease of maintenance, desired appearance, safety, and impacts to the traveling public or to 
the environment during and after construction. 
 

(b) Submittal of Conceptual Proposal.  For VECPs that require a significant amount of design or 
other development resources, the Contractor may submit an abbreviated Conceptual 
Proposal for preliminary evaluation. The Engineer will evaluate the information provided and 
advise the Contractor if any conditions or parameters of the Conceptual Proposal are found 
to be grounds for rejection. Preliminary review of a conceptual proposal reduces the 
Contractor’s risk of subsequent rejection but does not commit the City to eventual approval of 
the full VECP. The following information shall be submitted for each Conceptual Proposal. 
1. A statement that the proposal is submitted as a Conceptual VECP. 
2. A general description of the difference between the existing Contract and the proposed 

change, and the advantages and disadvantages of each, including effects on cost, 
service life, economy of operation, ease of maintenance, desired appearance, safety, and 
impacts to the traveling public or to the environment during and after construction. 

3. A set of conceptual plans and a description of proposed changes to the Contract 
specifications. 

4. An estimate of the anticipated cost savings or increase. 
5. A statement specifying: 

a. when a response to the conceptual proposal from the City is 
b. required to avoid delays to the existing contract prosecution, 
c. the amount of time necessary to develop the full Proposal, 
d. the date by which a Contract Modification Order must be executed 
e. to obtain maximum benefit from the Proposal, and 
f. the Proposal’s impact on time for completing the Contract. 
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(c) Submittal of Full Value Engineering Change Proposal. The following materials and 

information shall be submitted with each proposal. 
1. A statement that the proposal is submitted as a VECP. 
2. A description of the difference between the existing Contract and the proposed change, 

and the advantages and disadvantages of each, including effects on service life, 
economy of operation, ease of maintenance, desired appearance, safety, and impacts to 
the traveling public or to the environment during and after construction. 

3. A complete set of plans and specifications showing the proposed revisions relative to the 
original Contract. This portion of the submittal shall include design notes and construction 
details. The proposed plans and specifications shall be signed and sealed by the 
Contractor’s engineer. 

4. A complete analysis indicating the final estimated costs and quantities to be replaced by 
the Proposal compared to the new costs and quantities generated by the Proposal. All 
costs and proposed unit prices shall be documented by the Contractor. 

5. A statement specifying the date by which a Contract Modification Order must be 
executed to obtain the maximum cost reduction during the remainder of the Contract. 

6. A statement detailing the effect the Proposal will have on the time for completing the 
Contract. 

7. A description of any previous use or testing of the proposed changes and the conditions 
and results. If the Proposal was previously submitted on another City project, the 
proposal shall indicate the date, Contract number, and the action taken by the City. 

8. An estimate of any effects the VECP will have on other costs to the City. 
9. A statement of life cycle costs, when appropriate. Life cycle costs will not be considered 

as part of cost savings but shall be calculated for additional support of the Proposal. A 
discount rate of four percent shall be used for life cycle calculations. 

10. A statement specifying when a response from the Owner is required to avoid delays to 
the prosecution of the Contract. 
 

(d) Evaluation.  VECPs will be evaluated in accordance with the following: 
1. The Engineer will determine if a Proposal qualifies for consideration and evaluation. The 

Engineer may reject any Proposal that requires excessive time or costs for review, 
evaluation, or investigations. The Engineer may reject proposals that are not consistent 
with the City’s design policies and criteria for the project. 

2. The Engineer will reject all or any portion of work performed under an approved VECP if 
unsatisfactory results are obtained. The Engineer will direct the removal of such rejected 
work and require construction to proceed under the original Contract requirements 
without reimbursement for work performed under the proposal, or for its removal. 

3. VECPs, whether or not approved by the City, apply only to the ongoing Contracts 
referenced in the Proposal and become the property of the City. Proposals shall contain 
no restrictions imposed by the Contractor on their use or disclosure. The City has the 
right to use, duplicate and disclose in whole or in part any data necessary for the 
utilization of the Proposal. The City retains the right to utilize any accepted Proposal or 
part thereof on other projects without obligation to the Contractor. This provision is 
subject to rights provided by law with respect to patented materials or processes. 

4. If the City is already considering certain revisions to the Contract or has approved certain 
changes in the Contract for general use that are subsequently proposed in a VECP, the 
Engineer will reject the Proposal and may proceed to implement these changes without 
obligation to the Contractor. 

5. The Contractor shall have no claim against the City for additional costs or delays 
resulting from the rejection or untimely acceptance of a VECP. These costs include but 
are not limited to: development costs, loss of anticipated profits, increased material or 
labor costs, or untimely response. 

6. Proposals will be rejected if equivalent options are already provided in the Contract. 
7. Proposals that only reduce or eliminate contract pay items will be rejected. 
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8. The savings generated by the Proposal must be sufficient to warrant a review and 
processing, as determined by the Engineer. 

9. A Proposal changing the type or thickness of the pavement structure or changing the 
design of a bridge will be rejected. 

10. Additional information needed to evaluate Proposals shall be provided in a timely 
manner. Untimely submittal of additional information will result in rejection of the 
Proposal. Where design changes are proposed, the additional information shall include 
results of field investigations and surveys, design and computations, and changed plan 
sheets required to develop the design changes. 
 

(e) Payment. If the VECP is accepted, the changes and payment will be authorized by Contract 
Modification Order. Reimbursement will be made as follows: 
1. The changes will be incorporated into the Contract by changes in quantities of unit bid 

items, new agreed unit price items, or both, as appropriate, under the Contract. 
2. The cost of the revised work as determined from the changes will be paid to the 

Contractor. The City will pay the Contractor 50 percent of the savings to the City upon 
completion of the value analysis work. The savings to the City shall be the difference 
between the cost of the revised work and the cost of the related construction required by 
the original Contract computed at Contract bid prices. 

3. Costs incurred by the Contractor for development, design, and implementation of the 
VECPs will not be reimbursed. 

4. When work performed under an approved VECP is modified to fit field or other 
conditions, the maximum amount paid for the work will be limited to that which would 
have been paid if the work had been performed under the original contract provisions. 
The rejection or limitation of reimbursement shall not constitute the basis of any claim 
against the City for delay or for other costs except as allowed under the original Contract. 

109.07 AUTHORITY OF THE ENGINEER 

The Engineer will decide all questions regarding the quality and acceptability of materials 
furnished, work performed, and the rate of progress of the work; all interpretation of the plans and 
specifications; and the acceptable fulfillment of the Contract.  The Engineer will perform technical 
inspection of the work and shall have authority to reject all work and materials which do not 
conform to the Contract. 
 
The Engineer has authority to stop the work whenever such stoppage may be necessary to 
insure the proper execution of the Contract or for the convenience of the City.  The Project 
Engineer/Manager may order the Contractor, by giving fifteen (15) days written notice, to 
suspend, delay, or interrupt all or any portion of the work required by the Contract for a period of 
up to 10 ten calendar days at no additional cost to the City.  The Engineer may immediately stop 
the work when it is determined that the public’s safety and welfare is in jeopardy.  
 
The Engineer shall, within a reasonable time after their presentation to the Engineer, make 
decisions in writing on all claims submitted to the City by the Contractor and on all other matters 
relating to the execution and progress of the work or the interpretation of the Contract 
Documents. The Engineer's decisions shall be final. 

109.08 DUTIES OF THE INSPECTOR 

Inspectors employed by the City are authorized to inspect all work done and materials furnished. 
This inspection may extend to all or any part of the work and to the preparation, fabrication or 
manufacture of the materials to be used. The inspector is not authorized to alter or waive the 
provisions of the Contract. The inspector is not authorized to issue instructions contrary to the 
provisions of the Contract or to act as foreman for the Contractor. 

109.09 CONSTRUCTION OBSERVATION AND INSPECTION 

The Engineer shall at all times have access to the work and the Contractor shall provide proper 
equipment, materials and labor as required for such access and inspection. 
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All equipment, material, and articles incorporated into the work covered by this contract shall be 
new and of the most suitable grade for the purpose intended, unless otherwise specifically 
provided in this contract. The Engineer shall have the right to reject materials and workmanship, 
which are defective, or require their correction. Rejected workmanship shall be satisfactorily 
corrected and rejected materials shall be removed from the premises without charge to the City. If 
the Contractor does not correct such condemned work and remove rejected materials within a 
reasonable time fixed by written notice, the City may remove them and charge the expense to the 
Contractor. 
 
Should it be considered necessary or advisable by the Engineer at any time before final 
acceptance of the entire work to make an examination of work already completed, by removing or 
tearing out same, the Contractor shall on request promptly furnish necessary facilities, labor and 
materials.  If such work is found to be defective in any material respect due to fault of the 
Contractor or his subcontractors, he shall defray all the expenses of such examination and of 
satisfactory reconstruction. If, however, such work is found to meet the requirements of the 
contract, the actual cost of labor and material necessarily involved in the examination and 
replacement, plus fifteen (15) percent, will be allowed the Contractor. 
 
All materials to be incorporated in the work, all labor performed, all tools, appliances, and 
methods used shall be subject to the inspection and approval or rejection of the Engineer. 
 
If the Engineer shall point out to the Contractor, Contractor's foreman, or agent any neglect or 
disregard of the contract provisions, such neglect or disregard shall be remedied and further 
defective work be at once discontinued. 
 
The Contractor shall execute the work only in the presence of the Engineer or authorized 
representative, unless provision has been made for the work to proceed without complete 
engineering supervision or inspection. The presence of the Engineer or authorized representative 
shall in no way relieve the Contractor of the responsibility of this contract, or be any warrant for 
the furnishing of bad material or poor workmanship. 
 
The observation of the work by the Engineer is intended to aid the Contractor in applying labor, 
materials, and workmanship in compliance with the contract provisions. Such observation, 
however, shall not relieve the Contractor from any of Contractor's contract obligations. 

109.10 CONTRACTOR COOPERATION 

All work under this contract shall be performed in a skillful and professional manner. The Project 
Engineer/ Manager shall have the authority to notify the Contractor in writing, that the Contractor 
remove from the work site any employee the Project Engineer/Manager deems incompetent, 
careless, or otherwise objectionable to the general public or the City of Colorado Springs. 
 

(a) Discrepancies: If the Contractor, as the work progresses, finds any discrepancies 
between the Plans and physical conditions or any errors in the Plans or layout as given 
by the stakes or instructions, it shall be the Contractor's duty to inform the Engineer in 
writing and the Engineer shall address such discrepancy in a reasonable period of time.  
Any work done after such discovery until authorized will be done at the Contractor’s risk. 

 
(b) Workmen, Methods and Equipment: Permission from the Engineer to use any particular 

methods, equipment or appliances shall not be so construed as to relieve the Contractor 
from furnishing other equipment or appliances or adopting other methods when those in 
use prove unsatisfactory to the Engineer, or as to bind the Engineer to accept work which 
does not comply with the contract. 
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109.11 CONTRACTOR'S RESPONSIBILITY FOR WORK 

Until the work is accepted by the Engineer as evidenced by the issuance of the Certificate of 
Completion, the Contractor shall have the charge and care thereof and shall take every 
necessary precaution against injury or damage to any part thereof by action of the elements or 
from any other cause, whether arising from the execution or from the non-execution of the work. 
The Contractor shall rebuild, repair, restore, and make good all injuries or damages to any portion 
of the work occasioned by any of the above causes before its completion and acceptance and 
shall bear the expense thereof. 
 
The Contractor shall be responsible for the preservation of all public and private property, trees, 
fences, monuments, and other property, along and adjacent to the improvements and shall use 
suitable precautions necessary to prevent damage to pipes, conduits, and other underground 
structures.  When or where any direct or indirect damage or injury is done to public or private 
property by or on account of any act, omission, neglect or misconduct in the execution of the 
work, or inconsequence of the non-execution thereof on the part of the Contractor, such property 
will be restored by the Contractor and at Contractor's expense to a condition similar, or equal to 
that existing before such damage or injury to the satisfaction of the City's Project Manager. 
 
It shall be the responsibility of the Contractor, when moving or operating equipment, to make all 
arrangements for temporary crossings of telephone, transmission, pipe lines, railroad tracks, and 
irrigation ditches. This work shall not be paid for as a separate item but shall be considered as 
incidental to the project. 

109.12 PROTECTION OF UTILITIES 

The Contractor's attention is directed to the fact that utilities may encroach on the construction of 
this project, and also to the importance of protecting all public/private utilities encountered on this 
project. These may include telecommunications, cablevision, traffic signal lines, power lines, 
water lines, sewer lines, gas lines, railroad tracks, and other overhead and underground utilities. 
 
The size and location of all existing utilities as known to the Engineer have been noted on the 
plans for the information and guidance of the Contractor.  The Contractor shall be responsible for 
the location and protection of all utilities located within his working area regardless of whether or 
not their existence or location is shown or noted on the drawings. 
 
It is the Contractor’s responsibility to complete required work and to schedule inspections during 
normal working hours.  The Contractor is responsible for contacting each affected utility for their 
inspectors’ working hours.  The Contractor is responsible to request an inspection two (2) working 
days in advance of the inspection.  In the case of an overtime inspection, the request must be in 
writing.  All overtime costs for inspection by City Utilities shall be the Contractor’s expense.  The 
City will not entertain any requests for time extensions for delays caused by the Contractor’s 
failure to properly notify the affected utility of a required inspection or the Contractor’s failure to 
complete the required work by the time of the scheduled inspection. 
 
Any information concerning underground utilities shown on the drawings is intended to be merely 
an aid to the Contractor. The accuracy of information with respect to underground utilities is not 
guaranteed. The Contractor shall make their own investigation, including exploratory excavations, 
to determine the locations and type of existing mains or service laterals or appurtenances when 
their presence can be inferred from the presence of other visible facilities, such as building, 
manholes, inlets, meters and junction boxes, on or adjacent to the site of the work. If the 
Contractor discovers utility facilities not identified in the plans or specifications or in a position 
different from that shown in the plans and specifications, the Contractor shall immediately notify, 
verbally and in writing, the Engineer and Owner of the utility facility. 
 
Before any excavation is begun in the vicinity of water lines, railroad tracks, or structures, sewer 
lines, telecommunication conduits or cablevision line, each utility company, department, or 
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company concerned must be notified in advance of such excavation, and such excavation shall 
not be made until an authorized representative of the utility concerned is at the site. 
 
All utilities encountered must be kept in operation by the Contractor and must be protected and/or 
repaired at the Contractor's own expense, unless otherwise specified in the contract documents.  
The Contractor shall be held liable for all damages to any and all public utilities encountered on 
the project, which damages are due to the Contractor's operations. Such damages shall include 
all physical damages to utilities and also all damages due to interruption of service of such 
utilities, when such damages and interruptions are caused by the Contractor's operations. 
 
Where alterations or moving of utilities is not required to permit construction of the project, the 
Contractor shall take such measures as the Engineer may direct to properly protect these utilities 
throughout his construction operations and shall cooperate at all times with the proper authorities 
and/or owners in maintaining service of railroads, conduits, pole lines, transmission lines, pipe 
lines, sewers, etc., affected by this project. 
 
The costs of damages due to the Contractor's operation or the cost of protecting utilities where 
alteration or relocation is not required to permit construction of the project shall be included in the 
original contract price for the project. 
 
Should any pipe line, water lines, or gas mains, electrical conduits, sewer pipes, overhead wiring, 
telecommunication lines, power lines, or any other such utilities, not specifically mentioned and 
provided for elsewhere as a part of this contract, have to be moved, repaired, reconditioned, or 
revised due to the construction, or moved temporarily to permit construction of the project the 
party or parties owning and operating such utilities shall perform the actual work of moving, 
repairing, reconditioning, or revising such utilities. The cost of this work shall be borne by the 
utility companies involved, unless other agreements are reached with the City. 
 

(a) Existing Utilities 
1. Existing Gas Lines:  As of April 1, 1983, Federal law requires anyone who uncovers a 

gas line to report it to the gas company and allow it to be inspected by the gas 
company personnel before it is backfilled. The Gas Department is to be notified prior 
to any excavation around gas lines.  A Gas Department inspector is to be notified and 
present on site prior to construction activities around gas lines. 

2. Existing Sewer Mains and Services:  All relocation, replacement protection shown on 
the plans or determined necessary by the inspector shall be performed according to 
the latest Wastewater Department Standard Specifications.  Minimum 48 hours 
notice must be given to the Wastewater Department prior to any related work. 

3. The Contractor shall adjust sanitary sewer manhole rims to an elevation acceptable 
to the City Wastewater Department. The Contractor shall contact the City 
Wastewater Department twenty-four (24) hours prior to manhole rim adjustments. 

4. Existing Water Mains and Services:  All relocation, replacement or protection shown 
on the plans or determined necessary by the inspector shall be performed according 
to the latest Water Department Standard Specifications and the Water Service 
Standard Specifications. Minimum 48-hour notice must be given to the Water 
Department prior to any related work. The Water Department reserves the right to 
schedule any operations at their discretion and to provide for any requirements 
determined necessary to perform the work. The Contractor shall coordinate with the 
Water Department and receive their approval prior to performance of the work. 

 
(b) Utility Support Systems: 

1. If required by the contract documents, or requested by the Engineer, the Contractor 
shall submit shop drawings for the method of temporary support for all existing 
utilities during construction.  The temporary support details for existing utilities shall 
be submitted for review and approval prior to performance of the work. Shop 
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drawings must bear the seal of a Professional Engineer registered in the State of 
Colorado, unless so waived by the City. 

2. Regardless of City approved shop drawings, the Contractor shall be responsible for 
the satisfactory support of the utility system and any damages that may occur to the 
utility involved. 

 
(c) Electric Utility Installation: 

1. Any electric facilities unless otherwise noted are to be relocated or modified by the 
City of Colorado Springs Electric Department.  The Contractor shall coordinate the 
work with the Electric Department and the Electric Department's Contractor. 

2. Light Pole Installation or Relocation: 
a. The Contractor is responsible for coordinating with CSU Electric, removing 

existing light pole foundations, constructing new light pole foundations, installing 
new conduits, and installing lighting junction boxes.  The Contractor is 
responsible for coordinating with CSU Electric for the de-energizing and removal 
of existing light poles. 

b. Colorado Springs Utilities (CSU) Electric Division will remove the existing light 
standards, reset the light standards upon completion of the new foundations, 
conduit and junction boxes, pulling wire, and beginning operations of the lighting 
within the project limits.  The Contractor is responsible for scheduling and 
coordination with CSU crews for reinstallation and re-energizing completed light 
poles. 

 
(d) Gas Utilities:  The Contractor is responsible for coordinating with CSU Gas for the 

relocation of existing Gas lines.  Colorado Springs Utilities Gas Division will relocate the 
existing gas lines as necessary to install project improvements within the project limits.  
The Contractor is responsible for scheduling and coordination with CSU crews. 

 
(e) Telecommunication Agencies:  Any telephone facilities unless otherwise noted are to be 

relocated or modified by the respective private utility company.  The Contractor shall 
coordinate the work with the respective private utility company. 

 
(f) Cablevision:  The television utilities are to be relocated by Cablevision.  The Contractor 

shall coordinate the work with Cablevision. 

109.13 LABOR 

The Contractor shall employ only competent and skilled workmen and foremen in the conduct of 
work on this contract. The Contractor shall at all times enforce strict discipline and good order 
among Contractor's employees. The Engineer shall have the authority to order the removal from 
the work of any Contractor's employee who refuses or neglects to observe any of the provisions 
of these Plans or Specifications, or who is incompetent, abusive, threatening, or disorderly in 
conduct, and any such person shall not again be employed on the project. 
 
Colorado labor shall be employed to perform the work to the extent of not less than eighty percent 
(80%) of each type or class of labor in the several classifications of skilled and common labor 
employed on this project, as required and defined in Section 8-17-107 C.R.S. 1973. 
 
Eight (8) hours shall constitute a day's labor and Monday through Friday shall constitute a 
workweek.  In no event shall the City be responsible for overtime pay. 

109.14 EMPLOYMENT OF LABOR 

The Contractor shall comply with, and protect and hold the City harmless from any violation of all 
laws and lawful rules and regulations, both of the State of Colorado and of the United States, 
relating to Workmen's Compensation, unemployment compensation, Social Security, payment for 
overtime, and all other expenses and conditions of employment under this contract. 
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109.15 EQUAL EMPLOYMENT OPPORTUNITY 

During the performance of this contract, the Contractor agrees as follows: 
 

(a) The Contractor will not discriminate against any employee or applicant for employment 
because of race, religion, sex, color or national origin.  The Contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated 
during employment without regard to their race, religion, sex, color or national origin.  
Such actions shall include, but not be limited to, the following: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of 
pay or other forms of compensation; and selection for training; including apprenticeship. 

 
(b) The Contractor agrees to post in conspicuous places, available to employees and 

applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

 
(c) The Contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, religion, sex, color or national origin. 

109.16 FEDERAL FUNDS 

If this contract is a Federally assisted construction contract all applicable federal requirements, 
terms and conditions, provisions and forms will be included in the bidding documents.  
Additionally, the Contractor agrees as follows: 
 

1. The Contractor shall complete and submit with its bid all federal forms and 
certifications included in the bidding documents. 

 
2. The Contractor will send to each labor union or representative of workers with which 

he has a collective bargaining agreement or other contract or understanding a notice 
advising the labor union or workers representative of the Contractor's commitments 
under Section 202 of Executive Order No. 11246 of September 24, 1965, and shall 
post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

 
3. The Contractor will comply with all provisions of Executive Order 11246 of September 

24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 
 

4. The Contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by the rules, regulations and orders of the 
Secretary of Labor, or pursuant thereto, and will permit access to his books, records, 
and accounts by the Secretary of Labor, State of Colorado Civil Rights Commission 
and any other governmental agency entity which may be assisting with the funding 
under this contract for purposes of investigation to ascertain compliance with such 
rules, regulations  and orders. 

 
5. In the event of the Contractor's noncompliance with the nondiscrimination clauses of 

this contract or with any such rules, regulations, or orders, this contract may be 
cancelled, terminated, or suspended in whole or in part, and the Contractor may be 
declared ineligible for further government contracts or Federally assisted construction 
contracts in accordance with the procedures authorized in Executive Order No. 
11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as  provided in Executive Order No. 11246 of September 24, 1965, 
or by rule, regulation, or order of the Secretary of Labor, or  otherwise provided by 
law. 
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6. The Contractor shall include the provisions of Paragraphs (1) through (7) in every 
subcontract or purchase order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor 
or vendor. The Contractor will take such action with respect to any subcontract or 
purchase order as the city, state, or any federal governmental entity may direct as a 
means of enforcing such provisions, including sanctions for noncompliance. 
Provided, however, that in the event the Contractor becomes involved in, or 
threatened with, litigation with a subcontractor or vendor as a result of such direction 
by the city, state, or any federal governmental entity, the Contractor may request the 
city, the state, or the United States to enter into such litigations to protect the 
interests of such governmental entity. 

109.17 SUPERINTENDENCE 

The Contractor shall give the work the constant attention necessary to facilitate the progress 
thereof and shall cooperate with the Engineer and with other Contractors or utility company 
employees in every way possible. The Contractor shall have at all times, on the work, as 
Contractor's agent, a competent superintendent capable of reading and thoroughly understanding 
the Plans and Specifications, and who shall have the necessary authority to receive and promptly 
execute the instructions and orders from the Engineer or the Engineer's authorized 
representative. Such superintendent shall be furnished irrespective of the amount of work sublet. 
The Contractor shall supply the Engineer with a list of phone numbers at which the Contractor, 
his superintendent and foreman can be reached at any time.  The assigned Superintendent must 
adhere to the cooperation requirements specified in Section 108.08 and is subject to removal if so 
ordered in writing by the Engineer/Project Manager. 

109.18 PREPARATION 

All vegetation, stumps, and debris and other objectionable objects shall be removed from the 
area staked out by the Engineer, and where necessary from the area immediately adjacent 
thereto. Such debris shall be hauled from the site of the construction and wasted as directed by 
the Engineer. 

109.19 STAKING WORK 

The Engineer shall provide reference points (horizontal and vertical control) only, unless 
otherwise noted in the bid proposal and project specifications.  The Contractor shall engage the 
services of a licensed surveyor or surveying firm (hereinafter referred to as the Surveyor) to be 
approved by the Engineer.  The Surveyor shall perform all detailed construction layout and 
staking including the staking of all storm sewer, street improvements, and utility relocations in 
accordance with the plans and specifications.  The Contractor shall be responsible for the 
correctness and accuracy of the detailed layout of finished structures. 
 
Any instrument man or survey assistant employed on the work by the Contractor or his 
Subcontractors who is judged by the Engineer to be incompetent shall be removed from the work 
and replaced by a competent individual. 

109.20 DEVIATION ALLOWED 

Finished surfaces in all cases shall conform to lines, grades, cross sections and dimensions 
shown on the approved drawings or described in the Specifications. Deviations from the 
approved drawings and working drawings as may be required by the expediencies of construction 
will, in all cases, be determined by the Engineer and authorized in writing. If the Engineer deems 
it inexpedient to correct work injured or done in an unauthorized manner, an equitable deduction 
from the contract price of the work done shall be made by the Engineer subject to approval of the 
City Engineer. 
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109.21 RIGHT-OF-WAY 

The City's right-of-way will in general be adequate for construction purposes. Nothing marked on 
the drawings shall be interpreted as giving the Contractor exclusive occupancy of the territory 
provided by the City. The City and its employees for any purpose, and other contractors of the 
City, for any purpose required by their respective contracts, may enter upon or occupy portion of 
the land furnished by the City. When the territory of one contract is a necessary or convenient 
means of access for the execution of another contract, such privileges of access or any other 
reasonable privilege shall be granted by the Contractor to the extent, amount, in the manner and 
at times necessary. No such joint occupancy or use of the territory shall be made as the basis of 
any claim for delay or damages. 

109.22 SHOP DRAWINGS AND SUBMITTALS 

The Contractor shall submit to the Engineer all shop drawings, submittals and schedules required 
for the work, including those pertaining to structural and reinforcing steel within fifteen calendar 
days from the date of the Notice of Award. The Contractor shall make any corrections in the 
drawings required by the Engineer, and resubmit the same without delay. 
 
Three final copies of all shop drawings, submittals and schedules shall be submitted to the 
Engineer, who after checking will retain two copies and return one copy to the Contractor. The 
Engineer's approval of shop drawings of equipment and material shall extend only to determining 
the conformity of such equipment and materials with the general features of the design drawings 
prepared by the Engineer. It shall be the responsibility of the Contractor to determine the 
correctness of all dimensions and minor details of such equipment and materials so that when 
incorporated in the work, correct operations will result. 

109.23 RECORD DRAWINGS 

The Contractor shall maintain an up-to-date set of contract documents, legibly marked, depicting 
all constructed improvements at the site or as otherwise specified and shall submit a complete set 
labeled "Project Record" to the Engineer upon completion of the project. 
 

(a) Drawings: 
1. Depths of various elements of foundation in relation to finish floor datum. 
2. Horizontal and vertical locations of underground utilities and appurtenances, 

referenced to permanent surface improvements and project survey control. 
3. Location of internal utilities and appurtenances concealed in the construction, 

referenced to permanent surface improvements and project survey control. 
4. Field changes of dimensions and detail. 
5. Changes made by Field Order or by Change Order. 
6. Details not on original Contract Drawings. 

 
(b) Specifications and Addenda: 

1. Manufacturer, trade name, catalog number, and supplier of each product and item of 
equipment actually installed. 

2. Changes made by Change Order. 

109.24 MATERIALS 

Unless otherwise stipulated in the Specifications, all workmanship, equipment, materials, and 
articles incorporated in the work covered by this contract are to be new and of the best grade of 
their respective kinds for the purpose. The Contractor shall furnish to the Engineer for the 
Engineer's approval, the name of the manufacturer of machinery, mechanical and other 
equipment, which he contemplates installing, together with their performance capacities and other 
pertinent information including but not limited to instruction manuals pertaining to the use and 
operation of such machinery, mechanical and other equipment. 
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When required by the Specifications, or when called for by the Engineer, the Contractor shall 
furnish for approval full information concerning the materials or articles which he contemplates 
incorporating in the work. Samples of materials shall be submitted for approval when so directed. 
Machinery, equipment, materials, and articles installed or used without such approval shall be at 
the risk of subsequent rejection. 

109.25 MATERIAL INSPECTION AT PLANT 

If the Engineer inspects the materials at the source, the following conditions shall be met: 
(a) The Engineer shall have the cooperation and assistance of the Contractor and the 

materials producer. 
(b) The Engineer shall have full entry to all parts of the plant necessary for the manufacture 

or production of the materials being furnished. 
(c) Adequate safety measures shall be provided and maintained. 

 
The City reserves the right to retest all materials which have been previously tested or inspected. 
The retesting may be prior to or after incorporation of the materials into the work. Those materials 
inspected and tested after delivery on the project or after incorporation into the work that do not 
meet the requirements of the Contract will be rejected. 

109.26 HANDLING MATERIALS 

All materials shall be handled so their quality and fitness for the work is preserved. Aggregates 
shall be transported to the work in vehicles constructed to prevent loss or segregation of 
materials. 

109.27 CITY FURNISHED MATERIALS 

Material furnished by the Department will be made available to the Contractor at the points 
specified in the Contract. 
 
The cost of handling and placing materials after they are made available to the Contractor shall 
be included in the contract price for the item. 
 
The Contractor will be held responsible for all material received until it is incorporated into the 
work and accepted. 
 
Demurrage charges resulting from the Contractor’s failure to accept the material at the 
designated time and point of delivery will be deducted from monies due the Contractor. 

109.28 BUY AMERICA REQUIREMENTS 

All manufacturing processes, including the application of a coating, for all steel and iron products 
permanently incorporated in the work shall have occurred in the United States of America. All 
manufacturing processes are defined as “processes required to change the raw ore or scrap 
metal into the finished, in-place steel or iron product”. This requirement will not prevent a minimal 
use of foreign steel or iron provided the total project delivered cost of all such steel and iron which 
includes the cost of delivering the steel and iron to the project, does not exceed one-tenth of one 
percent of the total contract cost or $2,500, whichever is greater. 
 
With every steel or iron product that requires pre-inspection, pretesting, certified test results, or 
certificate of compliance, the Contractor shall provide a certification by each supplier, distributor, 
fabricator, and manufacturer that has handled the steel or iron product that every process, 
including the application of a coating, performed on the steel or iron product either has or has not 
been carried out in the United States of America. These certifications shall create a chain of 
custody trail that includes every supplier, distributor, fabricator, and manufacturer that handles the 
steel or iron product. The lack of these certifications will be justification for rejection of the steel or 
iron product. Upon completion of the project, the Contractor shall certify in writing of compliance 
with this requirement and provide evidence of the project delivered cost of all foreign steel or iron 
permanently incorporated into the project. 
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109.29 TESTING OF MATERIALS 

Tests and Inspections. The City will employ and pay for the services of an approved testing 
laboratory to perform specified services for the field testing of: 

(a) Soil Compaction Control 
(b) Cast-in-Place Concrete 
(c) Asphalt Concrete Pavement 

 
The Contractor shall perform, or arrange for the performance, and pay all costs in connection 
therewith, all other tests and inspections required by the contract documents. The Contractor 
shall pay for all testing laboratory services in connection with tests verifying conformance of 
proposed materials and installation with project requirements including, but not limited to, mix 
designs, riprap, gradation tests for embedment, fill and backfill materials. The City shall pay for 
testing laboratory services in connection with tests on materials after incorporation into the 
project, unless retesting of materials is necessary because of the failure of the materials to meet 
the project requirements. The Contractor shall obtain the City's written acceptance of the testing 
laboratory before having services performed. 
 

(a) Requirements for Independent Testing Consultants. 
1. Comply with "Recommended Requirements for Independent Laboratory 

Qualifications", latest edition, published by the personnel, facilities, equipment and 
other qualification data, including; Report of inspection of facilities made by the 
American Council of Independent Laboratories, and basic requirements of ASTM E-
329, "Standards of Recommended Practice for Inspection and Testing Agencies for 
Concrete, Steel, and Bituminous Materials as Used in Construction", latest edition. 

2. Submit to the City for prior approval, the name and address of the proposed testing 
laboratory with description of personnel, facilities, equipment and other qualification 
data. Certificate of calibration of applicable testing equipment made by an accredited 
calibrated agency within 12 months prior to submittal date. 

 
(b) Test Reports 

1. Testing agency shall be instructed to submit directly to the City three (3) copies of all 
reports of tests or inspections made, showing compliance, irregularities or 
deficiencies, identifying project, date of test, location in project, applicable 
specification section, applicable standard(s) for compliance, observations relating to 
compliance, name and signature of inspector. 

 
(c) Contractor Responsibilities 

1. Furnish access to the work, materials, equipment and labor required to accommodate 
inspections and test when testing laboratory is retained by the City.  In the event 
retesting of materials, or recompaction is necessary because of the failure of the 
materials or compaction to meet the project requirements, the cost of said retesting 
shall be borne by the Contractor.  Cost of said retest will be deducted from the final 
payment amount due the Contractor, or invoiced directly to the Contractor at the 
City's discretion. 

109.30 DIFFERING SITE CONDITIONS 

The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the 
Project Engineer/Manager of (1) subsurface or latent physical conditions at the site which differ 
materially from those indicated in this contract, or (2) unknown physical conditions at the site, of 
an unusual nature, which differ materially from those ordinarily encountered and generally 
recognized as inhering in work of the character provided for in this contract. 
 
The Project Engineer/Manager shall promptly investigate the site conditions after receiving the 
notice. If the Engineer/Project Manager determines that conditions do materially differ and cause 
an increase or decrease in the Contractor's cost of, or the time required for, performing any part 
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of the work under this contract, whether or not changed as a result of the conditions encountered, 
an equitable adjustment shall be made under this clause and the contract modified accordingly. 
 
No request by the Contractor for an equitable adjustment to the contract shall be allowed, unless 
the Contractor has given the proper written notice and the Project Engineer/Manager determine 
the condition is in fact a Differing Site Condition; furthermore, the City of Colorado Springs shall 
not be liable for an equitable adjustment under this clause if the Contractor disturbed or repaired 
the condition without prior inspection by the Project Engineer/Manager, or if the contract is 
completed. 

109.31 CHANGED CONDITIONS 

When additional information regarding foundation or other conditions becomes available as a 
result of the excavation work, further testing, or otherwise, it may be found desirable and the City 
shall have the right to change the location, alignment, dimensions, or design of the work to meet 
such conditions. 
 
During the progress of the work, the City may find it advisable, and it shall have the right to omit 
portions of the work and to increase or decrease any items as may be deemed necessary or 
desirable without changing the unit prices in the proposal, provided such increase or decrease 
does not exceed fifteen percent (15%) of the total monetary value of the original contract. If the 
material or labor involved in such a change is not included in the unit prices of the contract, but 
forms an inseparable part of the work to be done under this contract, and the delay involved in 
asking for the advertising for bids and the letting of a new contract therefore might result in 
damage, injury, or impairment of the plant, work system or other property belonging to the City, 
the City may, in its discretion, declare an emergency and require the Contractor to proceed with 
such alterations and additions. The Contractor will not, however, be required to perform such 
extra work and furnish such extra materials without a written Change Order from the Engineer. 
The parties hereto shall agree upon any sum to be paid for said work in advance of performing it.  
The Contractor shall make no claims for extra work unless the work was performed as authorized 
by a properly executed Change Order. Additional compensation or credit for work covered by a 
Change Order must be determined by one or a combination of the following methods: 

(a) Unit bid prices previously approved. 
(b) An agreed lump sum. 
(c) The actual cost of: 

1. Labor (including foremen and extra supervision if required). 
2. Materials entering permanently into the work. 
3. Rental cost of construction plant and equipment used for the work. 
4. Power and fuel required for the operation of power equipment used for change order 

work. 
5. The Contractor shall furnish a breakdown of cost including but not limited to bills, 

payrolls, invoices and vouchers covering the cost of the work.  To this cost there shall 
be added a fixed fee to be agreed upon, but not to exceed fifteen percent (15%) of 
the cost of work.  The fee shall be compensation to cover the cost of management, 
insurance, benefits, bond, profit and any other general expenses. 

 
(d) The cost of Subcontractor's work shall be determined according to methods 2 and 3, 

above, to which the Contractor may add a maximum of fifteen percent (15%), which 
amount shall be compensation for the cost of the Contractor's management, insurance, 
benefits, bond, profit, and any other general expenses. 

109.32 CHANGES IN THE WORK 

The City may make written changes in the Plans and Specifications or scheduling of the contract 
within the general scope of this contract at any time by a written order. If such changes add to or 
deduct from the Contractor's cost of the work, the contract prices shall be adjusted accordingly. 
All such work shall be executed under the conditions of the original contract except that any claim 
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for an extension of time caused thereby shall be allowed and adjusted at the time of ordering 
such change or at such time as it can be ascertained. 
 
In giving instructions, the Project Engineer shall have authority to make minor changes in the 
work not involving additional cost, and not inconsistent with the purpose and scope of the work. 
 
No claim for additional work or change shall be made unless so ordered by a properly executed 
Change Order, and no claim for an addition to the contract sum shall be valid unless the 
additional work or change was so ordered by a properly executed change order. 
 
The Contractor shall proceed with the work as changed and the value of any additional work or 
change shall be determined as provided for in the Contract. 
 
It shall be expressly understood and agreed to by the Contractor that no claim for additional work 
or money will be recognized by the City unless same has been so ordered by a properly executed 
Change Order. 

109.33 PROTESTS 

If the Contractor considers any work demanded of him to be outside the requirements of the 
contract, or considers any decision, record or ruling of the Project Engineer, the inspectors, or 
Project Manager to be unfair, he shall upon such work being demanded or such decision, record 
or ruling being made, proceed without delay to perform the work or to conform to the decision, 
record or ruling, and, within five (5) days of receiving said decision, record or ruling request that 
such decision, record or ruling be provided in writing, if not already provided.  The Contractor 
shall then within ten (10) days after receipt of the written instructions or decisions, file a written 
formal protest with the Project Engineer, stating clearly and in detail the basis of his objection.  
Except for such protests or objections as are made of record in the manner herein specified and 
within the limit stated, the written records, rulings, instructions, or decisions of the Project 
Engineer shall be final and conclusive. Instructions and decisions of the Project Engineer 
contained in letters transmitting drawings to the Contractor shall be considered as written 
instructions or decisions subject to protest or objections as herein provided.  In the event of a 
formal protest, the formal protest shall be presented to the City Engineer and the City Contracting 
Manager; their decision shall be considered final and conclusive for the City of Colorado Springs.  
Nothing in this section precludes a Contractor from pursuing any other remedies afforded by the 
laws of the State of Colorado once the remedies afforded under this contract have been complied 
with and exhausted. 
 
Subcontractors shall follow the above instructions with the exception that the protest is filed with 
the General Contractor and a copy of the protest immediately copied to the City Project 
Manager/Engineer. 

109.34 REMOVAL AND SUSPENSION FOR DEFECTIVE WORK 

All work or material which has been rejected shall be remedied or removed and replaced in an 
acceptable manner. Additional compensation will not be allowed for such removal and 
replacement. Any work done beyond the lines and grades shown on the drawings, except as 
herein provided, will be considered as unauthorized and will not be measured or paid for.  Work 
so done may be ordered removed at the Contractor's expense. Should the Contractor fail to 
comply promptly with any order of the Engineer made under the provisions of this paragraph, the 
Engineer shall have the authority to cause said work to be removed and to deduct the cost from 
any money due, or to become due, from the Contractor.  At any time during the course of 
construction of this project if the provisions of the Plans, Specifications, or contract provisions are 
being violated by the Contractor or his employees, the Engineer shall have the right and authority 
to order all construction to cease or material to be removed, until arrangements satisfactory to the 
Engineer are made by the Contractor for resumption of the work in compliance with the provisions 
of the contract. 
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109.35 CLEANING UP AND FINAL INSPECTION 

The Contractor shall at the completion of the work, remove all rubbish from and about the work 
and all tools, equipment, scaffolding, and surplus materials and shall leave the work clean and 
ready for use. In case of dispute, the City may remove the rubbish and surplus materials and 
charge the cost to the Contractor. 
 
All sewers, conduits, pipes, and appurtenances and all tanks, pump wells, chambers, buildings, 
and other structures shall be kept clean during construction and as the work or any part thereof 
approaches completion, the Contractor shall systematically and thoroughly clean and make any 
needed repairs to them. Contractor shall furnish at Contractor's own expense, suitable tools and 
labor for removing all water and cleaning out all dirt, mortar, and foreign substances.  Any undue 
leakage of water into the structures such as to make the work, in the opinion of the Engineer, fall 
short of first class work, shall be promptly corrected by the Contractor at Contractor's own 
expense. 
 
Cleaning and repairs shall be arranged, so far as practicable, to be completed upon finishing the 
construction work. Notice to begin the final cleaning, and repairing, if such is needed, will be 
given by the Engineer, who at the same time will make his final inspection of the work. The 
Engineer will not approve the final estimate of any portion of the work until after the final 
inspection is made and the work found satisfactory. 

109.36 CUTTING AND PATCHING 

The Contractor shall do all cutting, fitting, or patching of work that may be required to make its 
several parts fit together or to receive the work of other contractors shown upon, or reasonably 
implied by the Plans and Specifications for the completed project. 
 
Cold or wet weather conditions that do not permit a permanent asphalt pavement replacement 
will require a minimum 2” bituminous pavement patch prior to opening the area to traffic as a 
temporary measure until the permanent asphalt pavement replacement can be installed.  This 
item shall be incidental to any work requiring such removal or asphalt and will be considered to 
be included in the unit price of the related item of work. 
 
Any cost caused by defective or ill timed work shall be borne by the Contractor. 
 
The Contractor shall not endanger any work by cutting, digging, or otherwise and shall not cut or 
alter the work of any other contractor without the consent of the Engineer. 

109.37 FINAL TESTS 

After completion of the work, the Contractor shall make any and all tests required by the 
Specifications or by Municipal, State or Federal regulations, and where so provided in said 
regulations shall furnish the City with certificates of inspection by the Municipal, State or Federal 
regulation bodies.  The Contractor shall also make all tests required by the National Board of Fire 
Underwriters for the purpose of determining insurance rates or other protection of the City or the 
public. 

109.38 CORRECTION OF WORK AFTER FINAL PAYMENT 

Neither the final payment nor any provision in the contract documents shall relieve the Contractor 
of the responsibility for negligence or faulty materials or workmanship within the extent and 
periods provided by law and by this contract. 

109.39 PERSONAL LIABILITY OF PUBLIC EMPLOYEES 

The Engineer or authorized representatives are acting solely as agents and representatives of the 
City when carrying out and exercising the power or authority granted to them under the Contract. 
There shall not be any liability on them either personally or as employees of the City. 
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109.40 NO WAIVER OF LEGAL RIGHTS 

Upon written notice that the Contractor considers all work complete, the Engineer shall make a 
pre-final inspection with the Contractor and shall notify the Contractor in writing of incomplete or 
defective work revealed by the inspection.  The Contractor shall promptly remedy such 
deficiencies. 
 
After the Contractor has remedied all deficiencies to the satisfaction of the Engineer and 
delivered all construction records including record drawings, maintenance and operating 
instructions, schedules, guarantees, bonds, certificates of inspection and other documents (all as 
required by the Contract Documents), the Contractor shall be promptly issued a Certificate of 
Completion by the Engineer stating that the work is acceptable. 
 
Upon completion of the contract, the City will make final inspection and notify the Contractor of 
acceptance.  Final acceptance shall not preclude the City from correcting any measurement, 
estimate, or certificate made before or after completion of the Contract, nor from recovering from 
the contractor or surety, or both, overpayments sustained because the Contractor failed to fulfill 
the obligations under the contract.  A waiver on the part of the City of Colorado Springs any 
breach of any part of the Contract shall not be held to be a waiver of any other breach. 
 
The contractor without prejudice to the terms of the Contract shall be liable to the City, for latent 
defects, fraud, or such gross mistakes, as may amount to fraud, or as regards the City’s rights 
under any warranty or guarantee. 
 
For all non-federally funded projects, the following additional requirements shall apply: 

(a) All work shall be constructed in compliance with standard construction codes, and all 
materials and workmanship must be guaranteed for a period of two years from the date 
of final acceptance. The Contractor guarantee period (two-year warranty period) will not 
begin until the contract is 100 percent complete, as determined by the Engineer.  
Acceptance of the 100 percent complete contract shall be requested in writing by the 
Contractor.  Any item requiring repair and/or replacement prior to expiration of the two-
year warranty period shall be guaranteed for a period of one-year after the date of said 
correction or repair or for the remainder of the two-year warranty period, whichever is 
longer. 
 

(b) In placing orders for equipment, the Contractor shall purchase same only under a written 
guarantee from the respective manufacturers that the equipment supplied will function 
satisfactorily as an integral part of the completed project in accordance with the Plans 
and Specifications.  Furthermore, the Contractor shall require that the manufacturer 
agree in writing at the time order of equipment is placed that manufacturer will be 
responsible for the proper functioning of the equipment in cooperation with the 
Contractor, and that whenever necessary during the installation period or tuning up 
period following construction period, the manufacturer will supply without additional cost 
to the City, such superintendence and mechanical labor and any adjustments and 
additional parts and labor needed to make the equipment function satisfactorily, even if 
the same was not shown on approved shop drawings. 

109.41 ACCEPTANCE 

(a) Partial Acceptance. If, during the prosecution of the project, the Contractor satisfactorily 
completes a unit or portion of the project, such as a structure, an interchange, or a 
section of road or pavement that can be used advantageously for traffic, the Engineer 
may make final inspection of that unit. If the Engineer finds that the unit has been 
satisfactorily completed in compliance with the Contract, the Contractor may be relieved 
of further responsibility for that unit except as otherwise provided in these general 
provisions. Partial acceptance shall not void or alter any of the terms of the Contract. 
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(b) Final Acceptance. Upon notice from the Contractor of presumptive completion of the 
entire project, the Engineer will make an inspection. If the work provided for by the 
Contract has been satisfactorily completed, that inspection shall constitute the final 
inspection and the Engineer will notify the Contractor in writing of final acceptance 
indicating the date on which the project was inspected and accepted. 

 
If the inspection discloses any unsatisfactory work, the Engineer will give the Contractor a written 
list of the work needing correction. Upon correction of the work, another inspection will be made. 
If the work has been satisfactorily completed, the Engineer will notify the Contractor in writing of 
the date of final inspection and acceptance. Final acceptance under this subsection does not 
waive any legal rights contained in subsection 109.40. 

Section 110 PAYMENTS AND ACCEPTANCE OF WORK 

110.00 PAYMENTS AND RETAINAGE 

Payments will be made, and required retainage withheld if applicable, in accordance with this 
section as the work progresses at the end of each month or as soon thereafter as practicable in 
compliance with Title 24, Article 91, Section 103 and Section 110, Colorado Revised Statutes, on 
statements made and approved by the Engineer. In preparing statements, only completed work 
will be taken into consideration. No payment will be made for materials in storage and/or 
delivered to the site, unless otherwise approved by the City. 
 
Payment for work performed by the contractor under these contract documents will be made at 
the approved unit price or lump sum price for each of the several items as listed in the bid and 
measured as hereinafter specified. Such payment shall compensate the Contractor for all costs in 
connection with furnishing all labor, equipment and material required and performing the 
operations necessary to complete the item in accordance with the contract documents. All 
incidental work essential to the completion of the project in a workmanlike manner, and including 
cleanup and disposal of waste or surplus material, shall be accomplished by the contractor 
without additional cost to the City. The cleanup and disposal of waste or surplus material shall be 
performed during construction or as soon after as is reasonably possible in order to better 
maintain the aesthetics and safety of the construction area. The quantities listed in the bid are 
estimated quantities, and are listed only for convenience in comparing bids.  Payment will be 
made for the actual quantities constructed or installed, unless otherwise noted in these Contract 
Documents. However, any changes to plan quantity must be approved through proper change 
order procedures, said quantities being measured as specified in the Contract Documents. 
 

(1) If the contract exceeds ONE HUNDRED FIFTY THOUSAND DOLLARS ($150,000.00), 
and is for the construction, alteration, or repair of any highway, public work, or public 
improvement, structure, and; the contractor has provided Performance, and Payment 
Bonds: the City of Colorado Springs shall authorize partial progress payments of the 
amount due under this contract monthly, or as soon thereafter as practicable, to the 
contractor, if the contractor is satisfactorily performing the contract. If the City of Colorado 
Springs finds that satisfactory progress is being achieved during any period for which 
progress is to be made, the City of Colorado Springs may authorize payment to be made 
in full without withholding retainage. However, if satisfactory progress has not been 
made, the City of Colorado Springs may retain a maximum of ten percent (10%) of the 
amount of the requested payment until satisfactory progress is achieved. When the work 
is substantially complete, the City of Colorado Springs may retain from the remaining 
unpaid balance that amount the City Contracting Manager, at the advice of the City’s 
project manager, considers adequate for protection of the City, suppliers and 
subcontractors, and shall release to the Contractor all the remaining funds associated 
with completed and acceptable work. 
 
The withheld percentage of the contract price of any such work, improvement, or 
construction shall be retained on an invoice-to-invoice basis and shall not be cumulative. 
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In other words, if the contractor is not performing satisfactorily the City of Colorado 
Springs will hold ten percent (10%) of what is actually due to the contractor. for example, 
if the contractor is behind schedule and has successfully completed fifty percent (50%) of 
the work, the City of Colorado Springs will only pay forty percent (40%) of the invoice, 
withholding ten percent (10%) of what is due until the contractor gets back on schedule. 
Once the City of Colorado Springs determines that satisfactory progress is being made in 
all phases of the contract, then no retainage will be held on successfully completed work. 

 
(2) Whenever a contractor receives payment pursuant to this section, the contractor shall 

make payments to each of the subcontractors of any amount actually received which 
were included in the contractor’s request for payment to the City for such subcontracts.  
The contractor shall make such payments within seven (7) calendar days of receipt of 
payments from the City in the same manner as the City is required to pay the contractor 
under this section if the subcontractor is satisfactorily performing under the contract with 
the contractor.  The subcontractor shall pay all suppliers, sub-subcontractors, laborers, 
and any other persons who provide goods, materials, labor, or equipment to the 
subcontractor any amounts actually received which were included in the subcontractor’s 
request for payment to the contractor for such persons, in the same manner set forth in 
this subsection (2) regarding payments by the contractor to the subcontractor.  If the 
subcontractor fails to make such payments in the required manner, the subcontractor 
shall pay those suppliers, sub-subcontractors, and laborers interest in the same manner 
set forth in this subsection (2) regarding payments by the contractor to the subcontractor.   
 
At the time a subcontractor submits a request for payment to the contractor, the 
subcontractor shall also submit to the contractor a list of the subcontractor’s suppliers, 
sub-subcontractors and laborers.  The contractor shall be relieved of the requirements of 
this subsection (2) regarding payment in seven (7) days and interest payment until the 
subcontractor submits such list.  If the contractor fails to make timely payments to the 
subcontractor as required by this section, the contractor shall pay the subcontractor 
interest as specified by contract or at the rate of fifteen percent (15%) per annum, 
whichever is higher, on the amount of the payment which was not made in a timely 
manner.  The interest shall accrue for the period from the required payment date to the 
date on which payment is made.  Nothing in this subsection (2) shall be construed to 
affect the retention provisions of any contract. 
 

(3) CONTRACTS UNDER ONE HUNDRED FIFTY THOUSAND DOLLARS:  If the 
contractor is not progressing in accordance with the project schedule or not performing 
quality work in accordance with the specifications, the Project Manager may, at that point 
start withholding retainage up to and including ten percent (10%) of the total contract 
amount. 

110.01 CORRECTION OF WORK BEFORE FINAL PAYMENT 

The Contractor shall promptly remove from the premises all materials and work condemned by 
the Engineer as failing to meet contract requirements, whether incorporated in the work or not, 
and the Contractor shall promptly replace and re-execute Contractor's own work in accordance 
with the contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by such removal or replacement. 
 
All removal and replacement work shall be done at the Contractor's expense. If the Contractor 
does not take action to remove such condemned work and materials within ten (10) days time 
thereafter, the City may, upon ten (10) days written notice, sell such materials at auction or at 
private sale and retain the proceeds without compensation to the Contractor. 

110.02 PAYMENTS WITHHELD PRIOR TO FINAL ACCEPTANCE OF WORK 

The City may withhold or nullify the whole or part of any certificate of payment to such extent as 
may be necessary to protect it from loss caused by:  
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(a) Defective work not remedied.  
(b) Claims filed or reasonable evidence indicating probable filing of claims by other parties 

against the Contractor.  
(c) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor.  
(d) Damage to another contractor. 

 
When the above grounds are removed, payment shall be made for amounts withheld because of 
them. 

110.03 ACCEPTANCE OF FINAL PAYMENT 

Upon notice that the work is fully completed, the Engineer will make a final inspection.  If the 
Engineer finds the work acceptable under the contract and the contract is fully performed, the 
work may be finally accepted by the Engineer under the terms and conditions of the contract. The 
entire balance found by the Engineer to be due the Contractor, including the retained percentage, 
less any retention based on; (1) the Engineer's estimate of the fair value of the claims against the 
Contractor; and (2) the cost of completing the incomplete or unsatisfactory items of work with 
specified amounts for each incomplete or defective item of work; and (3) retentions required by 
law, shall be due and payable to the Contractor. The date of completion is the date as specified in 
the Certificate of Completion issued by the Engineer.  
 
Upon completion of the work under the contract and before the Contractor shall receive or be 
paid for the Engineer's final statement, the City Contracts Office shall post a notice on the web-
site www.coloradosprings.gov.com.  that the City has accepted such work as completed 
according to the Plans and Specifications and rules set forth in the contract; that the Contractor is 
entitled to final settlement; that after the date specified in the Notice, the City will pay the full 
balance due under the contract; and that persons having claims for labor or material furnished the 
Contractor must present their claim to the City Contracts Office prior to the date specified for such 
payment.  Nothing herein shall be construed as relieving the Contractor and the sureties on the 
Contractor's bonds from any claim or claims for work or labor done or materials or supplies 
furnished in the execution of the contract. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the 
Contractor against the City. 
 
If, after the work has been substantially completed, full completion thereof is materially delayed 
through no fault of the Contractor, and the Engineer so certifies, the City may, upon Certificate of 
Completion by the Engineer, and without terminating the contract, make payment of the balance 
due for that portion of the work fully completed and accepted. Such payment shall be made under 
the terms and conditions governing final payment and acceptance of the project shall constitute a 
waiver of all claims by the Contractor but acceptance shall not constitute a waiver of City claims 
against the Contractor. 
 
Advertising for Final Payment and processing of the Final Pay Request shall not take place until 
after the Contractor has submitted Sales and Use Tax Forms to the City of Colorado Springs and 
said forms have been reviewed and approved by the City Sales Tax Office. 
 

Section 111 TERMINATION OF CONTRACT 

111.00 THE CITY'S RIGHT TO TERMINATE CONTRACT 

In accordance with the City Charter, performance of the City’s obligations under this contract is 
expressly subject to appropriation of funds by the City Council.  Further, in the event that funds 
are not appropriated in whole or in part sufficient for performance of the City's obligations under 
this contract, or appropriated funds may not be expended due to City Charter spending 
limitations, then the City may terminate this contract without compensation to the Contractor. 

file://///dpoc-psfsfs01p/Finance/Shared%20Documents/Contracting/E-Library%20RFP%20Docs/2016%20Projects/B16-T018%20NS%20FLANAGAN%20PARK%20SIDEWALK/www.coloradosprings.gov.com
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If the termination is for failure of the contractor to fulfill the contract obligations, the City may 
terminate the subject contract for Default, and complete the work by contract or otherwise, and 
the contractor shall be liable for any additional cost incurred by the City.  Prior to issuing a 
Termination for Default, the City will issue a Notice to Cure allowing the contractor a minimum of 
ten (10) calendar days to prepare a plan to correct whatever failures are causing the contract 
obligation failure(s).  The City will have the right to accept the plan of correction or to continue 
with the Termination for Default. 
 
Where the contract has been terminated for Default by the City, said termination shall not affect 
or terminate any of the rights of the City as against the Contractor or his surety then existing or 
which may thereafter accrue because of such default.  Any retention or payment of monies by the 
City due the Contractor under the terms of the contract shall not release the Contractor or the 
Contractor's surety from liability for the Contractor's default. 
 
If the Contractor should become bankrupt and a relief from stay is granted to the City, or if the 
Contractor should make a general assignment for the benefit of Contractor's creditors, or if a 
receiver should be appointed on account of Contractor insolvency, or if Contractor should 
persistently or repeatedly refuse or should fail, except in cases for which extensions of time are 
provided, to supply enough properly skilled workmen or materials, or if Contractor should fail to 
make payments to subcontractors or for material or labor so as to affect the progress of the work, 
or breach, or substantially violate any provision of the contract, then the City, upon the written 
notice of the Engineer may, without prejudice to any other right or remedy, terminate the contract 
for default and take possession of the premises and of all materials, tools, equipment, and other 
facilities installed on the work and paid for by the City, and finish the work by whatever method 
the City may  deem expedient. In such cases, the Contractor shall not be entitled to receive any 
further payment under the contract. 
 
The City may also terminate this contract for convenience of the City, upon written notice to the 
Contractor, without additional compensation to the Contractor, unless the Contractor has started 
or performed portions of the contract prior to receiving such notice. If performance of the contract 
is underway, the City will be liable only for the portions of work actually satisfactorily completed 
up to the point of the issuance of the Notice of Termination for Convenience. In no event shall the 
City be liable for unperformed work or anticipated profits or overhead. Upon receipt of this notice 
the Contractor shall immediately: discontinue all services affected (unless the notice directs 
otherwise), and deliver to the City all data, drawings, specifications, reports, estimates, 
summaries, and other information and materials accumulated in performing this contract, whether 
completed or in process. 

111.01 COMPLETION OF CONTRACTS IN DEFAULT 

If for any reason a contract is declared in default, the City shall have the right without process or 
action at law to take over all or any portion of the work and complete it in any manner the City 
deems most appropriate.  Written notice shall be given the Contractor by the City that the contract 
has been declared in default, and upon receiving such notice, the Contractor shall peaceably 
relinquish possession of the said work or the parts thereof specified in the notice. 
 
The City may, at its option and at a rental which it considers reasonable, retain all material, 
equipment, and tools on the work until the work has been completed. 
 
Neither the City nor any officer, agent or employee of the City shall be in any way liable or 
accountable to the Contractor or the Contractor's surety for the method by which the completion 
of the said work, or any portion thereof, may be accomplished or for the price paid. Should the 
cost of completing the work be in excess of the original contract price, the Contractor and 
Contractor's surety shall be responsible for such excess cost. Should the cost of such completion, 
including all proper charges, be less than the original contract price, the amount so saved shall 
accrue to the City. Neither by taking over the work nor by declaring the contract in default shall 
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the City forfeit the right to recover damages from the Contractor or Contractor's surety for failure 
to complete the entire contract. 

111.02 REMOVAL OF EQUIPMENT 

Except as provided in subsection 111.01 above, in the case of termination of this contract before 
completion from any cause whatever, the Contractor, if notified to do so by the City, shall 
promptly remove any part or all of Contractor's equipment and supplies from the property of the 
City, failing which the City shall have the right to remove such equipment and supplies at the 
expense of the Contractor. 
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SCHEDULE E 

 E.1 FEDERAL CONTRACT COMPLIANCE REQUIREMENTS 

E.2 GOALS AND TIMETABLES 

All bids must contain the completed “Goals and Timetables” portion of the Federal Section 3 
compliance (attached), or this bid will be considered incomplete and will be rejected. 

E.3 DAVIS-BACON WAGE RATES AND FEDERAL LABOR STANDARDS PROVISIONS 

All contractors and subcontractors must comply with Davis-Bacon Wage Rates and the Federal 
Labor Standard Provisions.  The Federal Labor Standards Provisions (HUD 40010) and sample 
Wage Rate Determination applicable to this project are attached for BIDDING PURPOSES.  Prior 
to award, the most current update to the Davis Bacon Wage Rates will be provided. 

E.4 SECTION 3 CLAUSE, EQUAL OPPORTUNITY AND ANTI-LOBBYING 

CERTIFICATION REQUIREMENTS 
All bids are subject to the requirements of the Section 3 Clause, the Equal Opportunity Clause 
and the Anti-Lobbying Certification attached hereto.  All bids over $2,000 are subject to the 
Federal Labor Standards Provisions and the Davis Bacon Wage Rates.  Further information can 
be obtained by calling Shirley Gallegos at 385-5341, Community Services Department, 
Community Development Division, for the City of Colorado Springs.  

E.5 MONTHLY EMPLOYMENT UTILIZATION REPORT 

All contracts over $10,000 must be accompanied by Standard Form CC-257, Monthly 
Employment Utilization Report form, as prescribed by the Department of Labor.  The Monthly 
Employment Utilization Report is to be completed by each contractor (both prime and 
subcontractors) and signed by a responsible official of the company.  The reports are to be filed 
with Janet Risley; 702 East Boulder Street; each month during the term of the contract.  They 
shall include the total work-hours worked for each employee classification in each designated 
trade for the aggregate work force.  The prime contractor shall collect and submit reports for each 
subcontractor’s aggregate work force.  Report forms and instructions will be provided at the pre-
construction conference. 

E.6 FIFTEEN-DAY (15) REPORT/MINORITY AND  

PROJECT AREA BUSINES PARTICIPATION REPORT REQUIREMENTS 
Within fifteen (15) days after award of the contract, the contractor shall submit a Minority and 
Project Area Business Participation Report and a 15-Day Report to the City.  Report forms and 
instructions will be provided at the pre-construction conference. 

E.7 FEDERAL EQUAL OPPORTUNITY CLAUSE 

During the performance of this contract, the Contractor agrees as follows: 
 

1. The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, age or national origin.  The Contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to their race, color, religion, sex, age or national origin.  
Such action shall include, but not be limited to the following:  employment, upgrading, 
demotion, or transfer, recruitment or recruitment advertising; layoff or termination; rates of 
pay or other forms of compensation; and selection for training, including apprenticeship.  The 
Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided by the contracting officer setting forth the provisions of 
this nondiscrimination clause. 
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2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf 
of the Contractor, state that all qualified applicants will receive consideration for employment 
without regard to race, color, religion, sex, age, or national origin. 

 
3. The Contractor will send to each labor union or representative of workers with which the 

Contractor has a collective bargaining agreement or other contract or understanding, a notice 
to be provided by the City's Contract compliance officer advising the labor union or workers’ 
representative of the Contractor’s commitments under Section 202 of Executive Order 11246 
of September 24, 1965, and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

 
4. The Contractor will comply with all the provisions of Executive Order 11246 of September 24, 

1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 
 
5. The Contractor will furnish all information and reports required by Executive Order 11246 of 

September 24, 1965, and the Rules, Regulations, and Orders of the Secretary of Labor, or 
pursuant thereto, and will permit access to his books, records, and accounts by the 
Department and the Secretary of Labor for purposes of investigation to ascertain compliance 
with such Rules, Regulations, and Orders. 

 
6. In the event of the Contractor’s noncompliance with the nondiscrimination clauses of this 

contract or with any of such Rules, Regulations, or Orders, this contract may be canceled, 
terminated or suspended in whole or in part and the Contractor may be declared ineligible for 
further Government contracts in accordance with procedures authorized in Executive Order 
11246 of September 24, 1965, and such other sanctions may be imposed and remedies 
invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, 
or order of the Secretary of Labor, or as otherwise provided by law. 

 
7. The contractor will include the provisions of Paragraph (1) through (7) in every subcontract or 

purchase order unless excepted by rules, regulations or orders of the Secretary of Labor 
issued pursuant to Section 204 of Executive Order 11246 of September 24, 1965, so that 
each provision will be binding upon each subcontractor or vendor.  The contractor will take 
such action with respect to any subcontract or purchase order as the Department may direct 
as a means of enforcing such provisions including sanctions for non-compliance: provided, 
however, that in the event the contractor becomes involved in or is threatened with litigation 
with a subcontractor or vendor as a result of such direction by the Department, the contractor 
may request the United States to enter into such litigation to protect the interests of the 
United States. 

E.8 ASSURANCE OF COMPLIANCE 

Training, Employment, and Contracting Opportunities for Business and Lower Income Persons 
 

A. The project assisted under this contract/agreement is subject to the requirements of Section 
3 of the Housing and Urban Development Act of 1968, as amended, 12 USC 1701u. Section 
3 requires that to the greatest extent feasible, opportunities for training and employment be 
given to lower income residents of the project area and contracts for work in connection with 
the project be awarded to business concerns which are located in or owned in substantial 
part by persons residing in the area of the project. 

 
B. Notwithstanding any other provisions of this contract/agreement, the applicant/recipient shall 

carry out the provisions of said Section 3 and the regulations issued pursuant thereto by the 
Secretary set forth in 24 CFR Part 135 (published in 38 Federal Register 29220, October 23, 
1973) and all applicable rules and orders of the Secretary issued under thereunder prior to 
the execution of this contract/agreement.  The requirements of said regulations include, but 
are not limited to development and implementation of an affirmative action plan for utilizing 
business concerns located within or owned in substantial part by persons residing in the area 
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of the project; the making of a good-faith effort, as defined by the regulations, to provide 
training, employment and business opportunities required by Section 3; and incorporation of 
the “Section 3 Clause” specified by Section 135.20 (b) of the regulations in all contracts for 
work in connection with the project.  The applicant/recipient certifies and agrees that it is 
under no contractual or other disability which would prevent it from complying with these 
requirements. 

 
C. Compliance with the provisions of Section 3, the regulations set forth in the 24 CFR Part 135, 

and all applicable rules and orders of the Secretary issued thereunder prior to approval by the 
Government of the application for this agreement/contract, shall be a condition of the Federal 
financial assistance provided to the project, binding upon the applicant/recipient, its 
successors and assigns.  Failure to fulfill these requirements shall subject the 
applicant/recipient, its contractors and subcontractors, its successors, and assigns to the 
sanctions specified by this agreement/contract, and to such sanctions as are specified by 24 
CFR Section 135.135. 

E.9 LEAD BASED PAINT 

Any grants or loans for the rehabilitation of residential structures with assistance from the 
Department of Housing and Urban Development shall include provisions for the elimination of 
Lead Based Paint Hazards under Subpart B of HUD Lead-Based Paint* Regulations; 24 DRF, 
Part 35.61( c ).  The Community Development Program shall be responsible for the inspection 
and certifications required under Section 570.611 of the Consolidated Community Development 
Block Grant Regulations. 
 
*The new definition states in part “… with respect to paint which is manufactured after June 22, 
1977, lead-based paint means any paint containing more than six one-hundredths of one 
percentum lead by weight (calculated as lead metal) in the total non-colatile content of the paint 
or the equivalent measure of lead in the dried film of paint already applied.” 

E.10 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 

 TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
 

1. The offeror’s or bidder’s attention is called to the “Equal Opportunity Clause” and the 
“Standard Federal Equal Employment Opportunity Construction Contract Specifications: as 
set forth herein. 

 
2. The goals and timetables for minority and female participation, expressed in percentage 

terms for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, are as follows: 

 
REGION VII (COLORADO) GOALS AND TIMETABLES 

 

TIMETABLE    TRADE    GOAL (PERCENT 
-------------------------------------------------------------------------------------------------------------------------- ------ 
Until further notice   All ………….   14% Minorities 
           5%  Females 

 
These goals are applicable to all the Contractor’s construction work (whether or not it is Federal 
assisted) performed in the covered area. 
 
The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 

shall be based on its implementation of the Equal Opportunity Clause, specific affirmative 
action obligations required by the specifications set forth in 41 CFR 60-4.3 (a), and its efforts 
to meet the goals established for the geographical area where the contract resulting from this 
solicitation is to be performed.  The hours of minority and female employment and training 
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must be substantially uniform throughout the length of the contract, and in each trade, and 
the contractor shall make a good-faith effort to employ minorities and women evenly on each 
of its projects.  The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the Contractor’s goals 
shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 
60-4.  Compliance with the goals will be measured against the total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten working days of award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the contract resulting 
from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor, employer identification number, estimated dollar amount of the 
subcontract; estimated starting and completion dates of the subcontract; and the 
geographical area in which the contract is to be performed. 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is 

the City of Colorado Springs, County of El Paso, State of Colorado. 
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STANDARD FEDERAL EQUAL 
EMPLOYMENT OPPORTUNITY 

CONSTRUCTION CONTRACT SPECIFICATION (EXECUTIVE ORDER 11246) 

 
1. As used in these specifications: 

a) “Covered Area” means the geographical area described in the solicitation from which this contract 
resulted; 

 
b) “Director” means Director, Office of Federal Contract Compliance programs, United States 

Department of Labor, or any person to whom the Director delegates authority; 
 

c) “Employer Identification Number” means the Federal Social Security Number used on the 
Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 
d) “Minority” includes: 

i) Black (all persons having origins in any of the Black African racial groups not of Hispanic 
origin); 

ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 
Spanish Culture or origin, regardless of race); 

iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of 
North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification.) 

 
2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of $10,000 
the provisions of these specifications and the Notice which contains the applicable goals for minority 
and female participation and which is set forth in the solicitations from which this contract resulted. 

 
3. If the contractor participating (pursuant to 41 CFR 60-4.5) in a hometown plan approved by the U.S. 

Department of Labor in the covered area either individually or through an association, its affirmative 
action obligations on all work in the Plan area (including goals and timetables) shall be in accordance 
with that Plan for those trades which have unions participating in the Plan.  Contractors must be able 
to demonstrate their participation in and compliance with the provisions of any such Hometown Plan.  
Each Contractor or subcontractor participating in an approved Plan is individually required to comply 
with its obligations under the EEO clause, and to make a good faith effort to achieve each goal under 
the Plan in each trade in which it has employees.  The overall good faith performance by the 
Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered 
Contractor’s or Subcontractor’s failure to make good faith efforts to achieve the Plan goals and 
timetables. 

 
4. The Contractor shall implement the specific affirmative action standards provided in Paragraphs 7a 

through p of these specifications.  The goals set forth in the solicitation from which this contract 
resulted are expressed as percentages of the total hours of employment and training of minority and 
female utilization the Contractor should reasonably be able to achieve in each construction trade in 
which it has employees in the covered area.  The Contractor is expected to make substantially 
uniform progress toward its goals in each craft during the period specified. 

 
5. Neither the provisions of any collective bargaining agreement nor the failure by a union with whom 

the Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse 
the Contractor’s obligations under these specifications, Executive Order 11246, or the regulations 
promulgated pursuant thereto. 
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6. In order for the non-working training hours of apprentices and trainees to be counted in meeting the 

goals, such apprentices and trainees must be employed by the Contractor during the training period, 
and the Contractor must have made a commitment to employ the apprentices and trainees at the 
completion of their training, subject to the availability of employment opportunities.  Trainees must be 
trained pursuant to training programs approved by the U.S. Department of Labor. 

 
7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  The 

evaluation of the Contractor’s compliance with these specifications shall be based upon its effort to 
achieve maximum results from its actions.  The Contractor shall document these efforts fully, and 
shall implement affirmative action steps at least as extensive as the following: 

 
a) Ensure and maintain a working environment free of harassment, intimidation and coercion at all 

sites, and in all facilities at which the Contractor’s employees are assigned work.  The Contractor, 
where possible, will assign two or more women to each construction project.  The contractor shall 
specifically ensure that all foremen, superintendents and other on-site supervisory personnel are 
aware of and carry out the Contractor’s obligation to maintain such a working environment with 
specific attention to minority or female individuals working at such sites or in such facilities. 

 
b) Establish and maintain a current list of minority and female recruitment sources, provide written 

notification to minority and female recruitment sources and to community organizations when the 
Contractor or its unions have employment opportunities available, and maintain a record of the 
organizations’ responses. 

 
c) Maintain a current file of the names, addresses and telephone numbers of each minority and 

female off-the-street applicant and minority or female referral from a union, a recruitment source 
of community organization and of what action was taken with respect to each such individual.  If 
such individual was sent to the union hiring hall for referral, and was not referred back to the 
contractor by the union or, if referred, not employed by the Contractor, this shall be documented 
in the file with the reason therefor, along with whatever additional actions the Contractor may 
have taken. 

 
d) Provide immediate written notification to the Director when the union or unions with which the 

Contractor has a collective bargaining agreement has not referred to the Contractor a minority 
person or woman sent by the Contractor, or when the Contractor has other information that the 
union referral process has impeded the Contractor’s efforts to meet its obligations. 

 
e) Develop on-the-job training opportunities and/or participate in training programs for the area 

expressly include minorities and women, including upgrading programs and apprenticeship and 
trainee programs relevant to the Contractor’s employment needs, especially those programs 
funded or approved by the Department of Labor.  The Contractor shall provide notice of these 
programs to the sources compiled under 7d above. 

 
f) Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training 

programs and requesting their cooperation in assisting the Contractor in meeting its EEO 
obligations; by including it in any policy manual and collective bargaining agreement; by 
publicizing it in the company newspaper, annual report, etc.; by specific review of the policy with 
all management personnel and with all minority and female employees at least once a year; and 
by posting the company EEO policy on bulletin boards accessible to all employees at each 
location where construction work is performed. 

 
g) Review, at least annually, the company’s EEO policy and affirmative action obligations under 

these specifications with all employees having any responsibility for hiring assignment, layoff, 
termination or other employment decisions, including specific review of these items with onsite 
supervisory personnel such as Superintendents, General Foremen, etc., prior to the initiation of 
construction work at any job site.  A written record shall be made and maintained identifying the 
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time and place of these meetings, persons attending, subject matter discussed, and disposition of 
the subject matter. 

 
h) Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news 

media specifically including minority and female news media, and providing written notification to 
and discussing the Contractor’s EEO policy with other Contractors and Subcontractors with whom 
the contractor does or anticipates doing business. 

 
i) Direct its recruitment efforts, both oral and written to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor’s recruitment area and employment 
needs.  Not later than one month prior to the date for the acceptance of applications for 
apprenticeship or other training by any recruitment source, the Contractor shall send written 
notification to organizations such as the above, describing the openings, screening procedures, 
and test to be used in the selection process. 

 
j) Encourage present minority and female employees to recruit other minority persons and women 

and, where reasonable, provide after school, summer and vacation employment to minority and 
female youth both on the site and in other areas of a Contractor’s workforce. 

 
k) Validate all test and other selection requirements where there is an obligation to do so under 41 

CFR Part 60-3. 
 
l) Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to prepare 
for, through appropriate training, etc., such opportunities. 

 
m) Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor’s obligations 
under these specifications are being carried out. 

 
n) Ensure that all facilities and company activities are non-segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy between 
the sexes. 

 
o) Document and maintain a record of all solicitations of offers for subcontractors from minority and 

female construction contractors of suppliers, including circulation of solicitations to minority and 
female contractor associations and other business associations. 

 
p) Conduct a review, at least annually, of all supervisors’ adherence to and performance under the 

Contractor’s EEO policies and affirmative action obligations. 
 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or 
more of their affirmative action obligations (7a through p).  The efforts of a contractor association, 
joint contractor union, contractor community, or other similar group of which the contractor is a 
member and participant, may be asserted as fulfilling any one or more of its obligations under 7a 
through p of these Specifications provided that the contractor actively participates in the group, 
makes every effort to assure that the group has a positive impact on the employment of minorities 
and women in the industry, ensures that the concrete benefits of the program are reflected in the 
Contractor’s minority and female workforce participation, makes a good faith effort to meet its 
individual goals and timetables, and can provide access to documentation which demonstrates the 
effectiveness of actions taken on behalf of the Contractor.  The obligation to comply, however, is the 
Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the 
Contractor’s noncompliance. 
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9. A single goal for  minorities and a separate single goal for women have been established.  The 
Contractor, however, is required to provide equal employment opportunity and to take affirmative 
action for all minority groups, both male and female, and all women, both minority and non-minority.  
Consequently, the Contractor may be in violation of the Executive Order if a particular group is 
employed in a substantially disparate manner (for example, even though the Contractor has achieved 
its goal for women generally, the Contractor may be in violation of the Executive Order if a specific 
group of women is underutilized). 

 
10. The Contractor shall not use the goals and timetable or affirmative action standards to discriminate 

against any person because of race, color, religion, sex or national origin. 
 
11. The Contractor shall not enter into any subcontract with any person or firm debarred from 

Government Contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for Violation of these specifications and 

of the Equal Opportunity Clause, including suspension, termination and cancellation of existing 
subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its 
implementing regulations, by the Office of Federal Contract Compliance Programs.  Any contractor 
who fails to carry out such sanctions and penalties shall be in violation of these specifications and 
Executive Order 11246, as amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these 
specifications, so as to achieve maximum results from its efforts to ensure equal employment 
opportunity.  If the Contractor fails to comply with the requirement of the Executive Order, the 
implementing regulations, or these specifications, the Director shall proceed in accordance with 41 
CFR 60-4.8. 

 
14. The Contractor shall designate a responsible official to monitor all employment related activity to 

ensure that the company EEO policy is being carried out, to submit reports relating to the provisions 
hereof as may be required by the Government and to keep records.  Records shall at least include for 
each employee the name, address, telephone numbers, construction trade, union affiliation if any, 
employee identification number where assigned, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week 
in the indicated trade, rate of pay, and locations at which the work was performed.  Records shall be 
maintained in an easily understandable and retrievable form; however, to the degree that existing 
records satisfy this requirement, contractors shall not be required to maintain separate records. 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which 
established different standards of compliance or upon the application of requirements for the hiring of 
local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 
Community Development Block Grant Program). 

 
 

Federal Standards Provisions 

U.S. Department of Housing and Development 
Form:  HUD-4010 (2084) (HB 1344.1) 

APPLICABILITY 

The Project or Program to which the construction work covered by this contract pertains is being assisted 
by the United States of America and the following Federal Labor Standards Provisions are included in this 
Contract pursuant to the provisions applicable to such Federal Assistance. 
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1.0 MINIMUM WAGES 

All laborers and mechanics employed or working upon the site of the work (or under the United 
States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development 
of the project), will be paid unconditionally and not less often than once a week, and without 
subsequent deduction or rebate on any account (except such payroll deductions as are permitted 
by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), the full 
amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of 
payment computed at rates not less than those contained in the wage determination of the 
Secretary of labor which is attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and such laborers and 
mechanics.  Contributions made or costs reasonably anticipated for bona fide fringe benefits 
under Section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered 
wages paid to such laborers or mechanics subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs, which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. 
 
Such Laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the 
wage determination for the classification of work actually performed, without regard to skill, 
except as provided in 29 CFR Part 5.5(a)(4).  Laborers or mechanics performing work in more 
than one classification may be compensated at the rate specified for each classification for the 
time actually worked therein:  Provided, that the employer’s payroll records accurately set forth 
the time spent in each classification in which work is performed.  The wage determination 
(including any additional classification and wage rates conformed under 29 CFR Part 5.5(a)(1)(ii) 
and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its 
subcontractors at the site of the work in a prominent and accessible place where it can be easily 
seen by the workers. 

 
a) (ii)Any class of laborers or mechanics which is not listed in the wage determination 

and which is to be employed under the contract shall be classified in conformance 
with the wage determination.  HUD shall approve an additional classification and 
wage rate and fringe benefits therefore only when the following criteria have been 
met. 

1) The work to be performed by the classification requested is not performed by 
a classification in the wage determination; and 

2) The classification is utilized in the area by the construction industry; and 
3) The proposed wage rate, including any bona fide fringe benefits, bears a 

reasonable relationship to the wage rates contained in the wage 
determination. 

 
b) If the contractor and the laborers and mechanics to be employed in the classification 

(if known), or their representative, and HUD or its designee agree on the 
classification and wage rate (including the amount designated for fringe benefits 
where appropriate), a report of the action taken shall be sent by HUD or its designee 
to the Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210.  The 
Administrator or an authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt and so advise HUD or 
its designee or will notify HUD or its designee within the 30-day period that additional 
time is necessary.  (Approved by the Office of Management and Budget under OMB 
Control Number 1215-0140). 

 
c) In the event the contractor, the laborers or mechanics to be employed in the 

classification or their representatives, and HUD or its designee do not agree on the 
proposed classification and wage rate (including the amount designated for fringe 
benefits, where appropriate).  HUD or its designee shall refer the questions, 
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including the views of all interested parties and the recommendation of HUD or its 
designee, to the Administrator for determination.  The Administrator, or an 
authorized representative, will issue a determination within 30 days of receipt and so 
advise HUD or its designee or will notify HUD or its designee within the 30-day 
period that additional time is necessary.  (Approved by the Office of Management 
and Budget under OMB Control Number 1215-0140.) 

 
d) The wage rate (including fringe benefits where appropriate) determined pursuant to 

subparagraph (1)(b) or ( c) of this paragraph, shall be paid to all workers performing 
work in the classification under this contract from the first day on which work is 
performed in the classification. 

 
(III) Whenever the minimum wage rate prescribed in the contract for a class of 

laborers or mechanics includes a fringe benefit which is not expressed as an 
hourly rate, the contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
(IV) If the contractor does not make payments to a trustee or other third person, the 

contractor may consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona fide fringe benefits 
under a plan or program.  Provided, that the Secretary of Labor has found, upon 
the written request of the contractor, that the applicable standards of the Davis-
Bacon Act have been met.  The Secretary of Labor may require the contractor to 
set aside in a separate account assets for the meeting of obligations under the 
plan or program.  (Approved by the Office of Management and Budget under 
OMB Control Number 1215-0140.) 

2.0 WITHHOLDING 

HUD or its designee shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld from the contractor 
under this contract or any other Federal contract with the same prime contractor, or any other 
Federally assisted contract subject to Davis-Bacon prevailing wage requirements, which is held 
by the same prime contractor so much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees and 
helpers, employed by the contractor or any subcontractor the full amount of wages required by 
the contract.  In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee or helper, employed or working on the site of the work (or under the United States 
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 
project), all or part of the wages required by the contract.  HUD or its designee may, after written 
notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  HUD or its designee may, after written notice to the contractor, disburse 
such amounts withheld for and on account of the contractor or subcontractor to the respective 
employees to whom they are due.  The Comptroller General shall make such disbursements in 
the case of direct Davis-Bacon Act contracts. 

3.0 PAYROLLS AND BASIC RECORDS 

Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work preserved for a period of three years thereafter for all laborers and mechanics 
working at the site of the work (or under the United States Housing Act of 1937, or under the 
Housing Act of 1949, in the construction or development of the project).  Such records shall 
contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for 
bona fide fringe benefits or cash equivalents thereof of the types described in Section 1(b)(2)(B) 
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of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual 
wages paid.  Whenever the Secretary of Labor has found under 29 CFR 5.5 (a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably anticipated in 
providing benefits under a plan or program described in Section 1(b)(2)(B) of the Davis-Bacon 
Act, the contractor shall maintain records which show that the commitment to provide such 
benefits is enforceable that the plan or program is financially responsible and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records 
which show the costs anticipated or the actual cost incurred in providing such benefits.  
Contractors employing apprentices or trainees under approved programs shall maintain written 
evidence of the registration of apprenticeship programs and certification of trainee programs the 
registration of the apprentices and trainees and the ratios and wage rates prescribed in the 
applicable programs (Approved by the Office Management and Budget under OMB Control 
Numbers 1215-0140 and 1215-0017.) 

 
a) (ii) The contractor shall submit weekly for each week in which any contract work is 

performed a copy of all payrolls to HUD or its designee if the agency is a party to the 
contract but if the agency is not such a party, the contractor will submit the payrolls to the 
applicant, sponsor, or owner, as the case may be, for transmission to HUD or its 
designee.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under 29 CFR Part 5.5(a)(3)(I).  This information 
may be submitted in any form desired.  Optional Form WH-347 is available for this 
purpose and may be purchased from the Superintendent of Documents (Federal Stock 
Number 029-005-00014-1), U.S. Government Printing Office, Washington, DC 20402.  
The prime contractor is responsible for the submission of copies of payrolls by all 
subcontractors.  (Approved by the Office of Management and Budget under OMB 
Control Number 1215-0149.) 

 
b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by 

the contractor or subcontractor or his or her agent who pays or supervised the payment 
of the persons employed under the contract and shall certify the following: 

1) That the payroll for the payroll period contains the information required to be 
maintained under 29 CFR Part 5.5(a)(3)(I) and that such information is correct 
and complete; 

2) That each laborer or mechanic (including each helper, apprentice, and trainee) 
employed on the contract during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other 
than permissible deductions as set forth in 29 CRF Part 3; 

3) That each laborer or mechanic has been paid not less than the applicable wage 
rates and fringe benefits or case equivalents for the classification of work 
performed, as specified in the applicable wage determination incorporated into 
the contract. 

 
c) The weekly submission of a properly executed certification set forth on the reverse side 

of Optional Form WH-347 shall satisfy the requirement for submission of the “Statement 
of Compliance” required by paragraph A.3.(ii)(b) of this section. 

 
d) The falsification of any of the above certifications may subject the contractor or 

subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 
231 of Title 31 of the United States Code. 

 
(III) The contractor or subcontractor shall make the records required under paragraph 

A.3(I) of this section available for inspection, copying, or transcription by authorized 
representatives of HUD or its designee or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the job.  If the 
contractor or subcontractor fails to submit the required records or to make them 
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available, HUD or its designee may, after written notice to the contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds.  Furthermore, failure to 
submit the required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR Part 5.12. 

4.0 APPRENTICES AND TRAINEES, APPRENTICES 

(I) Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and 
Training Administration, Bureau of Apprenticeship and Training, or with a State 
Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first 
90 days of probationary employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be 
eligible for probationary employment as an apprentice.  The allowable ratio of apprentices to 
journeymen on the job site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the registered program.  Any 
worker listed on a payroll apprentice wage rate, who is not registered or otherwise employed 
as stated above shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed in addition any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid no less than the applicable wage rate on the wage determination for the work 
actually performed.  Where a contractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman’s hourly rate) specified in the registered program for the 
apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program 
does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits 
listed on wage determination for the applicable classification.  If the Administrator determines 
that a different practice prevails for the applicable apprentice classification, fringes shall be 
paid in accordance with that determination.  In the event the Bureau of Apprenticeship and 
Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of 
an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at 
less than the applicable predetermined rate for the work performed until an acceptable 
predetermined rate for the work performed until an acceptable program is approved. 

 
(II) Trainees, except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 

than the predetermined rate for the work performed unless they are employed pursuant to 
and individually registered in a program which has received prior approval, evidenced by 
formal certification by the U.S. Department of Labor, Employment and Training 
Administration.  The ratio of trainees to journeymen on the job site shall not be greater than 
permitted under the plan approved by the Employment and Training Administration.  Every 
trainee must be paid at not less than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination.  Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program.  If the trainee program does not 
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the 
wage determination unless the Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the corresponding journeyman wage rate 
on the wage determination which provides for less than full fringe benefits for apprentices.  
Any employee listed on the payroll at a trainee rate who is not registered and participating in 
a training plan approved by the Employment and Training Administration shall be paid not 
less than the applicable wage rate on the wage determination for the work actually 
performed.  In addition, any trainee performing work on the job site in excess of the ratio 
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permitted under the registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  In the event the Employment and 
Training Administration withdraws approval of a training program, the contractor will no longer 
be permitted to utilize trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved.  

 
(III) Equal Employment Opportunity.  The utilization of apprentices, trainees and journeymen 

under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR Part 30. 

5.0 COMPLIANCE WITH COPELAND ACT REQUIREMENTS 

The contractor shall comply with the requirements of 29 CFR Part 3 which are incorporated by 
reference in the contract. 

6.0 SUBCONTRACTS 

The contractor or subcontractor will insert in any subcontracts the clauses contained in 29 CFR 
5.5(a)(1) through (10) and such other clauses as HUD or its designee may by appropriate 
instructions require, and also a clause requiring the subcontractors to include these clauses in 
any lower tier subcontracts.  The prime contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR Part 5.5. 

7.0 CONTRACTS TERMINATION: DEBARMENT 

A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract 
and for debarment as a contractor and a subcontractor as provided in 29 CRF 5.12. 

8.0 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REQUIREMENTS 

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 
3, and 5 are herein incorporated by reference in this contract. 

9.0 DISPUTES CONCERNING LABOR STANDARDS 

Disputes arising out of the labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract.  Such disputes shall be resolved in accordance with the 
procedures of the Department of labor set forth in 29 CFR Parts 5, 6, and 7.  Disputes within the 
meaning of this clause include disputes between the contractor (or any of its subcontractors) and 
HUD or its designee, the U.S. Department of Labor, or the employees or their representatives. 

10.0 CERTIFICATION OF ELIGIBILITY 

(I) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor’s firm is a person or firm ineligible to be 
awarded Government contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 
CFR Part 24.  

 
(II) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

Government Contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) 
or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 24. 

 
(III) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 

1001.  Additionally, U.S. Criminal Code, Section 1010, Title 18 U.S.C. “Federal Housing 
Administration transactions”, provides in part “Whoever, for the purpose of . . influencing in 
any way the action of such Administration . . makes, utters or publishes any statement, 
knowing the same to be false . . shall be fined not more than $5,000 or imprisoned no more 
than two years, or both.” 
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11.0 COMPLAINTS, PROCEEDINGS, OR TESTIMONY BY EMPLOYEES 

No laborer or mechanic to whom the wage, salary, or other labor standards provisions of this 
Contract are applicable shall be discharged or in any other manner discriminated against by the 
Contractor or any subcontractor because such employee has filed any complaint or instituted or 
caused to be instituted any proceeding or has testified or is about to testify in any proceeding 
under or relating to the labor standards applicable under this Contract to his employer. 

12.0 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 

As used in this paragraph, the terms “laborers” and “mechanics” include watchmen and guards. 
 

1) Overtime Requirements.  No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall 
require to permit any such laborer or mechanic in any workweek in which he or she is 
employed on such work to work in excess of eight hours in any calendar day or in excess of 
forty hours in such workweek unless such laborer or mechanic received compensation at a 
rate not less than one and one-half times the basic rate of pay for all hours worked in excess 
of eight hours in any calendar day or in excess of forty hours in such workweek, whichever is 
greater.  

 
2) Violation: liability for unpaid wages; liquidated damages.  In the event of any violation of the 

clause set forth in subparagraph (1) of this paragraph, the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages.  In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such territory), for liquidated 
damages.  Such liquidated damages shall be computed with respect to each individual 
laborer or mechanic, including watchmen and guards, employed in violation of the clause set 
forth in subparagraph (1) of this paragraph, in the sum of $10 for each calendar day on which 
such individual was required or permitted to work in excess of eight hours or in excess of the 
standard workweek of forty hours without payment of the overtime wages required by the 
clause set forth in subparagraph (1) of this paragraph. 

 
3) Withholding for unpaid wages and liquidated damages.  HUD or its designee shall upon its 

own action or upon written request of an authorized representative of the Department of 
Labor withhold or cause to be withheld, from any moneys payable on account of work 
performed by the contractor or subcontractor under any such contract or any other Federal 
contract with the same prime contract, or any other Federally assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor 
such sums as may be determined to be necessary to satisfy any liabilities of such contractor 
or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth 
in subparagraph (2) of this paragraph. 

 
4) Subcontracts.  The contractor or subcontractor shall insert in any subcontracts the clauses 

set forth in subparagraph (1) through (4) of this paragraph and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts.  The prime contractor 
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in subparagraphs (1) through (4) of this paragraph. 

13.0 HEALTH AND SAFETY 

1) No laborer or mechanic shall be required to work in surroundings or under working conditions 
which are unsanitary, hazardous, or dangerous to his/her health and safety as determined 
under construction safety and health standards promulgated by the Secretary of Labor by 
regulation. 

 
2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to 

Title 29 Part 1926 (formerly part 1518) and failure to comply may result in imposition of 
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sanctions pursuant to the Contract Work Hours and Safety Standards Act (Public Law 9-54, 
83 Stat. 96). 

 
3) The Contractor shall include the provisions of this Article in every subcontract  so that such 

provisions will be binding on each subcontractor.  The Contractor shall take such action with 
respect to any subcontract as the Secretary of Housing and Urban Development or the 
Secretary of Labor shall direct as a means of enforcing such provisions. 

 

570.606 ARCHITECTURAL BARRIERS ACT OF 1968  

Every building or facility (other than a privately owned residential structure) designed, 
constructed, or altered with funds made available under this Part shall comply with the 
requirements of the “American Standard Specifications for Making Buildings and Facilities 
Accessible to, and Useable by, the Physically Handicapped, Number A-117.1-R 1971, subject to 
the exceptions contained in 41 CR Subpart 101-19.604, issued pursuant to the Architectural 
Barriers Act of 1968, 42 U.S.C. 4151. 

570.610 CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL 
ACT 

The recipient must comply with the provisions of the Clean Air Act, as amended (42 U.S.C. 1857 
et seq.), and the Federal Water Pollution Control Act, as amended (33 U.S.C. 1251 et seq.), and 
the regulations thereunder (40 CFR Part 15 and 40 CFR Part 61). 
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FEDERAL WAGE SCHEDULES 

CONFLICT OF INTEREST (FEDERAL) 

INTEREST OF MEMBERS OF A CITY 

No member of the governing body of the City and no other officer, employee, or agent of the City who 
exercises any functions or responsibilities in connection with the planning and carrying out of the 
program, shall have any personal financial interest, direct or indirect, in this Contract. 

INTEREST OF OTHER LOCAL PUBLIC OFFICIALS 

No member of the governing body of the locality and no other public official of such locality, who 
exercises any functions or responsibilities in connection with the planning and carrying out of the 
program, shall have any personal financial interest, direct or indirect, in this Contract. 

INTEREST OF SUB-GRANTEES AND EMPLOYEES 

The sub-grantee convenants that she/he presently has no interest and shall not acquire interest, direct or 
indirect in the programs or services or any other interest which would conflict in any manner or degree 
with the performance of the services hereunder.  The sub-grantee further convenants that in the 
performance of this Contract, no person having any such interest shall be employed. 

FEDERAL SECTION 3 CLAUSE 

THE FOLLOWING SECTION 3 CLAUSE SHALL BE INCLUDED IN ALL CONTRACTS FOR WORK IN 
CONNECTION WITH A SECTION 3 PROJECT 

 
A. The work to be performed under this contract is on a project assisted under a program providing 

direct Federal financial assistance from the Department of Housing and Urban Development and is 
subject to the requirements of Section 3 of the Housing and Urban Development Act of 1968, as 
amended, 12 U.S.C. 1701u.  Section 3 requires that to the greatest extent feasible, opportunities for 
training and employment be given lower income residents of the project area and contracts for work 
in connection with the project be awarded to business concerns which are located in, or owned in 
substantial part by persons residing in the area of the project. 

 
B. The parties to this contract will comply with the provisions of said Section 3 and the regulations 

issued pursuant thereto by the Secretary of Housing and Urban Development set forth in 24CFR, and 
all applicable rules and orders of the Department issued thereunder prior to the execution of this 
contract.  The parties to this contract certify and agree that they are under no contractual or other 
disability which would prevent them from complying with these requirements. 

 
C. The contractor will send to each labor organization or representative of workers with which he/she 

has a collective bargaining agreement or other contract or understanding, if any, a notice advising the 
said labor organization or workers’ representative of his commitments under this Section 3 Clause 
and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment or training. 

 
D. The contractor will include this Section 3 Clause in every subcontract for work in connection with the 

project and will, at the direction of the applicant for or recipient of Federal financial assistance, take 
appropriate action pursuant to the subcontract upon a finding that the subcontract is in violation of 
regulations issued by the Secretary of Housing and Urban Development, 24 CFR.  The contractor will 
not subcontract with any subcontractor where it has notice or knowledge that the latter has been 
found in violation of regulations under 24 CFR, and will not let any subcontract unless the 
subcontractor has first provided it with a preliminary statement of ability to comply with the 
requirements of these regulations. 

 
E. Compliance with the provisions of Section 3, the regulations set forth in 24 CFR, and all applicable 

rules and orders of the Department issued thereunder prior to the execution of the contract, shall be a 
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condition of the Federal financial assistance provided to the project, binding upon the applicant or 
recipient for such assistance, its successors, and assigns.  Failure to fulfill these requirements shall 
subject the applicant or recipient, its contractors and subcontractors, its successors, and assigns to 
those sanctions specified by the grant or loan agreement or contract through which Federal 
assistance is provided, and to such sanctions as are specified by 24 CFR 135. 

FEDERAL ANTI-LOBBYING CERTIFICATION 

The Provider certifies, to the best of his or her knowledge and belief that: 
 
No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan or cooperative agreement. 
 
If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with this 
Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 
 
The undersigned shall require that the language of this certification be included in the award documents 
for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under grants, loans, and 
cooperative agreements) and that all sub-recipients shall certify and disclose accordingly. 
 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into.  Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 
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SCHEDULE F 

MEASUREMENT, PAYMENT, AND SPECIAL PROVISIONS 

1.01 DESCRIPTION OF WORK 

The work to be done by the Contractor shall consist of replacement and installation and of sidewalks, 
pedestrian ramps, curb heads  and other improvements  along 2rd Street and Arcadia Street Between 
Fourth Street and First  Street. Work also includes all operations necessary for the construction of this 
work as described in the plans and Project Manual including, but not limited to: removal of obstructions, 
minor utility relocation and/or adjustment, grading, soil scarification and moisture control, backfill & 
compaction, placement of sidewalks, removal and replacement of concrete curb and gutter,  asphalt 
patching, leveling and paving, and restoration of all areas disturbed by the construction activities to a 
condition better than the pre-construction condition.  Also the protection or replacement of all fencing, 
retaining walls, landscaping, plantings and disposal of all surplus or waste materials.   
 
 
Temporary pedestrian and vehicle access shall be maintained to the greatest extent possible.  
 
This work involves matching new work flush to existing improvements upstream and 
downstream.  The intent is to maintain or improve drainage patterns and surface runoff while 
creating no obstructions to free flow.  The contractor is required to ensure this happens. 
 
The back of new sidewalk shall match the existing back of sidewalk horizontally and vertically.  
New  4 foot sidewalk will shift the curb and gutter into the road about 1 foot.  Contractor shall 
minimize disturbance to the adjacent properties.  All site restoration including but not limited to 
grading, seeding, sodding, replacing sprinkler lines and heads and placing  landscape rock up to 
2’ outside the limits of the concrete work shall be incidental to that work item.  Restoration 
outside the 2’ foot limit shall be at the Contractors expense unless the Engineer has directed 
additional work to be performed. 
 
RELATED REQUIREMENTS SPECIFIED ELSEWHERE 

A. Bid Form. 
 

10.1 MEASUREMENT OF PAY QUANTITIES 
A. The Contractor shall make all measurements and determine all quantities and amount of work 

done under the Contract, subject to approval by the Engineer.  At the time measurements are 
made for quantity determinations, the Engineer or his authorized assistant shall be present to 
verify such measurements.  From quantity figures so ascertained, it will be the Contractor’s 
responsibility to prepare a monthly periodical estimate of the work accomplished to date.  This 
estimate shall be submitted to the Engineer each month for his review and check no later than the 
date established at the preconstruction conference.  The form of such monthly estimates is to be 
subject to the approval of the Engineer. 

 
B. No measurement will be made for: 

1. Work performed or materials placed outside of line indicated in the plans or established 
by the Engineer. 

2. Materials wasted, used, or disposed of in manner not called for under the contract. 
3. Rejected materials, (including materials rejected after it has been placed, if the rejection 

is due to the Contractor’s failure to comply with the provisions of the contract). 
4. Hauling and disposal of rejected materials. 
5. Materials on hand after completion of the work. 
6. Any other work or material when payment is contrary to any provision of the contract. 
7. All incidental costs necessary for proper performance of the work. 

 
10.2 ESTIMATED QUANTITIES 

A. The estimated quantities shown in the Bid Form are estimates only, being given only as the basis 
for comparison of the bids, and the City does not warrant, expressly or by implication, that the 



 

83 
B16-T018 NS Flanagan Park Area Sidewalk Improvements 

actual amount of work will correspond therewith.  The right to increase or decrease the amount of 
any class or portion of the work, or to make changes in the work required as may be deemed 
necessary, is reserved by the City as provided elsewhere in these specifications.  The basis of 
payment will be the actual unit bid items of work performed and measured in accordance with the 
contract.  All prospective bidders should note that certain bid items may be included in the Bid 
Form to establish a unit price should the use of those items become necessary during 
construction.  Allowance will not be made for loss of anticipated profits of additional compensation 
should the use of these items be deemed unnecessary. 

 
10.3 PAYMENT FOR LUMP SUM ITEMS 

A. Measurement shall be for work actually completed to the Owner’s satisfaction. 

10.4 PAYMENT FOR MATERIAL ON HAND 
A. Partial payments may be made on monthly estimates to the extent of 90 percent of the cost of 

materials not yet incorporated in the completed work, if the materials conform to the following 
requirements: 

1. Meet the requirements of the Contract based upon inspections or testing by the Engineer, 
and 

2. Are delivered to or stockpiled in the vicinity of the project or other storage site(s) 
specifically approved by the Engineer, and 

3. Are properly stored, protected, and insured as to loss, damage, and title. 
 

B. Material delivered to an off-site storage facility will be considered for partial payment only if: 
1. The storage site has been approved by the Engineer. 
2. The off-site storage of materials is required for more than thirty calendar days. 
3. The material is tagged, labeled, or otherwise identified as belonging to the project. 
4. The cost of transportation to the site is provided for in advance. 

 
C. The cost of the material on hand will be determined by written evidence supplied by the 

Contractor in sufficient detail as will permit the Engineer to determine the Contractor’s actual cost 

of the materials.  The Contractor shall furnish the Engineer with an invoice prior to the progress 

payment. 

10.5 DESCRIPTION AND PAYMENT 

A. Payment will be made only for those items listed in the Bid Form.  All other items required for the 

work shall be considered incidental to the construction costs. 

10.6 BID ITEM DESCRIPTIONS AND PROVISIONS 
 

1.  Removal of Asphalt Pavement  ....................................................................................................... (SY) 

a. Measurement 
Removal of Asphalt Material to be paid for shall be determined by measurement of the number of 
square yards of material actually removed and accepted by the Engineer as complying with the 
plans and specifications.  Base is to be included in removal if in the opinion of the Engineer, it is 
required.  If the contractor feels there is a discrepancy from the bid item, it should be brought to 
the engineer’s attention before removal of asphalt. 

 
b. Payment 

Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for removal of asphalt material shall include saw cutting, removal of asphalt material 
and/or asphalt curb, removal of subsequent backfill of materials and off-site disposal to the full 
existing depth of all features of the asphalt material and/or asphalt curb.   
 

2.  Removal of Concrete (Curb and Gutter, Driveway, Sidewalk, Cross Pan, Pedestrian Ramps) (SF) 

a. Measurement 
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Removal of Concrete Sidewalk & Curb Ramp to be paid for shall be determined by measurement 
of the number of square feet of concrete actually removed and accepted by the Engineer as 
complying with the plans and specifications.  Removal of Concrete Curb Ramp shall be in 
accordance with Section 220 of the City of Colorado Springs Standard Specifications, and with 
the Revision to Section 220 – Removal of Structures and Obstructions.   

 
b. Payment 

Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment shall include saw cutting, removal and off-site disposal of all concrete and excavated 
materials, reinforcing steel and all other features of the sidewalk.   

 

3.    Removal of Retaining Wall (0”-30”)  .............................................................................................. (LF) 

a. Measurement 
Removal of Retaining Wall to be paid for shall be determined by measurement of the number of 
linear feet of wall actually removed and accepted by the Engineer as complying with the plans 
and specifications.  Removal of Retaining Wall shall be in accordance with Section 220 of the City 
of Colorado Springs Standard Specifications, and with the Revision to Section 220.   

 
b. Payment 

Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment shall include saw cutting, removal and off-site disposal of all materials, reinforcing steel 
and all other features of the wall.  

 

4.  Asphalt Pavement Patching (PG 64-22) ( 6” Thick) ....................................................................... (SF) 

a. Measurement 
The quantity of Asphalt to be paid for will be determined by measurement of the number of 
square feet of material actually constructed and accepted by the Engineer as complying with the 
plans and specifications.   Asphalt Pavement Patching construction specifications shall be in 
accordance with Section 400 of the City of Colorado Springs Standard Specifications and the 
Pikes Peak Regional Pavement Specifications.   

 
b. Payment 

Asphalt patching will be paid for at the contract unit price per square foot of asphalt placed six (6) 
inches thick. All asphalt patching will be a minimum of six (6) inches in thickness and shall be 
placed in two, three (3) inch lifts to insure proper compaction is achieved. Six (6) inch thick 
asphalt patching placed in a single lift shall be removed and replaced with two, three (3) inch lifts 
at the Contractor’s expense. If the Contractor places a patch without making a clean sawcut, the 
patch shall not be paid for under any circumstances. All patchwork shall be placed within seven 
(7) days after the concrete curb and gutter has been placed.  

 
c. Special Provisions 

 
Any and all asphalt patching material used shall be at a minimum temperature of 190 degrees F 
after the compaction process.  Any asphalt patching materials below this temperature shall be 
removed at the Contractors expense.  No payment will be made for this rejected material.  
Additional imported materials (roadbase up to six (6) inches in depth) if needed for stabilization 
shall not be paid for separately but shall be included in the unit price of the work.  Any and all cold 
weather protection for subgrade shall be included in the unit price of work being performed and 
not paid for separately. 

5.  Concrete Curb and Gutter; Type 5 .................................................................................................. (LF) 

a. Measurement 
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Concrete Curb and Gutter to be paid for shall be determined by measurement of the number of 
lineal feet actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Concrete Curb and gutter will be measured along the face of the curb. Concrete 
Curb and Gutter shall be in accordance with Section 500 of the City of Colorado Springs 
Standard Specifications.   

 
b. Payment 

Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for Concrete Curb and Gutter Type 5 shall include all prepping, compaction, 
replacement of necessary select fill for leveling and forming, subsequent backfill around formed 
concrete and all other items of work involved in construction of the concrete curb and gutter.  
All curb and gutter shall be poured separately (cold joint), at six (6) inches thick, from all 
sidewalks, ped ramps and driveways. This item includes all materials, labor and equipment 
needed to match existing conditions and meet current ADA standards. All necessary joint sealing, 
public notification, and barricading shall be incidental to this item. All site restoration including but 
not limited to grading, seeding, sodding, replacing sprinkler lines and heads and placing 
landscape rock up to two (2) feet outside the limits of the concrete work shall be incidental to that 
work item. Restoration outside the two (2) foot limit shall be at the Contractor’s expense unless 
the Program Manager has directed additional work to be performed. Any and all cold weather 
protection for concrete and subgrade shall be included in the unit price of work being performed 
and not paid for separately. Additional imported materials (roadbase up to six (6) inches in depth), 
if needed for stabilization, shall not be paid for separately, but shall be included in the unit price of 
the work.  
 

 7. Concrete Sidewalk (4-ft Wide, 4-in Thick)....................................................................................... (SF) 

a. Measurement 
Concrete Sidewalk to be paid for shall be determined by measurement of the number of square 
feet actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Concrete Sidewalk shall be in accordance with Section 500 of the City of 
Colorado Springs Standard Specifications.  The quantities for concrete sidewalk shall include all 
prepping, compaction, replacement of necessary select fill for leveling and forming, subsequent 
backfill around formed concrete and all other items of work involved in construction of the 
concrete sidewalk.   
   

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.   
All concrete shall be poured separately (cold joint) from curb and gutters. This item includes all 
materials, labor and equipment needed to match existing conditions and meet current ADA 
standards. All necessary public notification, traffic control and barricading shall be incidental to 
this item. All site restoration including but not limited to fencing, grading, seeding, sodding, 
replacing sprinkler lines and heads and placing landscape rock up to two (2) feet outside the 
limits of the concrete work shall be incidental to that work item. Restoration outside the two (2) 
foot limit shall be at the Contractor’s expense unless the Program Manager has directed 
additional work to be performed. Any and all cold weather protection for concrete and subgrade 
shall be included in the unit price of work being performed and not paid for separately. Additional 
imported materials (roadbase up to six (6) inches in depth), if needed for stabilization, shall not be 
paid for separately, but shall be included in the unit price of the work.  
 

8. Concrete Sidewalk (4-ft Wide, 6-in Thick) ........................................................................................ (SF) 

a. Measurement 
Concrete Sidewalk to be paid for shall be determined by measurement of the number of square 
feet actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Concrete Sidewalk shall be in accordance with Section 500 of the City of 
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Colorado Springs Standard Specifications.  The quantities for concrete sidewalk shall include all 
prepping, compaction, replacement of necessary select fill for leveling and forming, subsequent 
backfill around formed concrete and all other items of work involved in construction of the 
concrete sidewalk.   
   

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for concrete sidewalk shall include all prepping, compaction, replacement of necessary 
select fill for leveling and forming, subsequent backfill around formed concrete and all other items 
of work involved in construction of the concrete sidewalk. 
All concrete shall be poured separately (cold joint) from curb and gutters. This item includes all 
materials, labor and equipment needed to match existing conditions and meet current ADA 
standards. All necessary public notification, traffic control and barricading shall be incidental to 
this item. All site restoration including but not limited to fencing, grading, seeding, sodding, 
replacing sprinkler lines and heads and placing landscape rock up to two (2) feet outside the 
limits of the concrete work shall be incidental to that work item. Restoration outside the two (2) 
foot limit shall be at the Contractor’s expense unless the Program Manager has directed 
additional work to be performed. Any and all cold weather protection for concrete and subgrade 
shall be included in the unit price of work being performed and not paid for separately. Additional 
imported materials (roadbase up to six (6) inches in depth), if needed for stabilization, shall not be 
paid for separately, but shall be included in the unit price of the work.  
 
 

c. Special Provisions 
6-inch thick concrete is to be placed for the entire width at all drive and access locations as 
determined by the Engineer/Owner.   

 

9. Concrete Pedestrian ADA Accessible Ramp .................................................................................. (SF) 

a. Measurement 
Concrete Pedestrian Ramp to be paid for shall be determined by measurement of the number of 
square feet actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  A ramp will be considered complete when built in exact accordance to the city 
specification, and meeting all ADA requirements.  For this item, the necessary “landing” as 
required by the ADA behind the ramp will be considered part of the ramp bid item.   The Concrete 
Pedestrian Ramp shall be in accordance with Section 500 of the City of Colorado Springs 
Standard Specifications.  
  

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for concrete pedestrian ramp shall include all prepping, compaction, replacement of 
necessary select fill for leveling and forming,  landing and flare, subsequent backfill around 
formed concrete and all other items of work involved in construction of the concrete pedestrian 
ramp. 
All concrete shall be poured separately (cold joint) from curb and gutters. This item includes all 
materials, labor and equipment needed to match existing conditions and meet current ADA 
standards. All necessary public notification, traffic control and barricading shall be incidental to 
this item. All site restoration including but not limited to fencing, grading, seeding, sodding, 
replacing sprinkler lines and heads and placing landscape rock up to two (2) feet outside the 
limits of the concrete work shall be incidental to that work item. Restoration outside the two (2) 
foot limit shall be at the Contractor’s expense unless the Program Manager has directed 
additional work to be performed. Any and all cold weather protection for concrete and subgrade 
shall be included in the unit price of work being performed and not paid for separately. Additional 
imported materials (roadbase up to six (6) inches in depth), if needed for stabilization, shall not be 
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paid for separately, but shall be included in the unit price of the work.  
 

 

10.  8 Inch Reinforced Concrete (Cross Pans and Alley Entrances) ................................................ (SF) 

a. Measurement 
Concrete Cross Pans to be constructed shall be determined by the square foot of concrete 
actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Concrete Driveway Apron construction shall be in accordance with Section 430 of 
the City of Colorado Springs Standard Specifications. 
 

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for the Concrete Driveway Apron shall include all prepping, replacement of necessary 
select fill for leveling and forming, and flare, subsequent backfill around formed concrete and all 
other items of work involved in construction of concrete driveway apron.  
All driveways shall be poured separately (cold joint) from curb and gutters. This item includes the 
saw cutting, removal and disposal of existing cross pan, squared off return or driveway, all 
materials, labor and equipment needed to match existing conditions. The portion of curb and 
gutter along squared off returns shall be paid for as curb & gutter reinforced with the remainder 
of the area being paid as R&R Eight (8) Inch Thick Reinforced Concrete. All necessary joint 
sealing, public notification, and barricading shall be incidental to this item. All site restoration 
including but not limited to grading, seeding, sodding, replacing sprinkler lines and heads and 
placing landscape rock up to two (2) feet outside the limits of the concrete work shall be incidental 
to that work item. Restoration outside the two (2) foot limit shall be at the Contractor’s expense, 
unless the Program Manager has directed additional work to be performed. Any and all cold 
weather protection for concrete and subgrade shall be included in the unit price of work being 
performed and not paid for separately. Additional imported materials (roadbase up to six (6) 
inches in depth) if needed for stabilization shall not be paid for separately, but shall be included in 
the unit price of the work. Concrete shall cure to a minimum strength of 3200 psi prior to traffic 
being allowed to travel on this new surface. Steel reinforcing is required in all eight (8) inch thick 
concrete, including curb and gutter poured monolithic with a crosspan or square return. 
Reinforcing shall extend to the PCR of the curb and gutter. Reinforcing shall be #4 rebar on 
eighteen (18) inch centers in each direction. Welded Wire Mesh will not be allowed. All steel 
reinforcing shall be supported on approved concrete, steel or plastic supports four (4) inches 
above the ground to keep the rebar centered in the new concrete. All rebar shall be two (2) 
inches away from all forms or edges to allow new concrete to flow between reinforcement and 
forms or edges.  
 

 

 

 

11.  Embankment .................................................................................................................................... (CY) 

a. Measurement 
The quantity of embankment to be paid will be determined by the cubic yard of material placed 
and accepted by the Engineer as complying with the plans and specifications.  Structural Backfill 
shall be in accordance with Section 206 of the CDOT Standard Specifications. 
 

b. Payment 
Payment for embankment shall be in accordance with Section 206 of the CDOT Standard 
Specifications for Road and Bridge Construction and shall include full compensation for all labor, 
equipment, tools and material necessary to complete this work.   
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12.  Curb Drainage Chase...................................................................................................................... (EA) 

a. Measurement 
Curb Drainage Chase to be paid for shall be determined by measurement of the number of drains 
actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Concrete Curb Drainage Chase will be measured along the face of the curb. The 
quantities shown on in the plans and specifications reflect the deductions.  Concrete Curb and 
Gutter shall be in accordance with Section 500 of the City of Colorado Springs Standard 
Specifications.   

 
b. Payment 

Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for Concrete Curb Drainage Chase shall include all prepping, compaction, replacement 
of necessary select fill for leveling and forming, subsequent backfill around formed concrete and 
all other items of work involved in construction of the concrete curb and gutter. 

 

13.     Traffic Control .............................................................................................................................. (LS) 

a. Measurement 
Work Zone Traffic Control will not be measured, but will be paid for on a lump sum basis for all 
temporary construction traffic control actually furnished, implemented, maintained, and accepted 
by the Engineer as complying with the plans and specifications. 
 
Work Zone Traffic Control shall be in accordance with the City of Colorado Springs Supplement 
to MUTCD for Traffic Controls for Street Construction, Utility Work, and Maintenance Operations; 
with Section 800 of the City of Colorado Springs Engineering Division Standard Specifications; 
and with the Revision of Section 800 – Work Zone Traffic Control. 
 

b. Payment 
Payment shall be made at the applicable contract lump sum price for Bid Item and shall include 
full compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for work zone traffic control shall include contractor preparation, submittals, revisions, 
permits, and full execution of all approved traffic control plans necessary to complete the project.  
Payment shall also include all traffic control devices, temporary barriers or attenuators, advanced 
signage, variable message signs, temporary pavement markings, temporary removal or covering 
of conflicting permanent signing and striping, flagging operations, moving of traffic control for 
different phases of work, regular maintenance, traffic control management and supervisor, traffic 
control inspection, setup and removal of temporary traffic control at the respective beginning and 
completion of the project, and all other construction traffic control work and elements that are not 
specifically included in other pay items in the contract. 
 

c. Special Provisions 
One half of the bid amount will be paid for upon acceptable placement of a traffic control system, 
and the other half shall be paid upon removal of the traffic control system. 

 
13.      Concrete Curb and Gutter; Type I ............................................................................................. (LF) 

a. Measurement 
Concrete Curb and Gutter to be paid for shall be determined by measurement of the number of 
lineal feet actually constructed and accepted by the Engineer as complying with the plans and 
specifications.  Concrete Curb and gutter will be measured along the face of the curb. Concrete 
Curb and Gutter shall be in accordance with Section 500 of the City of Colorado Springs 
Standard Specifications.   
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b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment for Concrete Curb and Gutter Type I shall include all prepping, compaction, replacement 
of necessary select fill for leveling and forming, subsequent backfill around formed concrete and 
all other items of work involved in construction of the concrete curb and gutter.  
All curb and gutter shall be poured separately (cold joint), at six (6) inches thick, from all 
sidewalks, ped ramps and driveways. This item includes all materials, labor and equipment 
needed to match existing conditions and meet current ADA standards. All necessary joint sealing, 
public notification, and barricading shall be incidental to this item. All site restoration including but 
not limited to grading, seeding, sodding, replacing sprinkler lines and heads and placing 
landscape rock up to two (2) feet outside the limits of the concrete work shall be incidental to that 
work item. Restoration outside the two (2) foot limit shall be at the Contractor’s expense unless 
the Program Manager has directed additional work to be performed. Any and all cold weather 
protection for concrete and subgrade shall be included in the unit price of work being performed 
and not paid for separately. Additional imported materials (roadbase up to six (6) inches in depth), 
if needed for stabilization, shall not be paid for separately, but shall be included in the unit price of 
the work.  

 
 
 
14. REMOVE AND RELOCATE STREET SIGNS       (EA) 
 

a. Measurement 
The quantity of Traffic Signs to be paid for will be determined by measurement of the number of 
units installed and shall include sign panels, concrete footings, posts, mounting brackets, 
excavation and backfill actually constructed and accepted by the Engineer as complying with the 
plans and specifications.  Each post shall contain both signs (OM2-IV & R4-7) and installed as 
shown on the plans and specifications. Installation of Traffic Signs shall be in accordance with 
Section 800 of the City of Colorado Springs Standard Specifications and the City of Colorado 
Springs Traffic Signs and Markings Supplemental Specifications. 
 

 
b. Payment 

This item of work will include the removal and relocation of existing street signs that are in conflict 
with the installation of new curb, gutter, driveways or pedestrian ramps. The Contractor shall 
salvage the existing sign, base and post and relocate it as directed by the Inspector. If the 
Contractor damages the sign, base or post, they will be responsible to purchase a new sign, base 
or post, as required, at their expense. No payment will be made for the purchase of the 
replacement materials. Contractor shall be responsible for notification of “locates” to assure no 
underground conflicts will be encountered when reinstalling the basepost in its new location. 
When a sign and post are removed from their existing location they shall be reinstalled 
immediately (within one (1) hour) so as not to create a hazardous condition to the public. If the 
base/sleeve is not pneumatically driven into virgin soil, then the base/sleeve shall be incased in 
concrete with a depth of thirty-six (36) inches and a diameter of twelve (12) inches. The 
base/sleeve must be protected (wrapped) to prevent concrete from filling the holes. See Sign 
Detail Drawings in Concrete Inspection Manual for additional sign installation requirements.  
All necessary public notification, traffic control and barricading shall be incidental to this item. All 
site restoration including, but not limited to, fencing, grading, seeding, sodding, replacing sprinkler 
lines and heads and placing landscape rock up to two (2) feet outside the limits of the work shall 
be incidental to this item of work.  

 
 
15.  Over excavate subgrade and Install Class 6 Roadbase        (CY) 
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a. Measurement 
 

 
b. Payment 

The first six (6) inches of Class 6 Roadbase, if required under new concrete or asphalt, is already 
included (incidental) in the unit prices submitted for all work items in Section VIII and will not be 
paid for separately. Additional excavation beyond six (6) inches in depth must have prior approval 
by the inspector. This material will be paid for at the contract unit price per cubic yard as 
measured by the inspector. This unit price shall include all excavation, haul off and disposal of 
spoils, purchase, installation and compaction of Class 6 Roadbase, complete in place.  

 
16.   Reset Mailbox      (EA) 
 
a. Measurement 

The Reset of Existing Mailbox to be paid for shall be determined by measurement of the number 
of mailboxes actually removed and relocated and as accepted by the Engineer as complying with 
the plans and specifications.  Resetting of each mailbox shall be in accordance with Section 240 
of the City of Colorado Springs Standard Specifications.  
  

b. Payment 
Payment shall be made at the applicable contract unit price for the Bid Item and shall include full 
compensation for all labor, equipment, tools, and materials necessary to complete the work.  
Payment shall be full compensation for mailbox and/or mailbox post/foundation removal and off-
site disposal of all discarded materials, excavation for new mailbox post/foundation, foundation 
design, reinforcement and construction, and subsequent backfill of materials removed.  
Disturbance of areas related to this work shall be left behind shall be filled with suitable material 
to existing grade and areas restored to original or better conditions as directed by the engineer.   
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SCHEDULE G 

EXHIBITS 

This section includes the examples of the forms used for submitting the required bonds as well as a 
sample contract format, which will be issued as a result of this solicitation: 
 
Exhibit 1 -- Equal Opportunity Status Report 
Exhibit 2 -- Bid Bond 
Exhibit 3 – Labor & Materials Payment Bond 
Exhibit 4 -- Performance Bond 
Exhibit 5 -- Maintenance Bond 
Exhibit 6 – Insurance Requirements 
Exhibit 7 -- Sample Construction Contract 
Exhibit 8 –  Certificate Regarding Debarment, Suspension, and other Responsibility Matters 
Exhibit 9 –  Restrictions on Lobbying Certification 
Exhibit 10 – Non Collusion Affidavit 
Exhibit 11 – Buy America 
Exhibit 12 – Representations and Certifications 
 

Appendix 1 – Index of Drawings 

Appendix 2 – Davis Bacon Wage Rates Schedule  
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EXHIBIT 1 - EQUAL EMPLOYMENT STATUS REPORT 

Contractor Name  

  
Street Address  

 
City Colorado Springs State CO Zip Code       
 
This firm is: 
 

 Independently owned and operated 

  
 An Affiliate  (If checked complete Parent Company Information Below) 

 or 
 A Subsidiary (If checked complete Parent Company Information Below) 

 or 
 A Division (If checked complete Parent Company Information Below) 

 
Parent Company Name  

  
Street Address  

 
City  State  Zip Code  

 
 
Contractor: 
 
Has Has Not  

 
 

 
 

1. developed and has on file affirmative action program in conformance 
with the Rules of the City of 41 CFR 60-2. 

 
 

 

 
 

 

2. participated in any previous contract or subcontract subject to the equal 
opportunity clause either the City or Federal Contract Compliance 
requirement. 

 
 

 

 
 

 

3. filed with the City, or where applicable, Joint Reporting Committee, or 
other Federal Agency, all reports due under the applicable filing 
requirements under a previous contract or subcontract. 

 
Contractor’s Equal Employment Opportunity Program (  has)  ( has not) been subject to a Federal 
Opportunity Compliance Review.  If so, when:       . 
 
 
Signature  Date       

    
Title    
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CITY OF COLORADO SPRINGS 
EXHIBIT 2  CITY OF COLORADO SPRINGS, COLORADO & PIKES PEAK RURAL 

TRANSPORTATION AUTHORITY BID BOND 
 
1. KNOW ALL MEN BY THESE PRESENTS, THAT: 
_____________________________________________________________________________  
(contractor name) 
_____________________________________________________________________________ 
(address)  
as Principal, hereinafter called Principal, and 
_____________________________________________________________________________ 
(surety name) 
____________________________________________________________________________ 
(surety address) 
a corporation organized and existing under the laws of the State of ______________________________ and 
authorized to do business within the STATE OF COLORADO, as Surety, hereinafter called Surety, are held firmly 
bound unto the CITY OF COLORADO SPRINGS, COLORADO as Obligee, and the PIKES PEAK RURAL 
TRANSPORTATION AUTHORITY as Obligee, hereinafter called the Obligees, for the use and benefit of claimants as 
hereinbelow defined, in the amount of __________________________________________________--- 
($__________),  lawful money of the United States of America, together with interest as may be provided by law, for 

the payment  whereof Principal and Surety bind themselves, their heirs, executors, successors and assigns, jointly 
and severally, firmly by these presents. 
 
2. WHEREAS, the Principal has submitted to the Obligees a contract bid dated the ________  day of 
_______________ 2016 for the following contract: 
_____________________________________________________________________________ 
(Contract # _____), which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 

 
3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, If Principal's bid is 
accepted by the Obligees and the Principal is awarded the contract in whole or in part, and the Principal shall enter 
into the contract with the Obligees in accordance with the terms of the Principal's bid, and give such Payment, 
Performance, and Maintenance bond or bonds as may be specified in the bidding or contract documents with good 
and sufficient surety for the faithful performance of the Contract and for the prompt payment of labor and material 
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter into the contract and give 
the bond or bonds, if the Principal shall promptly pay to the Obligees the amount of this bond as set forth 
hereinabove, then this obligation shall be null and void, otherwise this obligation shall remain in full force and effect. 
 
Signed and sealed on the dates set forth below. 
 
___________________________ FOR: ______________________________________________ 
  (witness)    (Principal's Name) 
      BY:  ________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
 
___________________________ FOR: ______________________________________________ 
  (witness)    (Surety's Name) 
      BY: _________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
BOND # _________________________ 
This Bond (__ is) (__ is not) a SBA Guaranteed Bond. 
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EXHIBIT 3 LABOR AND MATERIAL PAYMENT BOND 

CITY OF COLORADO SPRINGS, COLORADO & PIKES PEAK RURAL TRANSPORTATION 
AUTHORITY LABOR AND MATERIAL PAYMENT BOND 

 
1. KNOW ALL MEN BY THESE PRESENTS, THAT: 
_____________________________________________________________________________  
(contractor name) 
_____________________________________________________________________________ 
(address)  
as Principal, hereinafter called Principal, and 
_____________________________________________________________________________ 
(surety name) 
_____________________________________________________________________________ 
(surety address) 
a corporation organized and existing under the laws of the State of ______________________________ 
and authorized to do business within the STATE OF COLORADO, as Surety, hereinafter called Surety, 
are held firmly bound unto the CITY OF COLORADO SPRINGS, COLORADO as Obligee, and the PIKES 
PEAK RURAL TRANSPORTATION AUTHORITY as Obligee, hereinafter called the Obligees, for the use 
and benefit of claimants as hereinbelow defined, in the amount of:  
________________________________________________________________-- ($______.00), lawful 
money of the United States of America, together with interest as may be provided by law, for the payment  
whereof Principal and Surety bind themselves, their heirs, executors, successors and assigns, jointly and 
severally, firmly by these presents. 
 
2. WHEREAS, Principal and the Obligees have entered into a contract dated the ____ day of 
______________, 2016 for the following (project): 
 

__________________________________________- (                      )  
(Contract # ____________), which contract is by reference made a part hereof, and is hereinafter 
referred to as the Contract. 
 
3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall 
promptly make payments of all amounts lawfully due to all persons supplying or furnishing the Principal or 
the Principal's subcontractors with labor, materials, rental machinery, tools or equipment used or 
performed in the prosecution of the work provided for in the Contract; and if the Principal shall indemnify 
and save harmless the Obligees to the extent of any payments in connection with the carrying  out of the 
Contract which the Obligees may be required to pay under the law, all in accord with Colorado State Law, 
Section 38-26-105 C.R.S., then this obligation shall be null and void; otherwise this obligation shall 
remain in full force and effect. 
 
 AND FURTHER, should the Principal or the Principal's subcontractors fail to duly pay for any 
labor, materials, team hire, sustenance, provisions, provender, or other supplies used or consumed by 
the Principal or the Principal's subcontractors in the performance of the work contracted to be done or 
fails to pay any person who supplies rental machinery, tools or equipment, all amounts due as the result 
of the use of such machinery, tools, or equipment, in the prosecution of the work under the Contract, the 
Surety shall pay the same in an amount not exceeding the sum specified in this Bond together with 
interest at the rate of eight percent per annum, in accord with Colorado State Law, Section 38-26-106 
C.R.S.   
 
 In accord with Colorado State Law, Section 38-26-105 C.R.S., actions against the Principal and 
Surety under this Bond shall be brought within six months after the final completion of the Contract as 
defined by the ordinances, rules and regulations of the City of Colorado Springs, Colorado, a home rule 
City, and not afterwards. 
Page 2 
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4. The Surety for value received agrees that no extension of time, change in, addition to, or other 
alteration or modification of the terms, conditions or obligations of the Contract or work to be performed 
thereunder, or any forbearance on the part of either the Obligees or the Principal to the other shall in any 
way release or affect the Surety's liability or obligation on this Bond, and the surety hereby waives notice 
of any such extension of time, change, addition, modification, alteration or forbearance. 
 
Signed and sealed on the dates set forth below. 
 
___________________________ FOR: ______________________________________________ 
  (witness)    (Principal's Name) 
      BY:  ________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
 
___________________________ FOR:  
 
______________________________________________ 
  (witness)    (Surety's Name) 
      BY: _________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
BOND # _________________________ 
 
This Bond (__ is) (__ is not) a SBA Guaranteed Bond. 
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EXHIBIT 4 PERFORMANCE BOND 

CITY OF COLORADO SPRINGS, COLORADO & PIKES PEAK RURAL TRANSPORTATION 
AUTHORITY PERFORMANCE BOND 

1. KNOW ALL MEN BY THESE PRESENTS, THAT: 
_____________________________________________________________________________  
(contractor name) 
_____________________________________________________________________________address)  
as Principal, hereinafter called Principal, and 
_____________________________________________________________________________ 
(surety name) 
_____________________________________________________________________________ 
(surety address) 
a corporation organized and existing under the laws of the State of ______________________________ and 
authorized to do business within the STATE OF COLORADO, as Surety, hereinafter called Surety, are held firmly 
bound unto the CITY OF COLORADO SPRINGS, COLORADO as Obligee, and the PIKES PEAK RURAL 
TRANSPORTATION AUTHORITY as Obligee, hereinafter called the Obligees, for the use and benefit of claimants as 
hereinbelow defined, in the amount of :  
____________________________________________________________________- ($_________.00), lawful 

money of the United States of America, together with interest as may be provided by law, for the payment  whereof 
Principal and Surety bind themselves, their heirs, executors, successors and assigns, jointly and severally, firmly by 
these presents. 
 
2. WHEREAS, Principal and the Obligees have entered into a contract dated the ______ day of ________ 
2016 for the following (project ________________________________ (IFB B16-T018 NS) (Contract # ________), 

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the Principal shall 
promptly and faithfully perform all terms, conditions and other obligations of the Contract, and any modifications or 
extensions thereof granted by the Obligees, then this obligation shall be null and void; otherwise this obligation shall 
remain in full force and effect.   
 
4. The Surety for value received agrees that no extension of time, change in, addition to, or other alteration or 
modification of the terms, conditions or obligations of the Contract or work to be performed thereunder, or any 
forbearance on the part of either the Obligees or the Principal to the other shall in any way release or affect the 
Surety's liability or obligation on this Bond, and the surety hereby waives notice of any such extension of time, 
change, addition, modification, alteration or forbearance. 

 
Signed and sealed on the dates set forth below. 
 
___________________________ FOR: ______________________________________________ 
  (witness)    (Principal's Name) 
      BY:  ________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 200__ 
 
___________________________ FOR: ______________________________________________ 
  (witness)    (Surety's Name) 
      BY: _________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 200__ 
BOND # _________________________ 
 
This Bond (__ is) (__ is not) a SBA Guaranteed Bond. 
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EXHIBIT 5 MAINTENANCE BOND 

CITY OF COLORADO SPRINGS, COLORADO & PIKES PEAK RURAL TRANSPORTATION 
AUTHORITY MAINTENANCE BOND 

 
1. KNOW ALL MEN BY THESE PRESENTS, THAT: 
_____________________________________________________________________________  
(contractor name) 
_____________________________________________________________________________ 
(address)  
as Principal, hereinafter called Principal, and 
_____________________________________________________________________________ 
(surety name) 
_____________________________________________________________________________ 
(surety address) 
a corporation organized and existing under the laws of the State of ______________________________ 
and authorized to do business within the STATE OF COLORADO, as Surety, hereinafter called Surety, 
are held firmly bound unto the CITY OF COLORADO SPRINGS, COLORADO as Obligee, and the PIKES 
PEAK RURAL TRANSPORTATION AUTHORITY as Obligee, hereinafter called the Obligees, for the use 
and benefit of claimants as hereinbelow defined, in the amount of  
___________________________________________NO/100 DOLLARS--- ($_____________.00), lawful 
money of the United States of America, together with interest as may be provided by law, for the payment  
whereof Principal and Surety bind themselves, their heirs, executors, successors and assigns, jointly and 
severally, firmly by these presents. 
 
2. WHEREAS, Principal and the Obligees have entered into a contract dated the _______ day of 

___________, 2016 for the following (project): 
 

________________________________________________ (IFB B16-T018NS)  
(Contract # ________) which contract is by reference made a part hereof, and is hereinafter referred 

to as the Contract. 
 
3. NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the Principal 
shall promptly, properly and with out cost to the Obligees perform all maintenance and other guarantee 
obligations under the terms of the Contract, including any modifications or extensions thereof granted by 
the Obligees, for a period of two (2) years from the date of final payment upon the Contract by the 
Obligees, and in the case of each correction or repair, during a period of one year after the date of said 
correction or repair or for the remaining period of years set forth herein, whichever is longer, then this 
obligation shall be null and void; otherwise this obligation shall remain in full force and effect.   
 
4. The Surety for value received agrees that no extension of time, change in, addition to, or other 
alteration or modification of the terms, conditions or obligations of the Contract or work to be performed 
thereunder, or any forbearance on the part of either the Obligees or the Principal to the other shall in any 
way release or affect the Surety's liability or obligation on this Bond, and the surety hereby waives notice 
of any such extension of time, change, addition, modification, alteration or forbearance. 
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Page 2 
Signed and sealed on the dates set forth below. 
 
___________________________ FOR:  
 
______________________________________________ 
  (witness)    (Principal's Name) 
      BY:  ________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
 
___________________________ FOR:  
 
______________________________________________ 
  (witness)    (Surety's Name) 
      BY: _________________________________________ 
  (seal)    ITS: _________________________________________ 
      this ____ day of __________, 20__ 
 
BOND # _________________________ 
 
This Bond (__ is) (__ is not) a SBA Guaranteed Bond. 
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EXHIBIT 6 MINIMUM INSURANCE REQUIREMENTS 

 
Contract No. 

 

The minimum insurance requirements specified in the General Provisions, Section 107 shall be carried 
by all contractors as specified in the City’s solicitation package, Special Provisions and Standard 
Specifications.  

 

 Except for workers compensation and employer’s liability insurance, the City of Colorado Springs 
and PPRTA must be named as an additional insured.  Certificates of Insurance must be submitted 
before commencing the work and provide 30 days’ notice prior to any cancellation. 

 

 All coverage furnished by contractor is primary, and that any insurance held by the City of Colorado 
Springs is excess and non-contributory.   

 

 The certificates of insurance shall provide that there will be no cancellation, reduction or 
modification of coverage without thirty (30) days’ prior written notice to the City of Colorado Springs 
any cancellation.  If CONTRACTOR does not comply with this section, the City may, in addition to 
any other remedies it may have, terminate this Agreement, subject to any provision of this 
Agreement.  

 
The undersigned certifies and agrees to carry and maintain the insurance requirements indicated 

above throughout the contract Period of Performance. 

 
 
 
        
(Name of Company) 
 
 
        
(Signature)    (Date) 
 

 

This document must be returned with bid  
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EXHIBIT 7 

CITY/PPRTA CONSTRUCTION CONTRACT 

Contract Number: 
T00XXXX 

Project 
Name/Title 

FLANAGAN PARK AREA 
PEDESTRIAN IMPROVEMENTS 

 

Vendor/Contractor  

Contact Name:  Telephone  Fax  

Address:  

Federal Tax ID #   Please 
check one: 

  Corporation    Individual    Partnership 

 

City Contracting 
Specialist 

Name & Phone# 
 

City Dept 
Rep 

Name & Phone# & Department Name 
 

NOT TO EXCEED Contract 
Amount: 

 
 

City  
Account # 

Acct Code (5)    Fund (3)    Dept (4)    Project (7) 
 

THIS FIRM FIXED PRICE CONTRACT, in the Not to Exceed amount of $__________made and entered into this 
_____ day of ________ 2016  by and between the Pikes Peak Rural Transportation Authority (PPRTA), the City of 
Colorado Springs, Colorado, a municipal corporation, in the County of El Paso, State of Colorado, party to the first part 
hereinafter in the Contract Documents referred to as the "City", and ____________________________________, and 
trading as an individual or acting as partners consisting of or a corporation organized and existing under the laws of 
the State of Colorado, hereinafter in the Contract Documents called the "Contractor"; party of the second part. 
 
WITNESSETH: 
Whereas the City has heretofore prepared the necessary Contract Documents for:   FLANAGAN PARK AREA 
PEDESTRIAN IMPROVEMENTS 
in the City of Colorado Springs; and whereas the party of the second part did on the _____day of __________ submit 
to the City their written offer and proposal (B16-T018 NS) to do the work therein described under the terms and 
conditions therein set forth and furnish all labor, materials, tools, equipment, transportation and services for said work 
in strict conformity with the accompanying Contract Documents which include: Instructions to Bidders, Bid Proposal, 
Notice of Award, Contract, Performance, Labor and Material Payment and Maintenance Bonds, Notice to Proceed, 
General Conditions and Special Provisions, Addendums, and Specifications and Drawings. 
 

NOW, THEREFORE, it is hereby agreed that for the considerations and amounts specified in the Bid Proposal and 
the total contract amount designated above and in the Notice of Award, to be paid by the City to the Contractor, 
Contractor agrees to furnish all materials and to perform all work as set forth in his proposal and as required by the 
Contract Documents, which are attached hereto and incorporated herein by this reference. 
 
It is further agreed that the Contractor will start work promptly and continue to work diligently until completed. The 

contractor shall complete all work within _ 90   _ calendar days after the Notice to Proceed as per the specifications 

and drawings. The Contractor shall provide a two-year guarantee on all works performed under this contract after the 
job has been completed and accepted. 
 
FISCAL OBLIGATIONS OF CITY 
This Agreement is expressly made subject to the limitations of the Colorado Constitution and Section 7-60 of the 
Charter of the City of Colorado Springs. Nothing herein shall constitute, nor be deemed to constitute, the creation of a 
debt or multi-year fiscal obligation or an obligation of future appropriations by the City Council of Colorado Springs, 
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contrary to Article X, § 20, Colo. Const., or any other constitutional, statutory, or charter debt limitation. 
Notwithstanding any other provision of this Agreement, with respect to any financial obligation of the City which may 
arise under this Agreement in any fiscal year after the year of execution, in the event the budget or other means of 
appropriation for any such year fails to provide funds in sufficient amounts to discharge such obligation, such failure (i) 
shall act to terminate this Agreement at such time as the then-existing and available appropriations are depleted, and 
(ii) neither such failure nor termination shall constitute a default or breach of this Agreement, including any sub-
agreement, attachment, schedule, or exhibit thereto, by the City.  As used herein, the term “appropriation” shall mean 
and include the due adoption of an appropriation ordinance and budget and the approval of a Budget Detail Report 
(Resource Allocations) which contains an allocation of sufficient funds for the performance of fiscal obligations arising 
under this Agreement.  
 
The Contractor and the City agree and acknowledge as a part of this contract, that no Change Order or other form or 
order or directive may be issued by the City which requires additional compensable work to be performed, which work 
causes the aggregate amount payable under the contract to exceed the amount appropriated for this contract as listed 
above, unless the Contractor has been given a written assurance by the City that lawful appropriations to cover the 
costs of the additional work have been made  
 
The Contractor and the City further agree and acknowledge as a part of this contract that no Change Order or other 
form or order or directive which requires additional compensable work to be performed under this contract shall be 
issued by the City unless funds are available to pay such additional compensable work performed under this contract, 
and expressly waives any rights to additional compensation, whether by law or equity, unless, prior to commencing the 
additional work, the contractor was given a written Change Order describing the additional compensable work to be 
performed, and setting forth the amount of compensation to be paid, which Change Order was signed by the 
authorized City Representative.  It is the Contractor’s sole responsibility to know, determine, and ascertain the 
authority of the City representative signing any Change Order under this contract. 
 
Contractor agrees that the Contractor shall indemnify, defend and hold harmless the City, its officers, employees and 
agents, from and against any and all loss, damage, injuries, claims, cause or causes of action, or any liability 
whatsoever resulting from, or arising out of, or in connection with the Contractor's obligations or negligent actions 
under this Contract. 
 
Books of Account and Auditing.  The Contractor shall make available to the City if requested, true and complete 
records, which support billing statements, reports, performance indices, and all other related documentation.  The 
City’s authorized representatives shall have access during reasonable hours to all records, which are deemed 
appropriate to auditing billing statements, reports, performance indices, and all other related documentation.  The 
Contractor agrees that it will keep and preserve for at least seven years all documents related to the Contract, which 
are routinely prepared, collected or compiled by the Contractor during the performance of this contract. 
 
The City’s Auditor and the Auditor’s authorized representatives shall have the right at any time to audit all of the 
related documentation.  The Contractor shall make all documentation available for examination at the Auditor’s request 
at either the Auditor or Contractor's office and without expense to the City. 
 

 GRATUITIES: 
1) The right of the Contractor to proceed or otherwise perform this Contract, and this Contract may be terminated if the 

Mayor, the Mayor’s designee, and/or the Procurement Services Manager determine, in their sole discretion, that 
the Contractor or any officer, employee, agent, or other representative whatsoever, of the Contractor offered or 
gave a gift or hospitality to a City officer, employee, agent or Contractor for the purpose of influencing any 
decision to grant a City Contract or to obtain favorable treatment under any City Contract.  

 
2) The terms "hospitality" and "gift" include, but are not limited to, any payment, subscription, advance, forbearance, 

acceptance, rendering or deposit of money, services, or anything of value given or offered, including but not 
limited to food, lodging, transportation, recreation or entertainment, token or award.  

 
3) Contract termination under this provision shall constitute an breach of contract by the Contractor, and the Contractor 

shall be liable to the city for all costs of reletting the contract or completion of the contract. Further, if the 
Contractor is terminated under this provision, or violates this provision but is not terminated, the Contractor shall 
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be subject to debarment under the City's Procurement Regulations. The rights and remedies of the City provided 
in this clause shall not be exclusive and are in addition to any other rights and remedies provided by law or under 
this Contract." 
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CONTRACT SIGNATURE PAGE 

 

The Contractor certifies in accord with Section 8-17.5-102(1) C.R.S. that, on the date the Contractor signs 
this contract, the Contractor does not knowingly employ or contract with an illegal alien who will perform 
work under this contract and that the Contractor shall participate in the e-verify program or Colorado 
Department of Labor and Employment program in order to confirm the employment eligibility of all 
employees who are newly hired for employment or to perform work under this contract.  The contractor is 
expressly prohibited from using basic pilot program procedures to undertake pre-employment screening of 
job applicants while this Contract and any services under this Contract is being performed. 

 
 
IN WITNESS WHEREOF, the parties have caused these presents to be executed on the day and the year 
first above written. 
 
This contract is executed in one (1) original copy. 
 

THE CITY OF COLORADO SPRINGS, COLORADO: 

 

JEFFREY H. GREEN, CHIEF OF STAFF               Date 
 

 
 

SECOND PARTY: 

 

Corporate Name 

 

Signature                                                    Date 

 

Title 

 

Witness 

 

PIKES PEAK RURAL TRANSPORTATION AUTHORITY 
(PPRTA): 

 

APPROVAL SIGNATURE 
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CITY OF COLORADO SPRINGS 

EXHIBIT 8 CERTIFICATION REGARDING DEBAREMENT, SUSPENSION 

AND OTHER RESPONSIBILITY MATTERS 

 
The undersigned duly authorized official of the proposer certifies to the best of its knowledge and belief, 
that it and its principals: 

 
A. Are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily 

excluded from covered transactions by any Federal department or agency. 
 
B. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgement rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain or performing a public (federal, state or local) transaction or 
contract under a public transaction; violation of federal or state antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification, or destruction of records, making false 
statements or receiving stolen property. 

 
 
C. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(federal, state or local) with commission of any of the offenses enumerated in paragraph (B) of 
this certification; and 

 
 
D. Have not within a three-year period preceding this application/proposal had one or more public 

transaction (federal, state or local) terminated for cause or default. 
 
 
E. Are not on the Comptroller General’s List of Ineligible Bidders or any similar list maintained by 

any other governmental entity. 
 
 
Where the proposer is unable to certify to any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
(Check One) 
 
I DO CERTIFY (_____)  I DO NOT CERTIFY (_____) 
 
Date:     
 
Signature:        
 
Title:         
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EXHIBIT 9 RESTRICTIONS ON LOBBYING CERTIFICATION 

 
Pursuant to United States Public Law 101-121, Section 319, the undersigned duly authorized official of 

the proposer hereby certifies, to the best of her/his knowledge and belief, that: 

 
1. No Federal appropriated funds have paid or will be paid, by or on behalf of the undersigned, to 

any person for the purpose of influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress, in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement. 

 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person 

or agency for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress, in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit a Standard Form-LLL, “Disclosure Form to Report 
Lobbying”, in accordance with its instructions. 

 
3. The undersigned duly authorized official shall require and ensure that the language of this 

certification be included in any award documents for subcontracts, grants, loans, and cooperative 
agreements, and that all subcontractors shall so certify and disclose accordingly. 

 
This Certification is a material representation of fact, upon which reliance was placed when this 
transaction was made or entered into.  The submission of this Certification is a prerequisite for making or 
entering into this transaction, imposed by Title 31 USC Section 1352.  Any proposer (person) who fails to 
file the required certification shall be subject to civil penalty of not less than ten thousand dollars 
($10,000) and not more than one hundred thousand dollars ($100,000) for each such failure to file. 
 
 
Proposer:        
 
Signature:        
 
Title:         
 
Date:         
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EXHIBIT 10 NON-COLLUSION AFFIDAVIT 

 
The undersigned duly authorized official of the proposer hereby certifies, to the best of her/his knowledge 
and belief, that: 
 
1. That I am an officer or employee of the        (proposing 

entity) having the authority to sign on behalf of the corporation, and, 
 
2. That the prices in the attached proposal were arrived at independently by    

     (proposing entity) without collusion, consultation, 
communication, or any agreement, for the purpose of restricting competition as to any matter 
relating to such prices with any other proposer or with any other competitor regarding an 
understanding, or planned common course of action with any other vendor of materials, supplies, 
equipment, or service described in the RFP/IFB designed to limit independent proposals or 
competition; and 

 
 
3. That unless otherwise required by law, the contents and prices contained in the proposal have 

not been communicated by        (proposing entity) or its 
employees or agents to any person not an employee or agent of      
  (proposing entity), or its surety on any bond furnished with the proposal, and will 
not be communicated to any such person prior to the official opening of the proposal; and, 

 
 
4. That I have fully informed myself regarding the accuracy of the statements made in this affidavit. 
 
 
 
 
 
Proposer:        
 
Signature:        
 
Title:         
 
Date:         
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EXHIBIT 11 BUY AMERICA MANUFACTURED PRODUCTS 

Certification requirement for procurement of steel, iron, or manufactured products. 
 
Certificate of Compliance with 49 U.S.C. 5323(j)(1)  
 
The bidder or offeror hereby certifies that it will meet the requirements of 49 U.S.C. 5323(j)(1) and the 
applicable regulations in 49 CFR Part 661. 

 
 
Date  _______________________________________________________________________________  
 
 
Signature ____________________________________________________________________________  
 
 
Company Name ______________________________________________________________________  
 
 
Title  ________________________________________________________________________________  
 
Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)  
 
The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j)(1), 
but it may qualify for an exception pursuant to 49 U.S.C. 5323(j)(2)(B) or (j)(2)(D) and the regulations in 
49 CFR 661.7. 
 
 
Date  _______________________________________________________________________________  
 
 
Signature  ___________________________________________________________________________  
 
 
Company Name  ______________________________________________________________________  
 
 
Title  ________________________________________________________________________________   
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EXHIBIT 12 REPRESENTATIONS AND CERTIFICATIONS 

INSURANCE REQUIREMENTS 
 
This firm shall comply with all insurance requirements and will submit the Insurance 
Certificates prior to performance start date.  If limits are different from the stated 
amounts, Contractor shall explain variance.  Certain endorsements and “additionally 
insured” statements may require further clarification and specific statements on a 
project specific basis and should have been described in the Contractor’s proposal. 
 
 
__________ 
Initials for 1 
 
ETHICS VIOLATIONS 
 
a)   The Contractor shall have in place and follow reasonable procedures designed to 
prevent and detect possible violations described in this clause in its own operations and 
direct business relationships. 
b)   When the Contractor has reasonable grounds to believe that a violation described in 
this clause may have occurred, the Contractor shall promptly report the possible 
violation to the City Contracts Specialist in writing. 
c)   The Contractor must disclose with the signing of this Contract, the name of any 
officer, director, or agent who is also an employee of the City and any City employee 
who owns, directly or indirectly, an interest of five percent (5%) or more in the 
Contractor’s firm or any of its branches. 
d)   In addition, the Contractor must report any conflict or apparent conflict, current or 
discovered during the performance of the Contract, to the City Contracts Specialist. 
e)   The Contractor shall not engage in providing gifts, meals or other amenities to City 
employees. The right of the Contractor to proceed may be terminated by written notice 
issued by City Contracts Specialist if Contractor offered or gave a gratuity to an officer, 
official, or employee of the City and intended by the gratuity to obtain a contract or 
favorable treatment under a contract. 
f)   The Contractor shall cooperate fully with the City or any agency investigating a 
possible violation on behalf of the City.  If any violation is determined, the contractor will 
properly compensate the City. 
g)   The Contractor agrees to incorporate the substance of this clause in all 
subcontracts under this contract. 
 
 
___________ 
Initials for 2 
 
 
 
ILLEGAL ALIENS  
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If Provider has any employees or subcontractors, Provider shall comply with § 8-17.5, 
C.R.S. regarding Illegal Aliens – Public Contracts for Services, and this section of this 
Agreement.  8-17.5-102 includes, in part, that: 
Provider shall not: 
Knowingly employ or contract with an illegal alien to perform work under this 
Agreement; or 
Enter into a contract with a subcontractor that fails to certify to Provider that the 
subcontractor shall not knowingly employ or contract with an illegal alien to perform 
work under this Agreement. 
Provider has verified or attempted to verify that Provider does not employ any illegal 
aliens and, will participate in the E-Verify Program or State Department program in 
order to confirm eligibility of all employees who are newly hired to perform work under 
public contract for services. 
Provider will not use E-Verify Program or State Department program procedures to 
undertake pre-employment screening of job applicants while the public contract for 
services is being performed. 
If Provider obtains actual knowledge that a subcontractor performing work under this 
Agreement knowingly employs or contracts with an illegal alien, Provider shall: 
Notify the subcontractor and the City within three days that Provider has actual 
knowledge that the subcontractor is employing or contracting with an illegal alien; and 
Terminate the subcontract with the subcontractor if within three days of receiving the 
notice under 4.a., the subcontractor does not stop employing or contracting with the 
illegal alien.  However, the Provider shall not terminate the contract with the 
subcontractor if during this three day period:  
The subcontractor provides information which establishes that the subcontractor has not 
knowingly employed or contracted with an illegal alien, and 
The Provider will not employ the illegal aliens in the performance of any City contract. 
Provider shall comply with any reasonable request by the Department of Labor and 
Employment made in the course of an investigation that the Department is undertaking 
pursuant to the authority established in §8-17.5-102(5), C.R.S. 
If Provider violates this provision, the City may terminate the Agreement for a breach of 
contract.  If the Agreement is terminated, the Provider shall be liable for actual and 
consequential damages.  
 
 
___________ 
Initials for 3 
 
COOPERATION WITH OTHER CONTRACTORS 
 
Other City activities/contracts may be in progress or start during the performance of this 
contract. The Contractor shall coordinate the work harmoniously with the other 
contractors or City personnel. 
 
 
___________ 
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Initials for 4 
 
INTERNET USE 
 
Should the Contractor require access to City Internet resources in the performance of 
this requirement, a “Contractor’s Internet Use Agreement” form must be separately 
signed by each individual having access to the City Network.  The completed 
Contractor’s Internet Use Agreement will be maintained with this agreement.  
Inappropriate use of the City Network will be grounds for immediate termination of this 
Contact.   
 
 
___________ 
Initials for 5 
 
LITIGATION 
 
If awarded the contract, Contractor shall notify the City within five (5) calendar days 
after being served with a summons, complaint, or other pleading in any matter which 
has been filed in any federal or state court or administrative agency.  The Contractor 
shall deliver copies of such document(s) to the City's Procurement Services Manager. 
The term "litigation" includes an assignment for the benefit of creditors, and filings of 
bankruptcy, reorganization and/or foreclosure. 
  
    
__________  
Initials for 6 
 
CONTRACTOR’S REGISTRATION INFORMATION 
 
Offeror’s firm verifies and states that they are (check all that apply): 
 
_______  Small Business 
 
_______ Minority Owned Business/Small Disadvantaged Business 
 
_______  Woman Owned Business  
  
_______  Veteran Owned Business 
 
_______  Service-Disabled Veteran Owned Business 
 
_______  HUBZone Business 
 
__________  
Initials for 7 
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CONTRACTOR PERSONNEL    
   
a)   The Contractor shall appoint one of its key personnel as the “Authorized 
Representative” who shall have the power and authority to interface with the City and 
represent the Contractor in all administrative matters concerning this Contract, including 
without limitation such administrative matters as correction of problems modifications, 
and reduction of costs.   
b)   The Authorized Representative shall be the person identified in the Contractor’s 
Proposal, unless the Contractor provides written notice to the City naming another 
person to serve as its Authorized Representative.  Communications received by the City 
Contracts Specialist from the Authorized Representative shall be deemed to have been 
received from the Contractor. 
c)   The Contractor shall appoint a “Point of Contact” (POC) who shall be responsible for 
the day-to-day management and supervision of the contract performance.   Before 
commencing the contract, the Contractor shall provide the City in writing with 
information regarding how to contact the POC including, for example, his or her name, 
telephone number, facsimile number, pager number, if any, address, and information 
relating to other means of communication.  
 
The individual, ____________________________________    (Name) 
with position, _____________________________________    (Title)   
Can be reached at 
Work telephone number: ___________________________ 
Home telephone number: ___________________________ 
Cellular telephone number: __________________________ 
E-mail address: ___________________________________ 
 
 
____________ 
Initials for 8 
 
CONTRACTOR’S CERTIFICATION 
 
The undersigned hereby affirms that: 
a)   He/She is a duly authorized agent of the Contractor; 
b)   He/She has read and agrees to the City’s standard terms and conditions attached. 
c)   The offer is presented in full compliance with the collusive prohibitions of the State 
of Colorado.  The Contractor certifies that no employee of its firm has discussed, or 
compared the offer with any other offeror or City employee and has not colluded with 
any other offeror or City employee. 
d)    The Contractor certifies that it has checked all of its figures, and understands that 
the City will not be responsible for any errors or omissions on the part of the Contractor 
in preparing its bid.  
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e)    By submitting an offer the Contractor certifies that it has complied and will comply 
with all requirements of local, state, and federal laws, and that no legal requirements 
have been or will be violated in making or accepting this solicitation.   
I hereby certify that I am submitting the proposal based on my company's capabilities to 
provide quality products and/or services on time. 
 
 
____________ 
Initials for 9 
 
CONTRACTOR CERTIIFICTION REGARDING DEBARMENT, SUSPENSION, 
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS: 
 
The offeror certifies to the best of its knowledge and belief, that (i) the Offeror and/or 
any of its Principals  
Are (  ), Are not (  ) presently debarred, suspended, proposed for debarment, or 
declared ineligible for the award of contracts by any Federal agency; 
Have (  ), Have not (  ), within a three year period preceding this offer, been convicted of 
or had a civil judgment rendered against them for:  commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(federal, state, local) contract or subcontract; violation of Federal or state antitrust 
statutes relation to the submission of offers; or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false statement, tax 
evasion, or receiving stolen property; and  
Are (  ), Are not (  ) presently indicated for, or otherwise criminally or civilly charged by a 
governmental entity with, commission of any of the offenses enumerated in any 
paragraphs above. 
The Offeror shall provide immediate written notice to the City Contracts Specialist if, at 
any time prior to contract award, the Offeror learns that its certification was erroneous 
when submitted or has become erroneous by reasons of changed circumstances. 
The certification in paragraph 1. above, is a material representation of fact upon which 
reliance was placed when making award.  If it is later determined that the Offeror 
knowingly rendered an erroneous certification, in addition to other remedies available to 
the City, the City Contracts Specialist may terminate the contract resulting from this 
solicitation for default.  Termination for default may result in additional charges being 
levied for the costs incurred by the City to initiate activities to replace The awarded 
Contractor. 
 
____________ 
Initials for 10 
 
ACCEPTANCE OF CITY CONTRACTS SPECIALIST’S SOLE AUTHORITY FOR 
CHANGES 
 
The Contractor hereby agrees (if awarded a contract for this effort), that any changes to 
the scope of work, subsequent to the original contract signing, shall be generated in 
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writing and an approval signature shall be obtained from the City Contracts Specialist 
prior to additional work performance. 
 
 
____________ 
Initials for 11 
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APPENDIX 1 

LIST OF DRAWINGS FLANAGAN PARK AREA PEDESTRIAN IMPROVEMENTS 
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APPENDIX 2 DAVIS BACON WAGE RATES 
General Decision Number: CO160018 01/08/2016  CO18 
 
Superseded General Decision Number: CO20150018 
 
State: Colorado 
 
Construction Type: Highway 
 
Counties: El Paso, Pueblo and Teller Counties in Colorado. 
 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0             01/08/2016 
 
* ELEC0012-009 06/01/2015 
 
PUEBLO COUNTY 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 27.10            11.81 
---------------------------------------------------------------- 
 ELEC0113-009 06/01/2015 
 
EL PASO AND TELLER COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 30.00            14.95 
---------------------------------------------------------------- 
 ENGI0009-009 10/23/2013 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR:   
     (3)-Drill Rig Caisson  
     (smaller than Watson 2500  
     and similar)................$ 24.73             9.15 
     (4)-Crane (50 tons and  
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     under)......................$ 24.88             9.15 
     (5)-Drill Rig Caisson  
     (Watson 2500 similar or  
     larger), Crane (51-90 tons).$ 25.04             9.15 
     (6)-Crane (91-140 tons).....$ 25.19             9.15 
---------------------------------------------------------------- 
  SUCO2011-003 09/15/2011 
 
                                  Rates          Fringes 
 
CARPENTER   
     Excludes Form Work..........$ 24.15             6.25 
     Form Work Only 
      El Paso, Teller............$ 19.06             5.84 
      Pueblo.....................$ 19.00             5.88 
   
CEMENT MASON/CONCRETE FINISHER   
     El Paso, Teller.............$ 17.36             3.00 
     Pueblo......................$ 17.74             3.00 
   
FENCE ERECTOR....................$ 13.02             3.20 
   
GUARDRAIL INSTALLER..............$ 12.89             3.20 
   
HIGHWAY/PARKING LOT    
STRIPING:Painter.................$ 12.62             3.21 
   
IRONWORKER, REINFORCING    
(Excludes Guardrail    
Installation)   
     El Paso, Teller.............$ 20.49             1.65 
     Pueblo......................$ 16.69             5.45 
   
IRONWORKER, STRUCTURAL    
(Excludes Guardrail    
Installation)....................$ 18.22             6.01 
   
LABORER   
     Asphalt Raker...............$ 17.54             3.16 
     Asphalt Shoveler............$ 21.21             4.25 
     Asphalt Spreader............$ 18.58             4.65 
     Common or General 
      El Paso....................$ 17.05             3.69 
      Pueblo.....................$ 16.29             4.25 
      Teller.....................$ 16.88             3.61 
     Concrete Saw (Hand Held)....$ 16.29             6.14 
     Landscape and Irrigation....$ 12.26             3.16 
     Mason Tender- 
     Cement/Concrete.............$ 16.29             4.25 
     Pipelayer...................$ 18.72             3.24 
     Traffic Control (Flagger)...$  9.55             3.05 
     Traffic Control (Sets  
     Up/Moves Barrels, Cones,  
     Install Signs, Arrow  
     Boards and Place  
     Stationary Flags)(Excludes  
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     Flaggers)...................$ 12.43             3.22 
   
PAINTER (Spray Only).............$ 16.99             2.87 
   
POWER EQUIPMENT OPERATOR:   
     Asphalt Laydown.............$ 22.67             8.72 
     Asphalt Paver...............$ 21.50             3.50 
     Asphalt Roller 
      El Paso....................$ 24.42             6.96 
      Pueblo.....................$ 23.67             9.22 
      Teller.....................$ 24.42             6.96 
     Asphalt Spreader............$ 22.67             8.72 
     Backhoe/Trackhoe 
      El Paso....................$ 23.31             5.61 
      Pueblo.....................$ 21.82             8.22 
      Teller.....................$ 23.32             5.50 
     Bobcat/Skid Loader..........$ 15.37             4.28 
     Boom........................$ 22.67             8.72 
     Broom/Sweeper 
      El Paso, Teller............$ 23.43             8.04 
      Pueblo.....................$ 23.47             9.22 
     Bulldozer 
      El Paso....................$ 26.56             7.40 
      Pueblo, Teller.............$ 26.11             6.92 
     Drill.......................$ 17.59             3.45 
     Forklift....................$ 15.91             4.68 
     Grader/Blade 
      El Paso....................$ 22.83             8.72 
      Pueblo.....................$ 23.25             6.98 
      Teller.....................$ 23.22             8.72 
     Guardrail/Post Driver.......$ 16.07             4.41 
     Loader (Front End) 
      El Paso....................$ 23.61             7.79 
      Pueblo.....................$ 21.67             8.22 
      Teller.....................$ 23.50             7.64 
     Mechanic 
      El Paso....................$ 22.35             6.36 
      Pueblo.....................$ 24.02             8.43 
      Teller.....................$ 22.16             6.17 
     Oiler 
      El Paso....................$ 23.29             7.48 
      Pueblo.....................$ 23.13             7.01 
      Teller.....................$ 22.68             7.11 
     Roller/Compactor (Dirt and  
     Grade Compaction) 
      El Paso....................$ 16.70             3.30 
      Pueblo,Teller..............$ 18.43             4.62 
     Rotomill....................$ 16.22             4.41 
     Scraper.....................$ 24.28             4.83 
     Screed 
      El Paso, Teller............$ 25.22             5.74 
      Pueblo.....................$ 23.67             9.22 
     Tractor.....................$ 13.13             2.95 
   
TRUCK DRIVER   
     Distributor 
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      El Paso, Teller............$ 17.98             3.97 
      Pueblo.....................$ 18.35             3.85 
     Dump Truck 
      El Paso, Teller............$ 16.85             4.83 
      Pueblo.....................$ 16.87             4.79 
     Lowboy Truck................$ 17.25             5.27 
     Mechanic....................$ 26.69             3.50 
     Multi-Purpose Specialty &  
     Hoisting Truck..............$ 17.27             3.71 
     Pickup and Pilot Car........$ 13.93             3.68 
     Semi/Trailer Truck..........$ 16.00             2.60 
     Truck Mounted Attenuator....$ 12.43             3.22 
     Water Truck 
      El Paso....................$ 17.24             4.15 
      Pueblo.....................$ 20.93             4.98 
      Teller.....................$ 17.31             4.07 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
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2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
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*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
 


