



City of Colorado Springs

**ADDENDUM #3
R23-112 PB
OCTOBER 09, 2023**

NAME OF PROJECT: 1070 Transit Dr. Building Refresh

PROPOSAL DUE DATE HAS BEEN EXTENDED TO: MONDAY, OCTOBER 16, 2023 - NO LATER THAN NOON MST

This document shall become as fully a part of the above named solicitation and Contract Documents as if included and shall take full and complete precedence over anything stated or shown to the contrary in them.

Acknowledgment: Each Offeror shall indicate in the place provided acknowledgment of receipt of this Addendum.

Each and every Offeror, subcontractor, and material supplier shall be responsible for reading each and every item in this Addendum to ascertain the extent and manner it affects the work in which he is interested.

*****CHANGES TO THE PUBLICATION NOTICE*****

The following items and information are corrections and additions to the above referenced project.

- 1. PROPOSAL DUE DATE HAS BEEN EXTENDED TO MONDAY, OCTOBER 16, 2023 AT NOON MST**
- 2. STATEMENT OF WORK CLARIFICATIONS**

Offeror shall acknowledge receipt of this addendum by signing below, and this addendum must be returned as part of the proposal.

Signature

Date

Firm



Wall Partition	The wall partition shall be 9' tall and the width of the adjacent wall.
Customer service desks	Please include two corner angle desks in the Customer Service area to accommodate the existing sit/stand desks. MMT is requesting that the set-up is similar to the Customer Service area at 1015 Transit.
Desk Partitions	Per the SOW: Furnish and install a desk- or wall-mounted soft privacy partition between the two service windows/workstations.